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Glossary of Acronyms, Terms, and Abbreviations 

ABC – Approved Budget for the Contract.   

ADR – Alternative Dispute Resolution. 

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

COS – Contract of Service. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

GCC - General Conditions of Contract. 

GFI – Government Financial Institution.   

GOCC – Government-Owned and/or –Controlled Corporation. 

GoP – Government of the Philippines. 

GPPB – Government Procurement Policy Board. 

HoPE – Head of Procuring Entity. 

JO – Job Order. 

IRR – Implementing Rules and Regulations. 

ITB – Instructions to Bidders. 

LCB- Lowest Calculated Bid. 

LCRB – Lowest Calculated Responsive Bid.   

LGUs – Local Government Units.  

LoC – Line of Credit 

MAB – Most Advantageous Bid. 

MARB – Most Advantageous Responsive Bid.   
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MEARB – Most Economically Advantageous Responsive Bid.   

MYCA – Multi-Year Contracting Authority. 

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System. 

PSA – Philippine Statistics Authority.  

RA No. – Republic Act Number. 

SARB – Single Advantageous and Responsive Bid. 

SCC - Special Conditions of Contract. 

SCRB – Single Calculated and Responsive Bid. 

SEARB – Single Economically Advantageous Responsive Bid. 

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

SRRB – Single Rated and Responsive Bid. 

UN – United Nations.
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Definition of Terms 

Bid – a signed offer, proposal, or quotation submitted by a supplier, manufacturer, distributor, 
contractor, consultant, or service provider in response to the requirements of the Procuring 
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[c]).  

Bidder – a supplier, manufacturer, distributor, contractor, consultant, and service provider, 
whether public or private, who submits a Bid in response to the requirements of the Procuring 
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[d]). 

Bidding Documents – the documents issued by the Procuring Entity as the basis for Bids, 
furnishing all information necessary to prospective bidder to prepare a Bid for the Goods, 
Infrastructure Projects, and Consulting Services required by the Procuring Entity. (IRR of RA 
No. 12009, Section 5[e]) 

Bill of Quantities – a list of the specific items of the Work and their corresponding unit prices, 
lump sums, and/or provisional sums. 

Consulting Services – services for Infrastructure Projects and other types of projects or 
activities of the government requiring adequate external technical and professional expertise 
that are beyond the capability or capacity of the government to undertake such as, but not 
limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; 
(iv) construction supervision; (v) management and related services; and (vi) other technical 
services or special studies. (IRR of RA No. 12009, Section 5[i]).   

Contract – the agreement entered into between the Procuring Entity and the Contractor to 
execute, complete, and maintain the Works and as recorded in the Contract Form signed by 
the parties, including all attachments and appendices thereto and all documents incorporated 
by reference therein. 
 
Contract Price – the price stated in the Notice of Award and thereafter to be paid by the 
Procuring Entity to the Contractor for the execution of the Works in accordance with this 
Contract. 
 
Contract Time Extension (CTE) – the allowable period for the Contractor to complete the 
Works in addition to the original Completion Date stated in this Contract. 

Contractor – a natural or juridical entity whose proposal was accepted by the Procuring Entity 
and to whom the Contract to execute the Work was awarded.  Contractor as used in these 
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

Days – refers to calendar days; months to calendar months.  
 
Dayworks – varied work inputs subject to payment on a time basis for the Contractor’s 
employees and Equipment, in addition to payments for associated Materials and Plant. 
 
Defect – any part of the Works not completed in accordance with the Contract. 
 
Defects Liability Certificate – the certificate issued by the Procuring Entity upon correction of 
defects by the Contractor.  
  
Defects Liability Period – the one (1) year period between contract completion and final 
acceptance within which the Contractor assumes the responsibility to undertake the repair of 
any damage to the Works at its own expense.  
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Drawings –   graphical presentations of the Works. They include all supplementary details, 
shop drawings, calculations, and other information provided or approved for the execution of 
this Contract. 
 
Effective Date of the Contract – the date indicated in the contract. However, the Contractor 
shall commence performance of its obligations only upon receipt of the Notice to Proceed. 

Foreign-funded Procurement or Foreign-Assisted Project – refers to the acquisition of Goods, 
Consulting Services, and the contracting for Infrastructure Projects by the Government of the 
Philippines which are wholly or partly funded by foreign loans or grants pursuant to a Treaty 
or International or Executive Agreement.  

Funding Source – Organization named in the SCC. 

Goods – refer to (i) all items, supplies, and materials, whether in the nature of equipment, 
furniture, stationery, materials for construction, or personal property of any kind, needed in the 
transaction of public businesses or in the pursuit of any government undertaking, project or 
activity; or (ii) general support services which pertain to all types of services except Consulting 
Services and Infrastructure Projects, such as the repair and maintenance of equipment and 
furniture, as well as trucking, hauling, janitorial, security, and related or analogous services. 
Personnel Services or individual COS or JO engagements do not fall under this definition; 
(IRR of RA No. 12009, Section 5[n]). 

Infrastructure Projects – include the construction, improvement, rehabilitation, demolition, 
repair, restoration, or maintenance of roads and bridges, railways, airports, seaports, 
communication facilities, civil works components of information technology projects, irrigation, 
flood control and drainage, water supply, sanitation, sewerage and solid waste management 
systems, shore protection, energy/power and electrification facilities, national buildings, school 
buildings, hospital buildings, and other related construction projects of the government. Also 
referred to as “civil works” or “works;” (IRR of RA No. 12009, Section 5[r]).  

Lot – refers to one or more infrastructure projects that are grouped or bundled together based 
on factors, such as scope, location, or other relevant parameters, as determined by the End-
User or Implementing Unit of the Procuring Entity. Each lot is distinct within the project and 
may be awarded as a separate contract. 

MARB – refers to the award criteria in the procurement of Infrastructure where the 
considerations for the award of contract are the eligibility of the bidder, the responsiveness of 
its bid to the technical requirements, and the most advantageous bid in reference to the highest 
rated offer based on the quality component of the bid. 

Materials – refer to all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

MEARB – refers to the award criteria in the procurement of Infrastructure where the 
considerations for the award of contract are the eligibility of the bidder, the responsiveness of 
its bid to the technical requirements, and the determination of the most economically 
advantageous bid in reference to the quality-price ratio allocated to the technical and financial 
components of the bid. 

Notice to Proceed – refers to a written notice issued by the Procuring Entity to the Contractor 
requiring the latter to begin the commencement of the work not later than a specified or 
determinable date. 
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Online submission – pertains to the submission of the bid for Infrastructure Projects and the 
bid envelopes containing the technical and financial components of the bid through electronic 
means or through the electronic bidding facility of the PhilGEPS, once available. 

Permanent Works – refer to all permanent structures and all other project features and 
facilities required to be constructed and completed in accordance with this Contract which 
shall be delivered to the Procuring Entity, and which shall remain at the Site after the removal 
of all Temporary Works. 

Plant – refers to the machinery, apparatus, and the like intended to form an integral part of the 
Permanent Works. 

Procuring Entity - the organization acquiring the Infrastructure Project, as named in the SCC. 

Project – refers to a specific or identified procurement covering Goods, Infrastructure Projects 
or Consulting Services. A Procurement Project shall be described, detailed, and scheduled in 
the Project Procurement Management Plan prepared by the agency which shall be 
consolidated in the Procuring Entity's Annual Procurement Plan.  

Program of Work – refers to the big-picture plan and comprehensive schedule that details 
construction-related tasks to ensure the timely and efficient delivery of the project. 

Site Investigation Reports – refers to those that were included in the Bidding Documents and 
are factual and interpretative reports about the surface and subsurface conditions at the Site. 

Slippage – refers to a delay in work execution occurring when actual accomplishment falls 
below the target as measured by the difference between the scheduled and actual 
accomplishment of the Work by the Contractor as established from the work schedule. This is 
actually described as a percentage of the whole Works. 

Simple Infrastructure Projects – refers to construction, improvement, rehabilitation, demolition, 
repair, restoration, or maintenance of structures, technical facilities and systems with an 
Approved Budget for the Contract (ABC) not exceeding Ten Million Pesos                                              
(PhP 10,000,000.00) built at the community level for the sustenance of lives and livelihoods 
of the population living in a community and built according to the needs and aspirations of the 
community population. 

Verified Report –  the report submitted by the Implementing Unit to the HoPE setting forth its 
findings as to the existence of grounds or causes for termination and explicitly stating its 
recommendation for the issuance of a Notice to Terminate. 
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Section I. Invitation to Bid 
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Invitation to Bid for 
 

IMPROVEMENT AND COMPLETION OF ZAID BIN THABIT 
QUR’ANIC INSTITUTE UNDER PROJECT RIAYAH 

 
 

1) The Department of Social Welfare and Development Field Office X (DSWD FO X), 
through the Special Allotment Release Order (SARO) No. BMB-B-25-0012927 under the 
General Administration and Support Services (GASS) intends to apply the sum of Ten 
Million Pesos (Php 10,000,000.00) being the Approved Budget for the Contract (ABC) 
to payments under the contract for Improvement and Completion of Zaid Bin Thabit 
Qur’anic Institute under Project Riayah. Bids received in excess of the ABC shall be 
automatically rejected at bid opening. 

2) The DSWD FO X now invites bids for Improvement of the Three-Storey Zaid Bin Thabit 
Qur’anic Institute located at King Faisal, MSU Marawi City. Completion of the Works is 
required within 150 Calendar Days upon issuance of Notice to Proceed. Bidders 
should have completed, within two (2) years from the date of submission and receipt 
of bids, a contract similar to the Project. The description of an eligible bidder is contained 
in the Bidding Documents, particularly, in BELLENE L. AHMAD 

3)       Chairperson, Bids and Awards 

Committee
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4) Section II. Instructions to Bidders (ITB). 

5) Bidding will be conducted through competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the IRR, otherwise known as the “New 
Government Procurement Act (NGPA)”. 

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and 
partnerships or organizations with at least sixty percent (60%) interest or outstanding 
capital stock belonging to citizens of the Philippines. 

6) Interested bidders may obtain further information from DSWD FO X Bids and Awards 
Committee (BAC) Secretariat and inspect the Bidding Documents at the address given 
below from Monday to Friday at 08:00 to 05:00 PM. 

7) A complete set of Bidding Documents may be acquired by interested bidders on 02 
October 2025 to 25 October 2025 from the address below and upon payment of the 
applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by 
the GPPB, in the amount of Ten Thousand Pesos (Php 10,000.00). 

It may also be downloaded free of charge from the website of the Philippine Government 
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity, 
provided that bidders shall pay the applicable fee for the Bidding Documents not later 
than the submission of their bids. 

8) The DSWD FO X will hold a Pre-Bid Conference on 09 October 2025, at 01:00 PM 
through video conferencing via https://meet.google.com/ypn-rymo-rpq, which shall 
be open to prospective bidders.  

9) Bids must be duly received by the Bids and Awards Committee (BAC) Secretariat 
through manual submission at the address indicated below on or before 21 October 
2025, at 09:00 AM. Late bids shall not be accepted.  

10) All Bids must be accompanied by a Bid Security in any of the acceptable forms and in 
the amount stated in ITB Clause 16. 

11) Bid opening shall be on 21 October 2025, at 01:00 PM via Google Meet. Bids will be 
opened in the presence of the Bidders’ representatives who choose to attend the activity. 

12) The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, 
determined the general characteristics of the contract of works and the conditions for this 
Project and examine all instructions, forms, terms, and project requirements in the 
Bidding Documents. 

The schedule of site inspection for those who will intend the purchase the Bidding 
Documents shall be from 10 October 2025 at 10:00 am to 03:00 pm. Bidders must first 
proceed to the BAC Secretariat Office in order to properly coordinate the conduct of site 
inspection with the end-user office. 

11) The DSWD FO X reserves the right to reject any and all bids, declare a failure of 
bidding, or not award the contract at any time prior to contract award in accordance 
with Section 70 of R.A. No. 12009, without thereby incurring any liability to the affected 
bidder or bidders. 

12) For further information, please refer to: 

https://meet.google.com/ypn-rymo-rpq
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ATTY JUSTINE PHILLIP O. TADEO 
Head, BAC Secretariat 
2nd Floor Main Building, DSWD FO X 
Masterson Avenue, Upper Carmen, Cagayan de Oro City 
Mobile No. 09619667790 
bac.fo10@dswd.gov.ph 

 
13) You may visit the following websites: 

For downloading of Bidding Documents: 

a. DSWD FO X website at https://fo10.dswd.gov.ph/ 
b. PhilGEPS website at www.philgeps.gov.ph  

 
Issued this 1st day of October 2025 
 
 
 

BELLENE L. AHMAD 
      Chairperson, Bids and Awards Committee

mailto:bac.fo10@dswd.gov.ph
https://fo10.dswd.gov.ph/
http://www.philgeps.gov.ph/
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Section II. Instructions to Bidders 
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A. General 

1)  Scope of Bid 

1.1 The Procuring Entity named in the BDS, invites Bids for the Improvement and 
Completion of Zaid Bin Thabit Qur’anic Institute under Project Riayah, with 
Project Identification Number 2025-10-31. 

The Procurement Project (referred to herein as “Project”) is for the construction 
of Works, as described in Section VI (Specifications). 

1.2 The winning Bidder will be expected to complete the Works by the intended 
completion date specified in SCC Clause 1.1. 

2)  Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named 
in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 
funds received for this Project to cover eligible payments under the contract. 

3)  Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1 Unless otherwise specified in the BDS, the Procuring Entity, as well as Bidders 
and Contractors, shall observe the highest standard of ethics during the 
procurement and execution of the contract.  In pursuance of this policy, the 
Procuring Entity:  

a) defines, for purposes of this provision, the following terms under existing 
laws, rules, and regulations:   

i) "corrupt practice" means an act by which officials in the public 
or private sectors improperly and unlawfully enrich themselves, 
others, or induce others to do so, by misusing the position in 
which they are placed, and includes the offering, giving, 
receiving, or soliciting of anything of value to influence the action 
of any such official in the procurement process or in contract 
execution; entering, on behalf of the government, into any 
contract or transaction manifestly and grossly disadvantageous 
to the same, whether or not the public officer profited or will profit 
thereby, and similar acts as provided in RA No. 3019. 

ii) "fraudulent practice" means a misrepresentation of facts for 
purposes of influencing a procurement process or the execution 
of a contract to the detriment of the Procuring Entity, which 
includes collusive practices among Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial, non-
competitive levels and to deprive the Procuring Entity of the 
benefits of free and open competition. 

iii) “collusive practices” means a scheme or arrangement between 
two or more Bidders, with or without the knowledge of the 
Procuring Entity, designed to establish bid prices at artificial, 
non-competitive levels. 

https://word-edit.officeapps.live.com/we/wordeditorframe.aspx?ui=en-US&rs=en-US&wopisrc=https%3A%2F%2Fgppbgov-my.sharepoint.com%2Fpersonal%2Fkaenciso_gppb_gov_ph%2F_vti_bin%2Fwopi.ashx%2Ffiles%2Fb59a46adefe64a208caca6037ce3bb49&wdenableroaming=1&mscc=1&wdodb=1&hid=1E1D99A1-20A1-5000-2382-73592A11824B.0&uih=sharepointcom&wdlcid=en-US&jsapi=1&jsapiver=v2&corrid=a40f85ee-2bc4-a7f3-ed4e-5f99cba2607d&usid=a40f85ee-2bc4-a7f3-ed4e-5f99cba2607d&newsession=1&sftc=1&uihit=docaspx&muv=1&ats=PairwiseBroker&cac=1&sams=1&mtf=1&sfp=1&sdp=1&hch=1&hwfh=1&dchat=1&sc=%7B%22pmo%22%3A%22https%3A%2F%2Fgppbgov-my.sharepoint.com%22%2C%22pmshare%22%3Atrue%7D&ctp=LeastProtected&rct=Normal&wdorigin=Sharing.ServerTransfer&afdflight=74&csc=1&instantedit=1&wopicomplete=1&wdredirectionreason=Unified_SingleFlush#bds1_1
https://word-edit.officeapps.live.com/we/wordeditorframe.aspx?ui=en-US&rs=en-US&wopisrc=https%3A%2F%2Fgppbgov.sharepoint.com%2Fsites%2FSecretariatDivision%2F_vti_bin%2Fwopi.ashx%2Ffiles%2F33f9676b975444a69e10129670ac5b4d&wdorigin=BrowserReload.Sharing.ServerTransfer&wdexp=TEAMS-TREATMENT&wdhostclicktime=1744678955468&wdenableroaming=1&mscc=1&hid=09A094A1-70E3-5000-110E-71C64B024D3C.0&uih=sharepointcom&wdlcid=en-US&jsapi=1&jsapiver=v2&corrid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&usid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&newsession=1&sftc=1&uihit=docaspx&muv=1&cac=1&sams=1&mtf=1&sfp=1&sdp=1&hch=1&hwfh=1&dchat=1&sc=%7B%22pmo%22%3A%22https%3A%2F%2Fgppbgov.sharepoint.com%22%2C%22pmshare%22%3Atrue%7D&ctp=LeastProtected&rct=Normal&afdflight=13&csc=1&instantedit=1&wopicomplete=1&wdredirectionreason=Unified_SingleFlush#bds2
https://word-edit.officeapps.live.com/we/wordeditorframe.aspx?ui=en-US&rs=en-US&wopisrc=https%3A%2F%2Fgppbgov.sharepoint.com%2Fsites%2FSecretariatDivision%2F_vti_bin%2Fwopi.ashx%2Ffiles%2F33f9676b975444a69e10129670ac5b4d&wdorigin=BrowserReload.Sharing.ServerTransfer&wdexp=TEAMS-TREATMENT&wdhostclicktime=1744678955468&wdenableroaming=1&mscc=1&hid=09A094A1-70E3-5000-110E-71C64B024D3C.0&uih=sharepointcom&wdlcid=en-US&jsapi=1&jsapiver=v2&corrid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&usid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&newsession=1&sftc=1&uihit=docaspx&muv=1&cac=1&sams=1&mtf=1&sfp=1&sdp=1&hch=1&hwfh=1&dchat=1&sc=%7B%22pmo%22%3A%22https%3A%2F%2Fgppbgov.sharepoint.com%22%2C%22pmshare%22%3Atrue%7D&ctp=LeastProtected&rct=Normal&afdflight=13&csc=1&instantedit=1&wopicomplete=1&wdredirectionreason=Unified_SingleFlush#bds2
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iv) “coercive practices” means harming or threatening to harm, 
directly or indirectly, persons, or their property to influence their 
participation in a procurement process, or affect the execution 
of a contract;  

v) “obstructive practice” is 

a) deliberately destroying, falsifying, altering or concealing of 
evidence material to an administrative proceedings or 
investigation or making false statements to investigators in 
order to materially impede an administrative proceedings or 
investigation of the Procuring Entity or any foreign 
government/foreign or international financing institution 
relative to allegations of a corrupt, fraudulent, coercive or 
collusive practice; and/or threatening, harassing or 
intimidating any party to prevent the latter from disclosing its 
knowledge of matters relevant to the administrative 
proceedings or from pursuing such proceedings or 
investigation; or 

b) acts intended to materially impede the exercise of the 
inspection and audit rights of the Procuring Entity or any 
foreign government/foreign or international financing 
institution herein. 

b) Undertakes to reject a proposal for award upon prima facie 
determination that the Bidder recommended for award has engaged in 
any of the prohibited practices mentioned in this Clause for purposes of 
competing for the contract. 

3.2 Further, the Procuring Entity will seek to impose the maximum civil, 
administrative, and/or criminal penalties available under the applicable laws on 
individuals and organizations deemed to be involved in any of the practices 
mentioned in ITB Clause 4. 

3.3  Furthermore, the Funding Source and the Procuring Entity reserve the right to 
inspect and audit records and accounts of a Bidder or Contractor in the bidding 
for and performance of a contract themselves or through independent auditors 
as reflected in the GCC Clause 36. 

4)  Conflict of Interest 

4.1 All Bidders found to have conflicting interests shall be disqualified to participate 
in the procurement at hand, without prejudice to the imposition of appropriate 
administrative, civil, and criminal sanctions. A Bidder may be considered to 
have conflicting interests with another Bidder in any of the events described in 
paragraphs (a) through (c) and a general conflict of interest in any of the 
circumstances set out in paragraphs (d) through (f) below:  

a) A Bidder has controlling shareholders or beneficial owners in common 
with another Bidder;  

b) A Bidder receives or has received any direct or indirect subsidy from 
any other Bidder; 
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c) A bidder has the same legally authorized representative as that of 
another Bidder for purposes of this Bid;  

d) A bidder has a relationship, directly or through third parties, that puts 
them in a position to have access to information about or influence on 
the bid of another Bidder or influence the decisions of the Procuring 
Entity regarding this bidding process. This may include a firm or an 
organization that lends, or temporarily seconds, its personnel to firms 
or organizations that are engaged in consulting services for the 
preparation related to procurement for or implementation of the project 
if the personnel would be involved in any capacity on the same project;   

e) A bidder who participated as a consultant in the preparation of the 
design or technical specifications of the goods and related services that 
are the subject of the bid; or  

f) A bidder who lends, or temporarily seconds, its personnel to firms or 
organizations which are engaged in consulting services for the 
preparation related to procurement for or implementation of the project, 
if the personnel would be involved in any capacity on the same project. 

4.2 All Bidding Documents shall be accompanied by an Omnibus Sworn Statement 
of the Bidder that it is not related, by consanguinity or affinity up to the third civil 
degree, to the HoPE, Procurement Agent (if engaged), the head of the Project 
Management Office (PMO), the End-User or Implementing Unit or any 
members of the Bids and Awards Committee (BAC), Technical Working Group 
(TWG), and BAC Secretariat. 

4.3  The Bidder shall also disclose the ultimate beneficial ownership of the entity it 
represents. Failure to comply shall be a ground for the automatic 
disqualification of the bid in consonance with Section 59 of the IRR. For this 
reason, relationship to the aforementioned persons within the third civil degree 
of consanguinity or affinity shall automatically disqualify the Bidder from 
participating in the procurement of contracts of the Procuring Entity 
notwithstanding the act of such persons inhibiting themselves from the 
procurement process. This Clause shall apply to the following persons and 
affiliates: 

a) In the case of individuals or sole proprietorships, to the Bidders and 
their spouses; 

b) In the case of partnerships, to the partnership itself and its partners; 

c) In the case of cooperatives, to the cooperative itself and members of 
the board of directors, general manager or chief executive officer;  

d) In the case of a partnership, joint venture, or consortium, to the entity 
itself, its members or partners, as well as any person or entity that is a 
member of a blacklisted partnership, joint venture, or consortium; and 

e) In the case of corporations, a single stockholder, together with  their 
relatives up to the third civil degree of consanguinity or affinity, and  their 
assignees, holding at least twenty percent (20%) of the shares therein, 
its chairperson and president, shall be blacklisted after they have been 
determined to hold the same controlling interest in a previously 
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blacklisted corporation or in two corporations that have been 
blacklisted; the corporations of which they are part shall also be 
blacklisted. 

5) Eligible Bidders  

5.1  Only Bids found to be legally, technically, and financially eligible will be 
evaluated. For procurement of Infrastructure Projects, the following persons 
shall be eligible to participate in this bidding:  

a) Duly licensed Filipino citizens or sole proprietorships; 

b) Partnerships duly organized under the laws of the Philippines and of 
which at least sixty percent (60%) of the interest belongs to citizens of 
the Philippines; 

c) Corporations duly organized under the laws of the Philippines, and of 
which at least sixty percent (60%) of the outstanding capital stock 
belongs to citizens of the Philippines; 

d) Cooperatives duly organized under the laws of the Philippines; and 

e) Persons or entities forming themselves into a Joint Venture (JV), i.e., a 
group of two (2) or more persons or entities that intend to be jointly and 
severally responsible or liable for a particular contract; Provided, 
however, that in accordance with relevant laws, rules, and regulations,  
Filipino ownership or interest of the joint venture concerned shall be at 
least sixty percent (60%); Provided, further, that joint ventures in which 
Filipino ownership or interest is less than sixty percent (60%) may be 
eligible where the structures to be built require the application of 
techniques or technologies which are not adequately possessed by a 
person or entity meeting the sixty percent (60%) Filipino ownership 
requirement; Provided, furthermore, that in the latter case, Filipino 
ownership or interest shall not be less than twenty-five percent (25%). 
For this purpose, Filipino ownership or interest shall be based on the 
contributions of each of the member of the joint venture as specified in 
their Joint Venture Agreement (JVA); Provided, finally, that the primary 
purpose of each member of the joint venture must be similar or related 
to the requirement of the project to be bid out. 

5.2  The Procuring Entity may also invite foreign bidders when provided for under 
any Treaty or International or Executive Agreement as specified in the BDS.  

5.3 In accordance with RA No. 4566 or the “Contractors' License Law” as amended 
by RA No. 11711 or “An Act Further Amending Republic Act No. 4566”, the 
persons or entities enumerated in Section 52 of the IRR may participate in the 
procurement of Infrastructure Projects if it has been issued a license by the 
Philippine Contractors Accreditation Board (PCAB) to engage or act as a 
contractor.  

5.4 The Bidder must have completed an SLCC that is similar to the procurement 
project to be bid, and whose value must be equivalent to at least fifty percent 
(50%) of the ABC, adjusted to current prices using the Philippine Statistics 
Authority (PSA) consumer price indices; Provided, that any change to the fifty 
percent (50%) requirement may be allowed, subject to the recommendation of 
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the Procuring Entity, which shall be submitted to the GPPB for consideration; 
Provided, further, that contractors under Small A and Small B categories 
without similar experience on the procurement project to be bid may be allowed 
to bid if the cost of such contract is not more than the Allowable Range of 
Contract Cost of their registration based on the guidelines as prescribed by the 
PCAB. 

For foreign-funded procurement, the GoP and the foreign government, or 
foreign or international financing institution may agree on another track record 
requirement, as specified in the BDS.  

Moreover, a contract shall be considered similar to the procurement project if it 
has the same major categories of work. The Procuring Entity may clarify in the 
Bidding Documents what is regarded as major categories of work, guided by 
the principle of proportionality and Fit-for-Purpose approach.  

5.5 The SLCC shall be supported by an Owner’s Certificate of Final Acceptance 
issued by the project owner other than the Contractor, or a final rating of at 
least Satisfactory in the Constructors Performance Evaluation System (CPES), 
or a similar performance and monitoring system. In the case of contracts with 
the private sector, an equivalent document shall be submitted.  

5.6 The computation of a bidder’s NFCC must be at least equal to the ABC to be 
bid, calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value 
of all outstanding or uncompleted portions of the projects under ongoing 
contracts, including awarded contracts yet to be started, coinciding with 
the procurement project to be bid; Provided, That a different formula may 
be adopted subject to the recommendation of the Procuring Entity, which 
shall be submitted to the GPPB for consideration. 

The value of the domestic bidder’s current assets and current liabilities shall be 
based on the latest AFS submitted to the BIR. 

For purposes of computing the foreign bidders' NFCC, the value of the current 
assets and current liabilities shall be based on their latest AFS prepared in 
accordance with international financial reporting standards. 

6)  Bidder’s Responsibilities 

6.1 The Bidder or its duly authorized representative shall submit a sworn statement 
in the form prescribed in Section IX. Philippine Bidding Documents Related 
Forms as required in ITB Clause 12.1(h)(iv). 

6.2 Before submitting their bids, the Bidders are deemed to be knowledgeable of 
all existing laws, decrees, ordinances, acts and regulations of the Philippines 
which may affect this Project in any way.   

6.3 The Bidder undertook the following responsibilities: 

a) Took steps to carefully examine and ensure full understanding and 
comprehension of the Bidding Document, its requirements, clauses, 
and provisions; 
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b) Acknowledged all conditions, local or otherwise, affecting the 
implementation of the contract; 

c) Made an estimate of the facilities available and needed for the contract 
to be bid, if any; 

d) Complied with its responsibility to inquire or secure Supplemental Bid 
Bulletin(s); 

e) Ensured that it is not “blacklisted” or barred from bidding by the 
Government of the Philippines (GoP) or any of its agencies, offices, 
corporations, or LGUs, including foreign government, or foreign/ 
international financing institutions whose blacklisting rules have been 
recognized by the GPPB; by itself or by reason of its relation, 
membership, association, affiliation, or controlling interest with another 
blacklisted person or entity; 

f) Ensured that each of the documents submitted in satisfaction of the 
bidding requirements is an authentic copy of the original, complete, and 
that all statements and information provided therein are true and 
correct; 

g) Authorized the HoPE or its duly authorized representative/s to verify all 
the documents submitted; 

h) Ensured that the signatory is the duly authorized representative of the 
Bidder, and granted full power and authority to do, execute and perform 
any and all acts necessary to participate, submit the bid, to sign, and 
execute the ensuing contract, accompanied by the duly notarized 
Special Power of Attorney, Board or Partnership Resolution, or 
Secretary’s Certificate, whichever is applicable; 

i) Complied with the disclosure provision under Section 81 and 82 of RA 
No. 12009 and its IRR in relation to other provisions of RA No. 3019;  

j) Complied with existing labor laws and standards. Moreover, the Bidder 
undertakes to: 

i) Ensure the entitlement of workers to wages, hours of work, 
safety and health and other prevailing conditions of work as 
established by national laws, rules and regulations; or Collective 
Bargaining Agreement (CBA) or arbitration award, if and when 
applicable. 

In case there is a finding by the Procuring Entity or the 
Department of Labor and Employment (DOLE) of underpayment 
or non-payment of workers’ wages and wage-related benefits, 
the Bidder agrees that the performance security or portion of the 
contract amount shall be withheld in favor of the complaining 
workers pursuant to appropriate provisions of RA No. 12009, 
without prejudice to the institution of appropriate actions under 
the Labor Code, as amended, and other social legislations; 

ii) Comply with Occupational Safety and Health Standards (OSHS) 
and correct deficiencies, if any.  
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In case of imminent danger, injury or death of the worker, the 
Bidder undertakes to suspend contract implementation pending 
clearance to resume from the DOLE Regional Office, in 
compliance with the Work Stoppage Order; and 

iii) Inform the workers of their conditions of work, labor clauses 
under the contract specifying wages, hours of work and other 
benefits under prevailing national laws, rules and regulations; or 
CBA or arbitration award, if and when applicable, through 
posting in two (2) conspicuous places in the establishment’s 
premises. 

k) Ensured that it did not give or pay, directly or indirectly, any commission, 
amount, fee, or any form of consideration, pecuniary or otherwise, to 
any person or official, personnel or representative of the government in 
relation to any procurement project or activity; 

l) Examined all instructions, forms, terms, and specifications in the 
Bidding Documents;  

m) Determined and complied with all matters pertaining to the contract to 
be bid, including but not limited to: (i) the location and the nature of the 
contract, project, or work; (ii) climatic conditions; (iii) transportation 
facilities; (iv) nature and condition of the terrain, geological conditions 
at the site communication facilities, requirements, location and 
availability of construction aggregates and other materials, labor, water, 
electric power and access roads; and (v) other factors that may affect 
the cost, duration and execution or implementation of the contract, 
project, or work; and 

n) Ensured that all information in the Bidding Documents, including bid or 
supplemental bid bulletin(s) issued, are correct and consistent. The 
Procuring Entity shall not assume any responsibility regarding 
erroneous interpretations or conclusions by the prospective or eligible 
Bidder out of the data furnished by the Procuring Entity. 

Failure to observe any of the above responsibilities shall be at the risk of the 
Bidder concerned;  

6.4 The Bidder, by the act of submitting its bid, shall be deemed to have inspected 
the site, determined the general characteristics of the contract works and the 
conditions for this Project and examine all instructions, forms, terms, and 
project requirements in the Bidding Documents.   

6.5 Further, the Bidder shall bear all costs associated with the preparation and 
submission of its bid, and the Procuring Entity shall in no case be responsible 
or liable for those costs, regardless of the conduct or outcome of the bidding 
process.  

In case of failure of bidding, the Bidding Documents fee may be applied in the 
re-bidding for the same Project. 

6.6 Furthermore, the Bidder should be aware that the Procuring Entity will accept 
bids only from those that have paid the applicable fee for the Bidding 
Documents at the office indicated in the Invitation to Bid.  



 

23 

7)  Origin of Goods and Services 

Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods, 
or Contracting of Works or Services other than those prohibited by a decision of the 
United Nations Security Council taken under Chapter VII of the Charter of the United 
Nations. 

8)  Subcontracts 

8.1  Unless otherwise specified in the BDS, the Bidder may subcontract portions of 
the Works to an extent as may be approved by the HoPE and as stated in the 
BDS. However, the subcontracted portion shall not exceed fifty (50%), or a 
different percentage of the ABC, on a per project basis, as approved by the 
GPPB.  

8.2 Subcontracting of any portion of the Project shall not relieve the Bidder from 
any liability or obligation that may arise from the contract. 

8.3 Subcontractors must meet the eligibility criteria as stated in the BDS and shall 
submit the same eligibility documents as the general contractor. Failure of a 
subcontractor to meet the eligibility criteria does not affect the eligibility of the 
general contractor for the procurement project. In such case, the portion 
intended to be subcontracted to the ineligible subcontractor shall be assumed 
by the general contractor.  

8.4  Subcontracting arrangement, if allowed, including the time of submission of the 
eligibility documents of the subcontractor, shall be disclosed in the BDS. 

B. Contents of Bidding Documents 

9)  Pre-Bid Conference 

9.1  If so specified in the BDS, a pre-bid conference shall be held either at the 
Procuring Entity’s physical address and/or online through videoconferencing, 
webcasting, or similar technology, or a combination thereof, on the date 
indicated therein, to clarify and address the Bidders’ questions on the technical 
and financial components of this Project.   

9.2 The pre-bid conference shall be held at least twelve (12) calendar days before 
the deadline for the submission of and receipt of bids, but not earlier than seven 
(7) calendar days from the posting of the invitation to bid and other bidding 
documents on the PhilGEPS website. 

9.3 Bidders are highly encouraged to attend the pre-bid conference to fully 
understand the Procuring Entity’s requirements.  While non-attendance of the 
Bidder will in no way prejudice its bid, the Bidder is deemed to know any 
changes and/or amendments to the Bidding Documents, as may be provided 
in the Supplemental Bid Bulletin.  

The proceedings of the pre-bid conference shall be recorded, and the 
corresponding minutes shall be prepared not later than five (5) calendar days 
after the pre-bid conference. The minutes shall be made available to 
prospective Bidders not later than five (5) days upon written request. 
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9.4 Decisions of the BAC amending any provision of the Bidding Documents shall 
be issued in writing through a Supplemental Bid Bulletin at least seven (7) 
calendar days before the deadline for the submission and receipt of bids.  

10)  Clarification and Amendment of Bidding Documents 

10.1  Prospective bidders may request for clarification(s) on and/or interpretation of 
any part of the Bidding Documents. Such a request must be in writing and 
submitted to the BAC of the Procuring Entity at the address or electronic mail 
indicated in the BDS or through the electronic bidding facility of PhilGEPS, as 
may be applicable, at least ten (10) calendar days before the deadline set for 
the submission and receipt of Bids.   

10.2 The BAC shall respond to the said request by issuing a Supplemental Bid 
Bulletin duly signed by the BAC Chairperson. It shall be made available to all 
those who have properly secured the Bidding Documents, at least seven (7) 
calendar days before the deadline for the submission and receipt of Bids. 

10.3  Supplemental Bid Bulletins may also be issued upon the Procuring Entity’s 
initiative for purposes of clarifying or modifying any provision of the Bidding 
Documents not later than seven (7) calendar days before the deadline for the 
submission and receipt of Bids. Any modification to the Bidding Documents 
shall be identified as an amendment.   

10.4  Any Supplemental Bid Bulletin issued by the BAC shall also be posted on the 
PhilGEPS website, in any conspicuous place in the premises of the Procuring 
Entity, and on the website or social media platforms of the Procuring Entity, if 
available, or such other channels as may be authorized by the GPPB. It shall 
be the responsibility of all prospective bidders, including those who have 
properly secured the Bidding Documents, to inquire and secure Supplemental 
Bid Bulletins that may be issued by the BAC. However, Bidders who have 
submitted bids before the issuance of the Supplemental Bid Bulletin must be 
accordingly informed by the BAC, and be allowed to modify or withdraw their 
bids prior to the deadline for the submission and receipt of bids in accordance 
with ITB Clause 21. 

C. Preparation of Bids 

11)  Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 
submitted to the BAC must be in English. If the eligibility requirements or statements, 
the bids, and all other documents submitted to the BAC are in foreign language other 
than English, it must be accompanied by a translation of the documents in English. 
The documents shall be translated by the relevant foreign government agency, the 
foreign government agency authorized to translate documents, or a registered 
translator in the foreign bidder’s country.  The Bidder shall cause the authentication of 
the translated documents and shall be authenticated by the appropriate Philippine 
foreign service establishment or post or the equivalent office having jurisdiction over 
the foreign bidder’s affairs in the Philippines. However, for Contracting Parties to the 
Apostille Convention, the documents shall be authenticated through an apostille by the 
Competent Authority, as defined in Section 20.2.9.2 of the IRR, except for countries 
identified by the DFA that will still require legalization (red ribbon) by the relevant 
Embassy or Consulate. The English translation shall govern, for purposes of 
interpretation of the bid. 
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12) Documents Comprising the Bid: Technical and Financial Components  

12.1  The first bid envelope shall contain the following technical documents, including 
the eligibility documents: 

a) PhilGEPS Certificate of Registration (Platinum Membership) in 
accordance with Section 20 of the IRR; 

b) PCAB License and Registration, in case of Joint Venture (JV); 

c) Statement of all its ongoing government and private contracts, including 
contracts awarded but not yet started, if any, whether similar or not 
similar in nature and complexity to the contract to be bid;  

d) Statement of the Bidder’s SLCC, in accordance with ITB Clause 5.5.  

The SLCC shall be supported by an Owner’s Certificate of Final 
Acceptance issued by the project owner other than the Contractor, or a 
final rating of at least satisfactory in the CPES, or a similar performance 
and monitoring system. In case of contracts with the private sector, an 
equivalent document shall be submitted; 

e) NFCC computation in accordance with ITB Clause 5.6; 

f) Joint Venture Agreement (JVA), if applicable; 

g) Bid Security in the prescribed form and amount in accordance with ITB 
Clause 16, and validity period under ITB Clause 15; 

h) Project Requirements, which shall include the following:  

i) Organizational chart of the personnel to be deployed for the 
procurement project to be bid;  

ii) List of Contractor’s personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen), to be assigned 
to the procurement project to be bid, with their complete 
qualifications and experience data. These personnel must meet 
the required minimum years of experience set in the BDS; 

iii) List of Contractor’s major equipment units which are owned, 
leased, or under purchase agreements, supported by proof of 
ownership or certification of availability of equipment from the 
equipment lessor or vendor for the duration of the project, as the 
case may be, which must meet the minimum requirements for 
the contract set in the BDS; and 

iv) Omnibus Sworn Statement in accordance with Section 54.3 of 
the IRR. 

12.2  The second bid envelope shall contain the Financial Bid Form, which includes 
the bid prices and the bill of quantities, in accordance with ITB Clauses 13.1.  
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12.3  Whenever necessary, modifications may be made to the foregoing provisions 
specifically for major and specialized procurement to suit the particular needs 
of the Procuring Entity, subject to the approval of the GPPB. 

12.4 All bids that exceed the ABC shall not be accepted. Unless otherwise indicated 
in the BDS, for foreign-funded procurement, the ABC shall be applied as the 
ceiling to bid prices provided the following conditions are met:  

a) Bidding Documents are obtainable free of charge on a freely accessible 
website.  If payment of Bidding Documents is required by the Procuring 
Entity, payment could be made upon the submission of bids. 

b) The Procuring Entity has procedures in place to ensure that the ABC is 
based on recent estimates made by the engineer or the responsible unit 
of the Procuring Entity and that the estimates are based on adequate 
detailed engineering and reflect the quality, supervision and risk, and 
inflationary factors, as well as prevailing market prices, associated with 
the types of works or goods to be procured. 

c) The Procuring Entity has trained cost estimators on estimating prices 
and analyzing bid variances. In the case of Infrastructure Projects, the 
Procuring Entity must also have trained quantity surveyors. 

d) The Procuring Entity has established a system to monitor and report bid 
prices relative to ABC and engineer’s or Procuring Entity’s estimate. 

e) The Procuring Entity has established a monitoring and evaluation 
system for contract implementation to provide feedback on actual total 
costs of goods and works. 

However, the GoP and the foreign government, or foreign or international 
financing institutions may agree to waive the foregoing conditions. 

13)  Bid Prices 

13.1  The contract shall be for the whole Works, as described in the Bidding 
Documents, based on the priced Bill of Quantities submitted by the Bidder. 

13.2  The Bidder shall fill in rates and prices for all items of the Works described in 
the Bill of Quantities.  In case partial bids are allowed in the ITB, bids not 
addressing or providing all of the required items in the Bidding Documents 
including, where applicable, the Bill of Quantities, shall be considered non-
responsive and shall be automatically disqualified. In this regard, where a 
required item is provided, but no price is indicated, the same shall be 
considered as non-responsive, but specifying a zero (0) or a dash (-) for the 
said item would mean that it is being offered for free to the Government, except 
those required by law or regulations to be provided for. 

13.3  For the given scope of work in the contract as awarded, all bid prices shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as 
specified in GCC Clause 45. 
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14)  Bid Currencies 

14.1  All bid prices shall be quoted in Philippine Peso unless otherwise provided in 
the BDS. However, for purposes of bid evaluation, bids denominated in foreign 
currencies shall be converted to Philippine currency based on the exchange 
rate as published in the BSP Daily Reference Exchange Rate Bulletin on the 
day of the bid opening. 

14.2 If so allowed in accordance with ITB Clause 14.1, the Procuring Entity, for 
purposes of bid evaluation and comparing the bid prices, will convert the 
currencies in which the bid price is expressed to Philippine Peso at the foreign 
exchange rates. 

14.3  Unless otherwise specified in the BDS, payment of the contract price shall be 
made in Philippine Peso. 

15)  Bid Validity 

15.1  Bids shall remain valid for the period specified in the BDS which shall not 
exceed one hundred twenty (120) calendar days from the date of the opening 
of bids. 

15.2  Should it become necessary to extend the validity of the bids and the bid 
securities beyond one hundred twenty (120) calendar days, the Procuring 
Entity concerned shall request in writing all those who submitted bids for such 
extension before the expiration date therefor. Bidders, however, shall have the 
right to refuse to grant such extension without forfeiting their Bid Security. 

16)  Bid Security  

16.1  The Bidder, at its option, shall submit a Bid Security in the form and amount as 
stated in the BDS, which may include the following: 

Form of Bid Security 
Amount of Bid Security 

(Not less than the required 
Percentage of the ABC) 

(a) Cash or cashier’s/manager’s check 
issued by a bank. 

 
For biddings conducted by LGUs, 
the Cashier’s or Manager’s check 
may be issued by other banks 
certified by the BSP as authorized 
to issue such financial instrument. 

 

 
Two percent (2%) 

(b) Bank draft/guarantee or irrevocable 
Letter of Credit issued by a bank; 
Provided, however, that it shall be 
confirmed or authenticated by a 
local bank, if issued by a foreign 
bank. 

 
For biddings conducted by LGUs, 
the Bank Draft/ Guarantee, or 
irrevocable letter of credit may be 

Five percent (5%) 



 

28 

issued by other banks certified by 
the BSP as authorized to issue 
such financial instrument. 

 

(c) Surety bond callable upon demand 
issued by a surety or insurance 
company duly certified by the 
Insurance on as authorized to 
issue such security. 

Five percent (5%) 

(d) Bid Securing Declaration Not Applicable 

The Bid Security shall be denominated in Philippine Peso and posted in favor 
of the Procuring Entity. 

16.2  The Bid Security should be valid for the period specified in the BDS.  Any bid 
not accompanied by an acceptable Bid Security shall be considered as non-
responsive and rejected by the Procuring Entity.   

16.3  In no case shall the Bid Security be returned later than the expiration of the bid 
validity period indicated in the Bidding Documents, unless it has been extended 
in accordance with Section 57.2 of the IRR. In case the bidder is required to 
extend its bid validity, the bidder may, at its discretion, substitute a Bid Securing 
Declaration for the extended period as a replacement of its Bid Security; 
Provided, that the option to substitute is indicated in the BDS. 

16.4  Upon signing and execution of the contract, pursuant to ITB Clause 29, and the 
posting of the performance security pursuant to ITB Clause 30, the Bid Security 
of the successful Bidder’s Bid Security will be discharged, but in no case later 
than its validity period as indicated in ITB Clause 15. 

16.5  The Bid Security may be forfeited based on any of the following grounds, as 
provided under Rule VIII, X, XI, and XXI of the IRR: 

a) If a Bidder:  

i) With the Lowest Calculated Responsive Bid (LCRB), Most 
Economically Advantageous Responsive Bid (MEARB), Most 
Advantageous Responsive Bid (MARB), Single Calculated and 
Responsive Bid (SCRB), Single Economically Advantageous 
Responsive Bid (SEARB), or Single Advantageous Responsive 
Bid (SARB) withdraws, fails, refuses or is unable to: (i) submit 
the documents required under Section 66.5 of the IRR; (ii) enter 
into contract with the Procuring Entity; or (iii) post the required 
performance security within the period stipulated in the IRR and 
in accordance with ITB Clause 30;  

ii) Causes the delay, without justifiable cause, of the screening for 
eligibility, opening of bids, evaluation and post evaluation of 
Bids, and awarding of contracts;  

iii) Refuses to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from 
receipt of the request for clarification;  
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iv) Withdraws a bid, or refuses to accept an award, or refuses or 
fails to enter into contract with the Procuring Entity without 
justifiable cause, after the approval of the HoPE for having been 
the declared LCRB or MEARB, as the case may be;  

v) Refuses or fails to furnish performance security within the 
prescribed time;  

vi) Commits of three (3) or more of any of the acts imposed with 
suspension, as provided under Section 99 of the IRR; 

vii) Uses force, fraudulent machinations, coercion, undue influence 
or pressure on any member of the BAC or any officer or 
employee of the Procuring Entity to take a particular action for 
its own favor or gain, or to the advantage of a particular bidder; 

viii) Colludes with one (1) or more bidders and submitting different 
bids as if they were bona fide, when they knew that one or more 
of them was so much higher than the other that it could not be 
honestly accepted and that the contract will surely be awarded 
to the pre-arranged lowest bid; 

ix) Maliciously submits different bids through two (2) or more 
persons, corporations, partnerships, or any other business 
entity in which it has interest, to create the appearance of 
competition that does not in fact exist so as to be declared as 
the winning bidder; 

x) Enters into an agreement with other bidder/s which call upon 
one to refrain from bidding for procurement contracts, or which 
call for withdrawal of bids already submitted, or which are 
otherwise intended to secure an undue advantage to any of the 
bidders; 

xi) Fails to faithfully disclose its relationship, regardless of the time 
of its discovery, with the HoPE, members of the BAC, the TWG, 
and the BAC Secretariat, the head of the PMO or the End-User 
or Implementing Unit, and the project consultants of the 
Procuring Entity, or of the procurement agent, whichever is 
applicable, by consanguinity or affinity up to the third civil degree 
pursuant to Section 81 of the IRR; 

xii) Submits beneficial ownership information containing false 
entries;  

xiii) Allows the use of one’s name or uses the name of another for 
purposes of public bidding;  

xiv) Submits eligibility requirements and bids containing false 
information or falsified documents or the concealment of such 
information that will materially alter the outcome of eligibility 
screening or any stage of the procurement; 

xv) Accesses the contents of any Bid submitted to the Procuring 
Entity before the opening of bids, without authorization;  
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xvi) Has any documented attempt to unduly influence the outcome 
of the bidding; 

xv) Employs schemes which stifle or suppress any procurement 
activity; or 

xvi) Commits a third offense imposed with blacklisting under the Act 
by the same Procuring Entity, or a combination of three (3) 
violations imposed with blacklisting by the Procuring Entity and 
other Procuring Entities, as posted on the GPPB portal;  

b) If a Winning Bidder: 

i) Conducts poor performance or unsatisfactory quality and/or 
progress of work. Poor performance shall be as follows:  

i.i) Negative slippage of fifteen percent (15%) and above 
within the critical path of the project due entirely to the 
fault or negligence of the winning bidder; or  

i.ii) Non-compliance of the materials and workmanship with 
the approved specifications arising from the fault or 
negligence of the winning bidder. 

ii) In case it is determined prima facie that the winning bidder has 
engaged, before or during the implementation of the contract, in 
the following unlawful deeds and behaviors relative to contract 
acquisition and implementation:  

ii.i) Corrupt, fraudulent, collusive and coercive practices;  

ii.ii) Drawing up or using forged documents; or 

ii.iii) Using adulterated materials, means or methods, or 
engaging in production contrary to rules of science or 
trade. 

iii) Assigns or subcontracts the contract or any part thereof or 
substituting key personnel named in the proposal without prior 
written approval by the Procuring Entity;  

iv) Willfully or deliberately abandons or does not perform the project 
or contract by the winning bidder resulting in substantial breach 
thereof without lawful and/or just cause;  

v) Has its contract terminated due to its default or unlawful acts; or 

vi) Fails to comply with the provision on warranty that requires to 
repair any noted defect or damage to the Infrastructure Project 
due to the use of materials of inferior quality within ninety (90) 
calendar days from the issuance of the order by the HoPE to 
undertake such repairs. 

17)  Format and Signing of Bids  
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17.1 Bidders shall submit their bids through their duly authorized representative 
using the appropriate forms provided in Section IX. Philippine Bidding 
Documents Related Forms on or before the deadline specified in the ITB 
Clause 19 in two (2) separate sealed bid envelopes which shall be submitted 
simultaneously, whether through manual or online submission. The first shall 
contain the technical component of the bid, including the eligibility requirements 
under ITB Clause 12, and the second shall contain the financial component of 
the bid. 

17.2 Forms as mentioned in ITB Clause 17.1 must be completed without any 
alterations to their format. No substitute form shall be accepted.  

17.3  Each and every page of the Bid Form, including the Bill of Quantities, under 
Section IX hereof, shall be signed by the duly authorized representative/s of 
the Bidder. Failure to do so shall be a ground for the rejection of the bid. 

17.4  Any insertions, erasures, or overwriting shall be valid only if they are signed or 
initialed by the duly authorized representative/s of the Bidder.  

18)  Sealing and Marking of Bids 

18.1  Bidders shall enclose their technical documents described in ITB Clause 12 in 
one sealed envelope marked “TECHNICAL COMPONENT,”, and the financial 
component in another sealed envelope marked “FINANCIAL COMPONENT,”, 
sealing them all in an outer envelope marked “BID.”  

18.2  The Bid shall be typed or written in ink and shall be signed by the Bidder or its 
duly authorized representative/s.  

18.3  All envelopes shall: 

a) contain the name of the contract to be bid in capital letters; 

b) bear the name and address of the Bidder in capital letters; 

c) be addressed to the Procuring Entity’s BAC in accordance with ITB 
Clause 18.1; 

d) bear the specific identification of this bidding process indicated in the 
ITB Clause 1.1; and 

e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the 
opening of bids, in accordance with ITB Clause 19. 

18.4 For manually submitted bid envelopes that are not properly sealed and marked, 
as required in the Bidding Documents, the same shall be accepted; Provided, 
That the bidder or its duly authorized representative shall acknowledge such 
condition of the bid as submitted. On the other hand, unsealed or unmarked 
bid envelopes, or bids that cannot be opened or corrupted in case of online 
submission, shall be rejected.  

The BAC shall assume no responsibility for misplaced or lost contents of the 
improperly sealed or marked bid, or for its premature opening. 
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D. Submission and Opening of Bids 

19)  Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address indicated in the 
Invitation to Bid, or through the e-bidding facility of the PhilGEPS, on or before the 
date and time indicated in the BDS. 

20)  Late Bids 

Bids, including the eligibility requirements, submitted after the deadline shall be 
rejected by the BAC. The BAC shall record in the Minutes of the Meeting the 
submission and opening of bids, the Bidder’s name, its representative, and the time 
the late bid was submitted. 

21)  Modification and Withdrawal of Bids 

21.1  Bidders may modify their bids before the deadline for the submission and 
receipt of bids.  

a) For manual submission and receipt of bids, the Bidders shall not be 
allowed to retrieve their original bid, but shall only be allowed to submit 
the bid modification by sending another bid, equally sealed, properly 
identified, linked to its original bid, and marked as a “modification,” 
thereof, and stamped “received” by the BAC. Bid modifications received 
after the applicable deadline shall not be considered and shall be 
returned to the bidder unopened.  

b) For online submission of bids, the Bidders shall not be allowed to 
retrieve their original Bid, but shall only be allowed to submit the bid 
modification, send another Bid equally secured, properly identified 
labelled as a “modification” of the one previously submitted. The time 
indicated in the latest bid receipt page generated shall be the official 
time of submission. Bids modification submitted after the applicable 
deadline shall not be accepted.   

21.2  Bidders may withdraw their bids in writing before the deadline for submission 
and receipt of bids. Withdrawal of bids after the applicable deadline shall be 
subject to appropriate sanctions as prescribed in the IRR.  

Bidders may also express their intention not to participate in the bidding in 
writing, which should be received by the BAC before the deadline for 
submission and receipt of bids. Bidders that withdraw their bids shall no longer 
be allowed to submit another bid for the same contract, directly or indirectly. 

21.3  No bid may be modified after the deadline for submission and receipt of bids.  
Further, no bid may be withdrawn in the interval between the deadline for 
submission and receipt of bids, and the expiration of bid validity specified by 
the Bidder in the Financial Bid Form. Withdrawal of bid during this interval shall 
result in the forfeiture of the Bidder’s Bid Security pursuant to ITB Clause 16.5, 
and the imposition of administrative sanctions as prescribed by RA No. 12009 
and without prejudice to the imposition of civil and criminal sanctions as 
provided under applicable laws.  
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Alternative Bids shall be rejected. For this purpose, Alternative Bid shall pertain 
to an offer made by a bidder in addition or as a substitute to its original bid, 
which may be included as part of its original bid or submitted separately. A bid 
with options shall likewise be considered an Alternative Bid regardless of 
whether said bid proposal is contained in a single envelope or submitted in two 
(2) or more separate bid envelopes. 

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 
and specifications.  Unless there is a value engineering clause in the BDS, 
alternative bids shall not be accepted. 

Each Bidder shall submit only one Bid, either individually or as a partner in a 
JV.  A Bidder who submits or participates in more than one bid (other than as 
a subcontractor if a subcontractor is permitted to participate in more than one 
bid) will cause all the proposals with the Bidder’s participation to be disqualified. 
This shall be without prejudice to any applicable criminal, civil and 
administrative penalties that may be imposed upon the persons and entities 
concerned. 

22)  Opening and Preliminary Examination of Bids  

22.1 The BAC shall open the bids in public, immediately after the deadline for 
submission and receipt of bids, as specified in the BDS.  In case the Bids 
cannot be opened as scheduled due to justifiable reasons, the BAC shall take 
custody of the submitted Bids and reschedule the opening of Bids on the next 
working day or at the soonest possible time, through the issuance of a Notice 
of Postponement to be posted on the PhilGEPS website and the website of the 
Procuring Entity concerned.  

22.2  The manner of opening of the bids for Infrastructure Projects shall depend on 
the award criterion to be adopted, as follows: 

a) For LCRB and MEARB, the BAC shall open the technical and financial 
proposals on the same day; and 

b) For MARB, only the technical proposals shall be opened while the financial 
proposals shall remain unopened and shall be kept securely by the BAC 
until the specified time of their opening as indicated in the BDS. Only the 
financial proposals of the bidders who have met the highest technical score 
for MAB shall be opened.  

22.3  The Procuring Entity shall prepare the minutes of the proceedings of the bid 
opening that shall include, as a minimum: (a) names of Bidders, their bid price 
(per lot, if applicable, and/or including discount, if any), bid security, findings of 
preliminary examination, and whether there is a withdrawal or modification; and 
(b) attendance sheet. The BAC members shall sign the abstract of bids as read.  

22.4  The Bidders or their duly authorized representatives may attend the opening of 
bids. The BAC shall ensure the integrity, security, and confidentiality of all 
submitted bids. The Abstract of bids, as read, and the minutes of the bid 
opening shall be made available to the public, upon written request and 
payment of a specified fee to recover the cost of materials. 
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22.5  To ensure transparency and accurate representation of the bid submission, the 
BAC Secretariat shall notify in writing all bidders whose bids it has received 
through mail at its PhilGEPS-registered physical address or official e-mail 
address. The said notice shall be issued within seven (7) calendar days from 
the date of the bid opening. 

E. Evaluation and Comparison of Bids 

23)  Process to be Confidential  

23.1  Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as 
Observers, are prohibited from making or accepting any communication with 
any bidder regarding the evaluation of their bids until the issuance of the Notice 
of Award, unless otherwise allowed in the case of ITB Clause 24.   

23.2  Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s 
decision in respect of bid evaluation, bid comparison or contract award will 
result in the rejection of the bid. 

24)  Clarification of Bids  

To assist in the evaluation, comparison, and post-qualification of the bids, the 
Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All responses 
to requests for clarification shall be in writing. Any clarification submitted by a Bidder 
in respect to its bid that is not in response to the request of the Procuring Entity shall 
not be considered.  

25)  Detailed Evaluation and Comparison of Bids  

25.1 The Procuring Entity’s evaluation of bids shall be based on the bid price quoted 
in the Bid Form, which includes the Bill of Quantities. 

25.2  The Procuring Entity will undertake the detailed evaluation and comparison of 
the bids which have passed the opening and preliminary examination of bids, 
pursuant to ITB Clause 22, to determine the Lowest Calculated Bid (LCB), Most 
Economically Advantageous Bid (MEAB), and Most Advantageous Bid (MAB). 

25.3  The award criterion shall be determined as follows:  

a) For LCB:  

i) The detailed evaluation of the financial component of the bids, to 
establish the correct calculated prices of the bids; and 

ii) The ranking of the total bid prices as so calculated from the lowest to 
highest, where the bid with the lowest price shall be identified as the 
LCB. 

b) For MEAB, the BAC shall evaluate the quality and price proposals to 
determine the MEAB using the following steps:  

i) The quality proposal together with the price proposal shall be 
considered in the evaluation of bids. The quality proposals shall be 
evaluated first using the criteria in the BDS. The price proposals of the 
bids that meet the minimum quality score shall then be opened.  
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ii) The price and quality proposals shall be given corresponding weights 
with the price proposal given a minimum weight of fifteen percent (15%) 
up to a maximum of forty percent (40%). The weight of the quality 
criteria shall be adjusted accordingly such that their total weight in 
percent together with the weight given to the price proposal shall be 
equal to one hundred percent (100%). 

iii) To further promote green public procurement, the sustainability of 
materials or structures with green specifications shall be given greater 
weight in the evaluation of bids. As approved by the BAC, the exact 
weights shall be indicated in the BDS. The BAC shall rank the bidders 
in descending order based on the combined numerical ratings of their 
quality and price proposals. The bidder with the best overall score using 
the quality-price ratio shall be referred to as the MEAB.  

iv) The HoPE shall approve or disapprove the recommendations of the 
BAC within two (2) calendar days after receipt of the results of the 
evaluation from the BAC. 

The quality component shall be assessed on the basis of criteria with 
corresponding numerical weights indicated in the BDS, which may include 
qualitative, environmental, or social aspects linked to the subject matter of the 
contract. These may include any or a combination of the following:  

a) Quality and technical merit, including technical competence and 
a credible track record;  

b) Aesthetic and functional design and characteristics;  

c) Approach and methodology;  

d) Accessibility;  

e) Tools and equipment;  

f) Social, environmental, economic, and innovative 
characteristics;  

g) Organization, qualification, and experience of employees or 
staff assigned to perform the contract; 

h) Ongoing contracts and work commitments; or 

i) Other relevant criteria in relation to the subject Infrastructure 
Projects to be procured. 

c) For MAB 

i) The BAC shall evaluate the quality proposals to determine the MAB 
using the quality components. The quality components shall be 
assessed on the basis of the criteria with corresponding numerical 
weights indicated in the BDS to determine the bidder with the highest 
technical rating.  



 

36 

ii) The second bid envelope of the bidder obtaining the highest technical 
rating shall be opened. If the financial proposal is equal to or lower than 
the ABC, the bid shall be accepted and determined as the MAB; 
otherwise, the same shall be rejected and the bidder will be disqualified. 

25.4 In order to eliminate bias in evaluating the quality proposals, it is recommended 
that the highest and lowest scores for each bidder for each criterion shall not 
be considered in determining the average scores of the bidders, except when 
the evaluation is conducted in a collegial manner. 

25.5 The BAC shall immediately conduct a detailed evaluation of all bids using non-
discretionary criteria in considering the following:  

a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 
addressing or providing all of the required items in the BDS shall be 
considered non-responsive and, thus, automatically disqualified.  

However, when no price or a zero (0) or a dash (-) is indicated in a 
required item in the bid form, the same shall be construed that it is being 
offered for free to the Government, except those required by law or 
regulations to be provided for; and 

b) Arithmetical corrections. The BAC shall consider computational errors 
and omissions to enable proper comparison of all eligible bids.  It may 
also consider bid correction if expressly allowed in the BDS. Any 
adjustment shall be calculated in monetary terms to determine the 
calculated prices. 

25.6  Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, to identify the LCB, MEAB, or MAB.  Total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, which exceed the ABC shall not be 
considered, unless otherwise indicated in the BDS. 

25.7 The BAC shall evaluate all bids on an equal footing to ensure fair and 
competitive bid comparison. For this purpose, all bidders shall be required to 
include in their bids the cost of all taxes, such as, but not limited to, value-added 
tax (VAT), income tax, local taxes, and other fiscal levies and duties. Such bids, 
including said taxes, shall be the basis for the bid evaluation and comparison.  

25.8 If so indicated pursuant to ITB Clause 1.1, bids may be submitted for individual 
lots, or for any combination thereof, provided that all bids and combinations of 
bids shall be received by the same deadline and opened and evaluated 
simultaneously so as to determine the bid or combination of bids offering the 
lowest calculated cost to the Procuring Entity. Bid prices quoted shall 
correspond to all of the requirements specified for each lot. Bid Security as 
required by ITB Clause 16 shall be submitted for each contract (lot) separately. 
The basis for evaluation of lots is specified in BDS Clause 25.5 (a). 

26)  Post - Qualification  

26.1 The BAC shall determine to its satisfaction whether the Bidder that is evaluated 
as having submitted the LCB, MEAB, or MAB, as the case may be, complies 
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with and is responsive to all the requirements and conditions specified in ITB 
Clauses 5 and 12.  The Bidder,  within a non-extendible period of five (5) 
calendar days from receipt of notice from the BAC that it submitted the LCB, 
MEAB, or MAB, shall submit all the eligibility documents supporting its 
PhilGEPS Certificate of Registration (Platinum Membership), its latest income 
and business tax returns filed for the preceding quarter which should not be 
earlier than two (2) quarters from the date of submission and receipt of bid, and 
other appropriate licenses and permits required by law and stated in the BDS.  

26.2  Failure to submit any of the post-qualification requirements on time, or a finding 
against the veracity thereof, shall disqualify the Bidder for award; Provided, 
That in the event that a finding against the veracity of any of the documents 
submitted is made, it shall cause the forfeiture of the Bid Security. 

26.3  The determination shall be based upon an examination of the documentary 
evidence of the Bidder’s qualifications submitted pursuant to ITB Clause 12, as 
well as other information as the Procuring Entity deems necessary and 
appropriate, using a non-discretionary “pass/fail” criterion, which shall be 
completed within a period of twelve (12) calendar days. 

26.4  If the BAC determines that the bidder with the LCB, MEAB, or MAB passes all 
the criteria for post-qualification, it shall declare the said bid as the LCRB, 
MEARB, MARB, SCB, SEAB, or Single Advantageous Bid (SAB) and 
recommend to the HoPE the award of contract to the said bidder at its 
submitted bid price or its calculated bid price, whichever is lower or, in the case 
of quality-based evaluation procedure, submitted bid price or its negotiated 
price, whichever is lower. 

If, however, the BAC determines that the bidder with the LCB, MEAB, MAB, 
SCB, SEAB, or SAB fails to meet the post-qualification criteria, it shall 
immediately notify the Bidder in writing of its post-disqualification and the 
grounds for such determination. 

26.5 Immediately after the BAC has notified the first bidder of its post-
disqualification, and notwithstanding any pending request for reconsideration 
thereof, the BAC shall initiate and complete the same post-qualification process 
on the bidder with the second LCB, MEAB, or MAB. If the second bidder passes 
the post-qualification and provided that the request for reconsideration of the 
first bidder has been denied, the second bidder shall be post-qualified as the 
bidder with the LCB, MEAB, or MAB. 

26.6 If the second bidder, however, fails the post-qualification, the procedure for 
post-qualification shall be repeated for the bidder with the next LCB, MEAB, or 
MAB and so on, until the LCRB, MEARB, or MARB, as the case may be, is 
determined for award, subject to the procedure of Notice and Execution of 
Award. 

26.7 Within a period not exceeding ten (10) calendar days from the determination 
by the BAC of the LCRB, MEARB, MARB, SCRB, SEARB, or SARB and the 
recommendation to award the contract, the HoPE or its duly authorized 
representative shall approve or disapprove the said recommendation.  

26.8 In case of approval, the HoPE or its duly authorized representative shall 
immediately issue the Notice of Award to the bidder with the LCRB, MEARB, 
MARB, SCRB, SEARB, or SARB, as the case may be. 



 

38 

  In the event that the approving authority shall disapprove the resolution on the 
award of the contract, such disapproval shall be based only on valid, 
reasonable, and justifiable grounds as enumerated under Section 70 of the IRR 
to be expressed in writing. A copy of the decision disapproving the resolution 
shall be furnished to the BAC and the bidder.  

27)  Reservation Clause 

27.1  Notwithstanding the eligibility or post-qualification of a bidder and without 
incurring any liability, the HoPE or its duly authorized representative at any 
stage of the procurement, reserves the right to review its qualifications, reject 
any and all bids, declare a failure of bidding or not award the contract in the 
following situations:   

a) If it has reasonable grounds to believe that a misrepresentation has 
been made by the said bidder; or 

b) If it has reasonable grounds to believe that there has been a change in 
the bidder’s capability to undertake the project from the time it submitted 
its eligibility requirements.  

Should such review uncover any misrepresentation made in the eligibility and 
bidding requirements, statements or documents, or any changes in the 
situation of the Bidder which will adversely affect its capability to undertake the 
Project so that it no longer meets the prescribed eligibility or bid evaluation 
criteria, the Procuring Entity shall consider the said Bidder as ineligible and 
disqualify it from participating further in the bidding process or being awarded 
the contract. 

27.2  Based on the following grounds, the HoPE or its duly authorized representative 
reserves the right to reject any and all Bids, declare a Failure of Bidding at any 
time prior to the contract award, or not to award the contract, without thereby 
incurring any liability, and make no assurance that a contract shall be entered 
into as a result of the bidding:  

a) If there is prima facie evidence of collusion between appropriate public 
officers or employees of the Procuring Entity, or between the BAC and 
any of the bidders, or if the collusion is between or among the bidders 
themselves, or between a bidder and a third party, including any act 
which restricts, suppresses or nullifies or tends to restrict, suppress or 
nullify competition or influences or tends to influence the bidding 
process; 

b) If the BAC is found to have failed in complying with the applicable law 
or in following the prescribed bidding procedures; or 

c) If there are any justifiable and reasonable ground where the award of 
the contract will not redound to the benefit of the government, in 
instances where (i) the physical and economic conditions have 
significantly changed so as to render the project no longer 
economically, financially or technically feasible as determined by the 
HoPE; (ii) the Project is no longer necessary as determined by the 
HoPE; and (iii) the source of funds for the Project has been withheld or 
reduced through no fault of the Procuring Entity. 
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F. Award of Contract 

28)  Contract Award  

28.1  Subject to ITB Clause 26, the HoPE or its duly authorized representative shall 
award the contract to the Bidder whose bid has been determined to be the 
LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be. 

28.2  Prior to the expiration of the period of bid validity, the Procuring Entity shall 
notify the winning Bidder in writing that its bid has been accepted, through a 
Notice of Award duly received by the Bidder or its representative personally or 
by registered mail or electronically, receipt of which must be confirmed in 
writing within two (2) days by the Bidder with the LCRB, MEARB, MARB, 
SCRB, SEARB, or SARB, as applicable, and submitted personally or sent by 
registered mail or electronically to the Procuring Entity. 

28.3 Within ten (10) calendar days from receipt by the winning bidder of the Notice 
of Award, the following conditions should be complied with before the contract 
may be awarded: 

a) Submission of the following documents:  

i) Valid JVA, if applicable;  

ii) The SEC Certificate of Registration of the foreign corporation, if 
applicable; or 

iii) Valid PCAB license and registration for the type and cost of the 
Project for foreign bidders when the Treaty or International or 
Executive Agreement expressly allows submission of such 
license and registration as a pre-condition to the Notice of 
Award.  

b) Posting of the performance security in accordance with ITB Clause 30; 
and 

c) Signing of the contract as provided in ITB Clause 29.  

29)  Signing of the Contract 

29.1 Within ten (10) calendar days from receipt of the Notice of Award, the winning 
Bidder shall post the required performance security, sign and date the contract, 
and return it to the Procuring Entity. 

29.2 The Procuring Entity shall enter into a contract with the successful Bidder within 
the same ten (10) calendar day period provided that all the documentary 
requirements are complied with. 

29.3  The following documents shall form part of the contract: 

a) Contract Agreement; 

b) Bidding Documents; 
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c) Winning Bidder’s bid, including the technical and financial proposals, 
and all other documents/statements submitted (e.g., Bidder’s response 
to request for clarifications on the bid), including corrections to the bid, 
if any, resulting from the Procuring Entity’s bid evaluation; 

d) Performance Security; 

e) Notice of Award of Contract; and 

f) Other contract documents that may be required by existing laws and/or 
specified in the BDS. 

30)  Performance Security  

30.1 To guarantee the faithful performance by the winning bidder of its obligations 
under the contract, it shall post a performance security prior to the signing of 
the contract. Furthermore, the successful bidder shall be required to update the 
performance security posted before to the issuance of a variation order, if any.  

30.2 Sectors enumerated under Section 76.1 of the IRR may be allowed to post 
Performance Securing Declaration (PSD) as specified in the BDS. 

30.3 The performance security shall be in a form selected by the Procuring Entity in 
the amount indicated in the BDS, which shall not be less than the percentage 
of the total contract price in accordance with the following price schedule:  

Form of Performance Security Amount of Performance Security 
(Not less than the Percentage of 

the Total Contract Price) 

a) Cash or Cashier’s or Manager’s 
check issued by a bank.  

For biddings conducted by LGUs, the 
cashier’s or manager’s check may be 
issued by other banks certified by the 
BSP as authorized to issue such 
financial instrument.  

 

 

 

 

Ten percent (10%) 

b) Bank draft or guarantee or 
irrevocable Letter of Credit issued by a 
local bank. If issued by a foreign bank, 
it shall be confirmed or authenticated 
by a local bank.  

c) Surety bond callable upon demand 
issued by a surety or insurance 
company duly certified by the IC as 
authorized to issue such security.  

 

Thirty Percent (30%) 

30.4 The performance security shall be denominated in Philippine Peso and posted 
in favor of the Procuring Entity, which shall be forfeited in the event it is 
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established that the winning bidder is in default in any of its obligations under 
the contract. 

31)  Notice to Proceed 

The Procuring Entity shall issue the Notice to Proceed to the winning Bidder not later 
than three (3) calendar days from the date of approval of the contract by the 
appropriate signatories. All notices called for by the terms of the contract shall be 
effective only at the time of receipt thereof by the successful Bidder.  

32)  Protest Mechanism 

Decisions of the BAC in all stages of procurement may be protested to the HoPE in 
accordance with Section 83 of the IRR. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 

ITB Clause   

1.1 

The Procuring Entity is the Department of Social Welfare and Development 
Field Office X (DSWD FO X) 

The Project title is Improvement and Completion of Zaid Bin Thabit 
Qur’anic Institute under Project Riayah. 

The identification number of the Contract is 2025-10-31.  

2 

The Funding Source is:  

2.1 The GOP through the source of funding as indicated below for FY 2025 
in the amount of Ten Million Pesos (Php 10,000,000.00). 

2.2 The source of funding is the General Appropriations Act or Special 
Appropriations. 

3.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.2. 

5.4 

Contracts similar to the Project shall be those described as follows:   
Project that involve improvement of buildings, including but not limited to 
structural and architectural works, and general building construction, which 
are similar in scope and nature of works under this Project. 

7 No further instructions. 

8.1 Subcontracting is not allowed. 

8.3 Not applicable. 

8.4 Subcontracting is not allowed. 

9.1 
The Procuring Entity will hold a pre-bid conference for this Project on 08 
October 2025, at 01:00 PM through video conferencing via 
https://meet.google.com/ypn-rymo-rpq 

10.1 

The Procuring Entity’s address is: 

DSWD FO X 
Masterson Avenue, Upper Carmen, Cagayan de Oro City 
ATTY JUSTINE PHILLIP O. TADEO 
Head, BAC Secretariat 
Mobile No. 09619667790 
bac.fo10@dswd.gov.ph 

12.1(h)(ii) 

The minimum work experience requirements for key personnel are the 
following: 

Key Personnel                 General Experience         Relevant Experience 

Licensed Project/Civil 
Engineer 

3 years minimum 
experience 

General Building 
Construction 

Licensed Architect 3 years minimum 
experience 

General Building 
Construction 

Licensed Electrical 
Engineer 

2 years minimum 
experience 

General Building 
Construction 

https://meet.google.com/ypn-rymo-rpq
mailto:bac.fo10@dswd.gov.ph
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General Foreman 5 years minimum 
experience 

General Building 
Construction 

Contractor shall submit a proof of updated license with attached Curriculum 
Vitae and Updated PTR. 

12.1(h)(iii) 

The minimum major equipment requirements are the following: 

Equipment/ Tools Capacity No. of Unit 

 Bagger Mixer    1 unit 

Welding Machine >300 Amps 1 unit 

Hammer Chipping Gun >900W 1 unit 
 

12.4 
The ABC is Ten Million Pesos (Php 10,000,000.00). Any bid with a financial 
component exceeding this amount shall not be accepted. 

14.1 The bid prices shall be quoted in Philippine Peso. 

14.3 Payment shall be made in Philippine Peso. 

15.1 
Bids shall be valid for one hundred twenty (120) calendar days from bid 
opening. 

16.1 

The Bid Security shall be in the form of a Bid Securing Declaration, or choose 
any of the following: 

1. The amount of not less than Five Hundred Thousand Pesos (Php 
500,000.00) or 5% of ABC, if irrevocable Letter of Credit. 

2. The amount of not less than Five Hundred Thousand Pesos (Php 
500,000.00) or 5% of ABC, if Surety Bond. 

16.2 The Bid Security shall be valid until 17 February 2026. 

16.3 Substitution of the bid security is not allowed. 
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The address for submission of bids is 2nd Floor Main Building, DSWD FO X, 
Masterson Avenue, Upper Carmen, Cagayan de Oro City 
 
The deadline for submission of bids is 20 October 2025, at 09:00 AM. 

21.5 No further instructions. 

22.1 

The date and time of bid opening is 20 October 2025, at 01:00 PM. 

The place of bid opening is DSWD FO X, Masterson Avenue, Upper Carmen, 
Cagayan de Oro City. 

22.2(b) Not applicable. 

25.3 (b)(i) 

The quality component shall be assessed on the basis of criteria with 
corresponding numerical weights, which may include qualitative, 
environmental, or social aspects linked to the subject matter of the contract. 
These may include any or a combination of the following: 

a) Quality and technical merit, including technical competence and a 
credible track record; 

b) Aesthetic and functional design and characteristics; 

c) Approach and methodology; 

d) Accessibility; 
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e) Tools and equipment; 

f) Social, environmental, economic, and innovative characteristics; 

g) Organization, qualification, and experience of employees or staff 
assigned to perform the contract; 

h) Ongoing contracts and work commitments; 

i) After-sales service and technical assistance; 

j) Delivery conditions, such as delivery period and delivery process; 

k) Disposal measures; or 

l) Other relevant criteria in relation to the subject Goods or Infrastructure 
Projects to be procured. 

25.3 (b)(iii) Not applicable. 

25.3(b) Not applicable. 

25.3 (c)(i) Not applicable. 

25.5 (a) 
Partial bid is not allowed. The infrastructure project is packaged in a single  
lot and the lot shall not be divided into sub-lots for the purpose of bidding, 
evaluation, and contract award. 

25.5 (b) Bid correction shall be allowed.   

25.6 No further instructions. 

26.1 

The Bidder,  within a non-extendible period of five (5) calendar days from 
receipt of notice from the BAC that it submitted the LCB, shall submit the 
following documents:  

1. All the eligibility documents supporting its PhilGEPS Certificate of 
Registration (Platinum Membership);  

2. Latest income and business tax returns filed for the preceding quarter 
which should not be earlier than two (2) quarters from the date of 
submission and receipt of bid; and 

3. Other appropriate licenses and permits required by law 

29.3(f) 

Additional contract documents relevant to the Project that may be required 
by existing laws and/or the Procuring Entity: 

1. construction schedule and S-curve; 
2. manpower schedule; 
3. construction methods; 
4. equipment utilization schedule; 
5. construction safety and health program approved by the DOLE, and 
6. Program Evaluation and Review Technique (PERT), Critical Path 

Method (CPM) or other acceptable tools of project scheduling. 

30.2 Not applicable. 

30.3 
The Performance Security shall be in the form of Surety Bond in the amount 
of not less than Three Million Pesos (Php 3,000,000.00) or 30% of the 
contract price. 
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Section IV. General Conditions of Contract 
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1) General Terms  

In this Contract, the following terms shall be interpreted as indicated: 

1.1  The Intended Completion Date refers to the date specified in the SCC when 
the Contractor is expected to have completed the Works. The intended 
Completion Date may be revised only by the Procuring Entity by issuing an 
extension of time or an acceleration order.  

1.2 The Procuring Entity is the party who employs the Contractor to carry out the 
Works stated in the SCC.  

1.3  The Site is the place provided by the Procuring Entity where the Works shall 
be executed and any other place or places which may be designated in the 
SCC, or notified to the Contractor by the Procuring Entity as forming part of the 
Site.  

1.4  The Start Date, as specified in the SCC, is the date when the Contractor is 
obliged to commence execution of the Works.  It does not necessarily coincide 
with any of the Site Possession Dates.    

1.5 Work(s) refer to the Permanent Works and Temporary Works to be executed 
by the Contractor in accordance with this Contract, including (i) the furnishing 
of all labor, materials, equipment and others incidental, necessary or 
convenient to the complete execution of the Works; (ii) the passing of any tests 
before acceptance by the Procuring Entity; (iii) and the carrying out of all duties 
and obligations of the Contractor imposed by this Contract as described in the 
SCC. In line with this, Temporary Works are works designed, constructed, and 
installed by the Contractor that are needed for construction or installation of the 
Permanent Works, which are subsequently removed. 

2)  Interpretation 

2.1  In interpreting the Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around.  Headings have no 
significance.  Words have their normal meaning under the language of this 
Contract unless specifically defined.  The Procuring Entity will provide 
instructions clarifying queries about the Conditions of Contract. 

2.2  If sectional completion is specified in the SCC, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date 
apply to any Section of the Works (other than references to the Completion Date 
and Intended Completion Date for the whole of the Works). 

2.3  The documents forming this Contract shall be interpreted in the following order 
of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 
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e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3)  Governing Language and Law 

3.1  This Contract shall be interpreted in accordance with the laws of the Republic 
of the Philippines. 

3.2 This Contract has been executed in the English language, which shall be the 
binding and controlling language for all matters relating to the meaning or 
interpretation of this Contract.  All correspondence and other documents 
pertaining to this Contract which are exchanged by the parties shall be written 
in English. 

4)  Communications 

Communications between parties that are referred to in the Conditions shall be 
effective only if made in writing.  A notice shall be effective only when it is received by 
the concerned party. 

5)  Possession of Site 

5.1 On the date specified in the SCC, the Procuring Entity shall grant the Contractor 
possession of so much of the Site as may be required to enable it to proceed 
with the execution of the Works. If the Contractor suffers delay or incurs cost 
from failure on the part of the Procuring Entity to give possession in accordance 
with the terms of this clause, the Procuring Entity shall give the Contractor a 
Contract Time Extension and certify such sum as fair to cover the cost incurred, 
which sum shall be paid by Procuring Entity. 

5.2  If possession of a portion is not given by the date stated in the SCC Clause 1.3, 
the Procuring Entity will be deemed to have delayed the start of the relevant 
activities. The resulting adjustments in contract time to address such delay shall 
be in accordance with GCC Clause 44. 

5.3  The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor shall 
also provide at its own cost any additional facilities outside the Site required by 
it for purposes of the Works. 

5.4  The Contractor shall allow the Procuring Entity and any person authorized by 
the Procuring Entity access to the Site and to any place where work in 
connection with this Contract is being carried out or is intended to be carried 
out. 
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6)  The Contractor’s Obligations 

6.1  The Contractor shall carry out the Works properly and in accordance with this 
Contract. The Contractor shall provide all supervision, labor, Materials, Plant 
and Contractor's Equipment, which may be required. All Materials and Plant on 
Site shall be deemed to be the property of the Procuring Entity. 

6.2  The Contractor shall commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the Program of Work submitted 
by the Contractor, as updated with the approval of the Procuring Entity, and 
complete them by the Intended Completion Date. 

6.3 The Contractor shall be responsible for the safety of all activities on the Site. 

6.4  The Contractor shall carry out all instructions of the Procuring Entity that comply 
with the applicable laws where the Site is located. 

6.5  The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel, as referred to in the SCC, to carry out the supervision of the Works. 
The Procuring Entity will approve any proposed replacement of key personnel 
only if their relevant qualifications and abilities are equal to or better than those 
of the personnel listed in the Schedule. 

6.6  If the Procuring Entity asks the Contractor to remove a member of the 
Contractor’s staff or work force, for justifiable cause, the Contractor shall 
ensure that the person leaves the Site within seven (7) days and has no further 
connection with the Work in this Contract. 

6.7  During Contract implementation, the Contractor and its subcontractors shall 
abide at all times by all labor laws, including child labor related enactments, 
and other relevant rules. 

6.8  The Contractor shall submit to the Procuring Entity for consent the name and 
particulars of the person authorized to receive instructions on behalf of the 
Contractor. 

6.9  The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities, and the Procuring Entity between the dates given in the 
schedule of other contractors particularly when they shall require access to the 
Site.  The Contractor shall also provide facilities and services for them during 
this period.  The Procuring Entity may modify the schedule of other contractors, 
and shall notify the Contractor of any such modification thereto. 

6.10  Should anything of historical or other interest or of significant value be 
unexpectedly discovered on the Site, it shall be the property of the Procuring 
Entity. The Contractor shall notify the Procuring Entity of such discoveries and 
carry out the Procuring Entity’s instructions in dealing with them. 

7) Subcontracting 

7.1  Unless otherwise indicated in the SCC, the Contractor shall not subcontract 
portions of the Works beyond the percentage specified in BDS Clause 8.1. If 
subcontracting is allowed, the arrangement, including the timing for submission 
of the subcontractor’s eligibility documents, shall be disclosed. 
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7.2 For subcontracting arrangements, the following rules shall apply for both 
locally-funded projects and to projects financed through Official Development 
Assistance, except those covered by treaty, or international, or executive 
agreements:  

a) The subcontracted portion of the contract shall be subject to the 
approval of the HoPE and the following conditions:  

i) The subcontracted portion shall not exceed fifty percent (50%), 
or a different percentage on a per project basis as approved by 
the GPPB. The threshold percentages fixed herein shall be 
subject to the periodic review and adjustments as may be 
deemed appropriate by the GPPB; and 

ii) The subcontracted portion shall be limited to components that 
are not deemed "significant or material" to the project as 
determined by the Procuring Entity. 

b) Subcontracting arrangement, if allowed, including the time of 
submission of the eligibility documents of the subcontractor, shall be 
disclosed in the Bidding Documents; 

c) Subcontractors must meet the eligibility criteria and shall submit the 
same eligibility documents as the general contractor.  

Failure of a subcontractor to meet the eligibility criteria does not affect 
the eligibility of the general contractor for the procurement project. In 
such case, the portion intended to be subcontracted to the ineligible 
subcontractor shall be assumed by the general contractor; 

d) The general contractor shall remain liable for the subcontractor’s 
actions, defaults, delays, and negligence; 

e) The general contractor and the subcontractor are obliged to comply with 
the provisions of the contract and shall share liability, jointly and 
severally, in cases of violation of safety standards or other labor 
standards insofar as the subcontracted portion is concerned; and 

f) For purposes of post-qualification in accordance with its objective and 
process under the IRR, the value of the entire completed and accepted 
Project, including the subcontracted portion, shall be credited as 
experience of the general contractor. In the case of the subcontractor, 
the following rules shall apply: 

i) The subcontractor shall get credit for one hundred percent 
(100%) of the value of the subcontracted portion of the project 
performed; 

ii) Subcontractors shall be eligible to concessional windows of GFIs 
that treat receivables from the government as loan security; the 
receivables of subcontractors due from their general contractor 
shall similarly be accepted as loan security by GFIs; and 
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iii) Contract performance monitoring, such as the use of CPES, 
among others, shall also be mandatorily applied to the work 
experience of the subcontractors. 

8)  Advance Payment 

8.1  The Procuring Entity shall make an advance payment on the Contract Price to 
the Contractor in an amount not exceeding fifteen percent (15%) of the total 
contract price to be made in lump sum or, at the most, two installments 
according to a schedule specified in the SCC.  

8.2  The advance payment shall be made only upon:  

i) Written request of the contractor which shall form part of the contract 
document; and  

ii) Submission of an irrevocable standby Letter of Credit of equivalent value 
from a bank as confirmed by the Procuring Entity; a bank guarantee; or a surety 
bond callable upon demand issued by a duly licensed surety or insurance 
company, at the option of the Procuring Entity.  

8.3 The advance payment shall be recovered from the Contractor through 
deductions in amounts equivalent to the percentage of the total contract price 
that corresponds to the value of the advance payment granted. 

8.4 Once a month, Contractors may submit documents, such as Monthly 
Certificates, to show the progress or partial completion of a project. The 
Contractor may reduce its standby letter of credit or guarantee instrument by 
the amounts refunded by the Monthly Certificates, or any equivalent document 
subject to auditing and accounting rules, in the advance payment. 

9)  Progress Payments 

9.1  Once a month, the Contractor may submit a statement of work accomplished 
(SWA) or progress billing and corresponding request for progress payment for 
work accomplished. The SWA should show the amounts which the Contractor 
considers itself to be entitled to up to the end of the month, to cover (i) the 
cumulative value of the Works it executed to date, based on the items in the 
Bill of Quantities, and (ii) adjustments made for approved Variation Orders 
executed. Alternatively, the Procuring Entity may require in the Bidding 
Documents that the SWA or progress billing and the corresponding request for 
progress payment may only be submitted upon actual completion of the 
Infrastructure Project or a specific portion, segment, milestone or phase 
thereof. 

The Procuring Entity or Project Engineer shall check the Contractor’s SWA and 
certify the amount to be paid to the Contractor as progress payment. Materials 
and equipment delivered onsite but not yet incorporated in the Works shall not 
be included for payment, except as otherwise stipulated in the SCC.   

9.2  The Procuring Entity shall deduct the following from the certified gross amounts 
to be paid to the Contractor as progress payment: 

a) Cumulative value of the work previously certified and paid for. 
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b) Portion of the advance payment to be recouped. 

c) Retention money in accordance with the conditions of the contract. 

d) Amount to cover third-party liabilities. 

e) Amount to cover uncorrected discovered defects in the Works. 

9.3 Payments shall be adjusted by deducting therefrom the amounts for advance 
payments and retention.  The Procuring Entity shall pay the Contractor the 
amounts certified by the Procuring Entity within twenty-eight (28) days from the 
date each certificate was issued.  No payment of interest for delayed payments 
and adjustments shall be made by the Procuring Entity. 

9.4 The first progress payment may be paid by the Procuring Entity to the 
Contractor, as indicated in the SCC; Provided, That at least a percentage of 
the Works has been accomplished as certified by the Procuring Entity and as 
indicated in the SCC. 

9.5  Items of the Works for which a price of “0” (zero) has been entered will not be 
paid for by the Procuring Entity and shall be deemed covered by other rates 
and prices in the Contract. 

 
10)  Payment Documents 

10.1 Subject to existing accounting and auditing rules and regulations, the 
Contractor shall submit to the Procuring Entity monthly statements of the 
estimated value of the work executed less the cumulative amount certified 
previously. 

10.2  The Procuring Entity shall check the Contractor’s monthly statement and certify 
the amount to be paid to the Contractor. 

10.3  The value of Work executed shall: 

a) be determined by the Procuring Entity; 

b) comprise the value of the quantities of the items in the Bill of Quantities 
completed; and 

c) include the valuations of approved variations. 

10.4  The Procuring Entity may exclude any item certified in a previous certificate or 
reduce the proportion of any item previously certified in any certificate in the 
light of later information. 

11)  Retention 

11.1  The Procuring Entity shall retain from each payment due to the Contractor an 
amount equal to a percentage thereof using the rate as specified in GCC 
Clause 11.2.  The said amount will serve to guarantee indemnity for 
uncorrected discovered defects and third-party liabilities arising from this 
Contract. This retention money shall be utilized if the contractor fails to repair 
the discovered defects. Should the retention money be insufficient, the PE may 
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forfeit the performance security, which may ultimately lead to the termination of 
the contract. 

11.2  Progress payments are subject to retention of ten percent (10%) referred to as 
the retention money.  Such retention shall be based on the total amount due to 
the Contractor prior to any deduction and shall be retained from every progress 
payment until fifty percent (50%) of the value of the Works, as determined by 
the Procuring Entity, are completed.  

If, after fifty percent (50%) completion, the work is satisfactorily done and on 
schedule, no additional retention shall be made; otherwise, the ten percent 
(10%) retention shall be imposed, which may be decreased to 5 percent (5%) 
by the Procuring Entity based on justifiable causes. 

11.3  The total retention money shall be due for release upon final acceptance of the 
Works. The Contractor may, however, request the substitution of the retention 
money for each progress billing with irrevocable standby Letters of Credit from 
a bank, bank guarantees or surety bonds callable on demand, of amounts 
equivalent to the retention money substituted for and acceptable to 
Government; Provided, That the project is on schedule and is satisfactorily 
undertaken. Otherwise, the ten (10%) percent retention shall be made.  Said 
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to 
be posted in favor of the Government shall be valid for a duration to be 
determined by the concerned implementing office/agency or Procuring Entity 
and will answer for the purpose for which the ten (10%) percent retention is 
intended, i.e., to cover uncorrected discovered defects and third party liabilities. 

11.4  On completion of the whole Works, the Contractor may substitute retention 
money with an “on demand” Bank guarantee in a form acceptable to the 
Procuring Entity. 

12)  Performance Security 

 
12.1  Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity, but in no case later than the signing of the contract by both 
parties, the winning Contractor shall furnish the performance security in any of 
the forms prescribed in ITB Clause 30 in relation to BDS Clause 30.2 and 30.3. 

12.2  The performance security posted in favor of the Procuring Entity shall be 
forfeited in the event it is established that the Contractor is in default in any of 
its obligations under the contract.  

12.3  The performance security shall remain valid until issuance by the Procuring 
Entity of the Certificate of Final Acceptance. In case the performance security 
issued is valid for a specific period shorter than the term of the contract, 
including the defects liability period, the same shall be renewed or extended as 
often as necessary and immediately submitted to the Procuring Entity. In case 
of approved contract time extensions, the Contractor shall cause the extension 
of the validity of the performance security to cover the said extensions. 

12.4  The performance security may be released by the Procuring Entity after the 
issuance of the Certificate of Final Acceptance; Provided, That the Procuring 
Entity has no claims filed against the performance security.  
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12.5  The Contractor shall post an additional performance security following the 
amount and form specified in ITB Clause 30  to cover any cumulative increase 
of more than ten percent (10%) over the original value of the contract as a result 
of change orders, extra work orders and supplemental agreements, as the case 
may be.  

12.6  In case of a reduction in the contract value or for partially completed Works 
under the contract which are usable and accepted by the Procuring Entity the 
use of which, in the judgment of the implementing agency or the Procuring 
Entity, will not affect the structural integrity of the entire project, the Procuring 
Entity shall allow a proportional reduction in the original performance security, 
provided that any such reduction is more than ten percent (10%) and that the 
aggregate of such reductions is not more than fifty percent (50%) of the original 
performance security.  

12.7  Unless otherwise indicated in the SCC, the Contractor, by entering into the 
Contract with the Procuring Entity, acknowledges the right of the Procuring 
Entity to institute action pursuant to Act No. 3688 against any subcontractor be 
they an individual, firm, partnership, corporation, or association supplying the 
Contractor with labor, materials and/or equipment for the performance of this 
Contract.  

13)  Detailed Engineering and Site Investigation Reports 

13.1  The Contractor, in preparing the Bid, shall rely on all Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the 
Contractor. 

13.2  Detailed engineering shall proceed only on the basis of the feasibility or 
preliminary engineering study made which establishes the technical viability of 
the project and conformance to land use and zoning guidelines prescribed by 
existing laws. The findings contained in the feasibility study, if undertaken for 
the project, shall be examined. If, in the course of this exercise, it is found that 
amendments would be desirable in the design standards of principal features, 
as proposed, specific recommendations for such changes shall be supported 
by detailed justifications, including their effects on the cost, and the economic 
justifications, if necessary. 

13.3 A schedule of detailed engineering activities shall include the following:  

a) Survey;  

b) Site Investigation;  

c) Soils and Foundation Investigation;  

d) Construction Materials Investigation;  

e) Preparation of Design Plans;  

f) Preparation of Technical Specifications; 

g) Preparation of Quantity and Cost Estimates;  

h) Preparation of Scope of Work;  
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i) Preparation of Proposed Construction Schedule (and estimated Cash 
Flow for projects with Schedule over six (6) months;  

j) Preparation of Site or Right-of-Way Plans including Schedule of 
Acquisition;  

k)  Preparation of Utility Relocation Plan;  

l)  Preparation and Submission of Design Report;  

m) Environmental Impact Statement for critical project, as defined by the 
Department of Environment and Natural Resources;  

n) Preparation of minimum requirements for a Construction Safety and 
Health Program for the project being considered;  

o) Value Engineering Studies; and 

p) Preparation of report on asset climate hazards, risk assessment, disaster 
response strategies, and readiness planning.  

13.4 Work under detailed architectural and engineering design shall include, among 
others, the items stated in Section 8.3 of the IRR.  

14)  Licenses and Permits 

The Procuring Entity may, if requested by the Contractor, assist him in applying for 
permits, licenses or approvals, which are required for the Works. 

15)  Contractor’s Risk and Warranty Security 

15.1  From the time project construction commenced up to final acceptance, the 
Contractor shall assume full responsibility for any damage or destruction of the 
works, except those occasioned by force majeure; and the safety, protection, 
security, and convenience of its personnel, third parties, and the public at large, 
as well as the works, equipment, installation and the like to be affected by its 
construction work. 

15.2  The defects liability period for infrastructure projects shall be one (1) year from 
project completion up to final acceptance by the Procuring Entity.  During this 
period, the Contractor shall undertake the repair works, at its own expense, of 
any damage to the Works on account of the use of materials of inferior quality, 
defects in the construction, or due to any violation of the terms of the contract, 
within ninety (90) calendar days from the time the HoPE has issued an order 
to undertake repair.  In case of failure or refusal to comply with this mandate, 
the Procuring Entity shall undertake such repair works and shall be entitled to 
full reimbursement of expenses incurred therein upon demand. 

15.3  The defects liability period shall be covered by the performance security of the 
Contractor required in Section 68 of the IRR, which shall guarantee that the 
Contractor performs its responsibilities stated in GCC Clause 15.1 Unless 
otherwise indicated in the SCC, in case the Contractor fails to comply with the 
preceding paragraph, the Procuring Entity shall forfeit its performance security, 
subject its properties to attachment or garnishment proceedings, and may 
impose the appropriate penalty under Sections 99, 100, and 101 of the IRR. All 
payables of the GoP in its favor shall be offset to recover the costs.  



 

58 

15.4  The following persons shall be held responsible for “Structural Defects,” i.e., 
major faults or flaws or deficiencies in one or more key structural elements of 
the project which may lead to structural failure of the completed elements or 
structure, or “Structural Failures,” i.e., where one or more key structural 
elements in an infrastructure facility fails or collapses, thereby rendering the 
facility or part thereof incapable of withstanding the design loads, and/or 
endangering the safety of the users or the general public: 

a) Contractor – Where Structural Defects or Failures arise due to faults 
attributable to improper construction, use of inferior quality/substandard 
materials, and any violation of the contract plans and specifications, the 
Contractor shall be held liable; 

b) Consultants – Where Structural Defects or Failures arise due to faulty 
and/or inadequate design and specifications as well as construction 
supervision, then the consultant who prepared the design or undertook 
construction supervision for the project shall be held liable; 

c) Procuring Entity’s Representatives or Project Manager or Construction 
Managers and Supervisors – The project owner’s representative, 
project manager, construction manager, and supervisor shall be held 
liable in cases where the Structural Defects or Failures are due to their 
willful intervention in altering the designs and other specifications; 
negligence or omission in not approving or acting on proposed changes 
to noted defects or deficiencies in the design and/or specifications and 
the use of substandard construction materials in the project; 

d) Third Parties - Third Parties shall be held liable in cases where 
Structural Defects or Failures are caused by work undertaken by them 
such as leaking pipes, diggings or excavations, underground cables 
and electrical wires, underground tunnel, mining shaft and the like, in 
which case the applicable warranty to such structure should be levied 
to third parties for their construction or restoration works; and  

e) Users - In cases where Structural Defects or Failures are due to abuse 
or misuse by the End-User or Implementing Unit of the constructed 
facility and/or non–compliance by a user with the technical design limits 
and/or intended purpose of the same, then the user concerned shall be 
held liable. 

15.5  The warranty against Structural Defects or Failures, except those occasioned 
by force majeure, shall cover the period specified in the SCC reckoned from 
the date of issuance of the Certificate of Final Acceptance by the Procuring 
Entity. On the other hand, such warranty shall likewise be applied against non-
structural defects  for instances that pertain to faults or deficiencies in non-load 
bearing components or finishes of the Project, such as minor cracks, leaks, or 
defects in workmanship or materials, which do not affect the stability or safety 
of the structure but may impact its appearance, functionality, or usability. 

15.6    To guarantee that the Contractor shall perform its responsibilities, it shall be 
required to post a warranty security, which shall be stated in Philippine Peso, 
in the form chosen by the Procuring Entity in accordance with the following 
schedule:  
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Form of Warranty 
Amount of Warranty Security 
 Not less than the Percentage 

(%) of Total Contract Price 

(a) Cash or letter of credit issued by bank; 
Provided, however, that the letter of 
credit shall be confirmed or 
authenticated by a local bank, if 
issued by a foreign bank.  
 
For biddings conducted by LGUs, the 
Letter of Credit may be issued by 
other banks certified by the BSP as 
authorized to issue such financial 
instrument. 

Five Percent (5%) 

(b) Bank guarantee confirmed by bank. 
 
For biddings conducted by LGUs, the 
bank draft/guarantee may be issued 
by other banks certified by the BSP 
as authorized to issue such financial 
instrument. 

Ten Percent (10%) 

(c) Surety bond callable upon demand 
issued by GSIS or any surety or 
insurance company duly certified by 
the Insurance Commission 

Thirty Percent (30%) 

15.7 The warranty security shall be stated in Philippine Peso and shall remain 
effective within one (1) year from the date of issuance of the Certificate of Final 
Acceptance by the Procuring Entity, and returned only after the lapse of the 
said one (1) year period. This one (1) year period shall cover both structural 
and non-structural defects or failures; Provided, That in cases of structural 
defects or failures, warranties beyond the one (1) year period shall be subject 
to applicable laws, rules, and regulations such as the New Civil Code of the 
Philippines.  

15.8 In case of structural/non-structural defects or failure occurring during the 
applicable warranty period provided in GCC Clause 15.5, the Procuring Entity 
shall undertake the necessary restoration or reconstruction works and shall be 
entitled to full reimbursement by the parties found to be liable for expenses 
incurred therein upon demand, without prejudice to the imposition of 
administrative sanctions as prescribed by RA No. 12009 and without prejudice 
to the imposition of civil and criminal sanctions as provided under applicable 
laws against the responsible persons as well as the forfeiture of the warranty 
security posted in favor of the Procuring Entity. 

16)  Procuring Entity’s Risk 

16.1  From the Start Date until the Certificate of Final Acceptance has been issued, 
the following are risks of the Procuring Entity: 

a) The risk of personal injury, death, or loss of or damage to property 
(excluding the Works, Plant, Materials, and Equipment), which are due 
to: 
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i) any type of use or occupation of the Site authorized by the 
Procuring Entity after the official acceptance of the Works; or 

ii) negligence, breach of statutory duty, or interference with any 
legal right by the Procuring Entity or by any person employed or 
contracted by it, except the Contractor. 

b) The risk of damage to the Works, Plant, Materials, and Equipment to 
the extent that it is due to a fault of the Procuring Entity or in the 
Procuring Entity’s design, or due to war or radioactive contamination 
directly affecting the country where the Works are to be executed. 

17)  Insurance 

17.1  The Contractor shall, under its name and at its own expense, obtain and 
maintain, for the duration of this Contract, the following insurance coverage: 

a) Contractor’s All Risk Insurance, with an exception for Simple 
Infrastructure Projects, as applicable; 

b) Transportation to the project Site of Equipment, Machinery, and 
Supplies owned by the Contractor; 

c) Personal injury or death of Contractor’s employees; and 

d) Comprehensive insurance for third party liability to Contractor’s direct 
or indirect act or omission causing damage to third persons. 

17.2 The Contractor shall provide evidence to the Procuring Entity that the 
insurances required under this Contract have been effected and shall, within a 
reasonable time, provide copies of the insurance policies to the Procuring 
Entity.  

17.3  The Contractor shall notify the insurers of changes in the nature, extent, or 
program for the execution of the Works and ensure the adequacy of the 
insurances at all times in accordance with the terms of this Contract and shall 
produce to the Procuring Entity the insurance policies in force including the 
receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 
company approved by the Procuring Entity. 

17.4  If the Contractor fails to obtain and keep in force the insurances referred to 
herein or any other insurance required to be obtained under the terms of this 
Contract, the Procuring Entity may obtain and keep in force any such 
insurances and pay such premiums as may be necessary for the purpose.  
From time to time, the Procuring Entity may deduct the amount it shall pay for 
said premiums including twenty five percent (25%) therein from any monies 
due, or which may become due, to the Contractor, without prejudice to the 
Procuring Entity exercising its right to impose other sanctions against the 
Contractor pursuant to the provisions of this Contract. 

17.5  In the event the Contractor fails to observe the above safeguards, the Procuring 
Entity may, at the Contractor’s expense, take whatever measure is deemed 
necessary for its protection and that of the Contractor’s personnel and third 
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parties, and/or order the interruption of dangerous Works.  In addition, the 
Procuring Entity may refuse to make the payments under GCC Clause 9 until 
the Contractor complies with this Clause. 

17.6  The Contractor shall immediately replace the insurance policy obtained as 
required in this Contract, without need of the Procuring Entity’s demand, with a 
new policy issued by a new insurance company acceptable to the Procuring 
Entity for any of the following grounds: 

a) The issuer of the insurance policy to be replaced has:  

i) become bankrupt;  

ii) been placed under receivership or under a management 
committee;  

iii) been sued for suspension of payment;  

iv) been suspended by the Insurance Commission and its license 
to engage in business or its authority to issue insurance policies 
has been cancelled; or 

v) Where reasonable grounds exist that the insurer may not be 
able, fully and promptly, to fulfill its obligation under the 
insurance policy. 

18)  Liquidated Damages 

18.1  When the Contractor fails to satisfactorily complete the Works under the 
contract within the specified contract duration, inclusive of duly granted time 
extensions, if any, the Contractor shall be liable for liquidated damages in an 
amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the 
unperformed portion of the Works for every day of delay. 

18.2  In computing liquidated damages, the Procuring Entity shall determine the 
usability of the project. A project or a portion thereof may be deemed usable 
when it starts to provide the desired benefits as certified by the End-User or 
Implementing Unit and approved by the HoPE.  

18.3  To be entitled to liquidated damages, the Procuring Entity does not have to 
prove that it has incurred actual damages. Such amount shall be deducted from 
any money due, or which may become due the Contractor under the contract, 
collected from the retention money or other securities posted by the Contractor, 
or a combination thereof, whichever is convenient to the Procuring Entity.  

18.4  In case the total sum of liquidated damages reaches ten percent (10%) of the 
total contract price, the Procuring Entity may rescind or terminate the contract, 
without prejudice to other courses of action and remedies available under the 
circumstances.  

18.5 If the Intended Completion Date is extended after liquidated damages have 
been paid, the Procuring Entity shall correct any overpayment of liquidated 
damages by the Contractor by adjusting the next payment schedule. 
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19)  Settlement of Disputes 

19.1  Any dispute arising from the implementation of a contract covered by the Act 
and the IRR shall primarily be resolved and settled amicably by mutual 
consultation or agreement. 

19.2  In case of failure to settle the dispute amicably, the parties may mutually agree 
in writing to resort to other modes of alternative dispute resolution (ADR) to 
promote efficiency in the procurement process. Accordingly, they are 
encouraged to select the most expeditious mode of ADR available.  

If arbitration is chosen as the ADR method, this shall be incorporated as a 
provision in the contract and referred to the Arbitrator specified in the SCC. 

19.3 If the dispute remains unresolved after exhausting the remedies provided 
above, it may be submitted to other forms of ADR, such as mediation, 
conciliation, early neutral evaluation, mini-trial, or any combination thereof, in 
accordance with RA No. 9285, otherwise known as the "Alternative Dispute 
Resolution Act of 2004”. However, disputes that are within the competence or 
jurisdiction of the Construction Industry Arbitration Commission shall be 
referred to the same for resolution. 

20) Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 
under this Contract shall be as provided by the laws of the Republic of the Philippines.  

21) Termination for Breach of Contract 

21.1  The Procuring Entity shall terminate the contract for breach thereof when any 
of the following conditions are present: 

a)  Due to the Contractor’s fault and while the project is on-going, it has 
incurred negative slippage of fifteen percent (15%) or more in 
accordance with Presidential Decree No. 1870, s. 1983; 

b) Due to the Contractor’s fault and after the contract time has expired, it 
has incurred a negative slippage of ten percent (10%) or more in the 
completion of the work;  

c) The Contractor abandons the contract works, plainly demonstrates an 
intention not to continue the performance of the Contractor’s obligations 
under the contract, refuses or fails to comply with the Procuring Entity’s 
instructions, or fails to proceed expeditiously and without delay despite 
a written notice by the Procuring Entity; 

d) When the Contractor, without reasonable excuse, fails to comply with 
the Notice of Rejection given by the Project Engineer that, after 
examination therein, the Infrastructure Project is found to be defective 
or otherwise not in accordance with the Contract, or a Project 
Engineer’s instruction to conduct remedial work, within 30 days after 
receiving the said notice; 

e) The Contractor does not actually have on the project site the minimum 
essential equipment listed on the Bid necessary to prosecute the Works 
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in accordance with the approved work plan and equipment deployment 
schedule as required for the project; 

f) The Contractor does not execute the Works in accordance with the 
contract or persistently or flagrantly neglects to carry out its obligations 
under the contract; 

g) The Contractor neglects or refuses to remove materials or to perform a 
new work that has been rejected as defective or unsuitable; 

h) The Contractor subcontracts any part of the contract works without 
approval by the Procuring Entity; or 

i) The Contractor becomes bankrupt or insolvent; goes into liquidation, 
administration, reorganization, winding-up, or dissolution; becomes 
subject to the appointment of a liquidator, receiver, administrator, 
manager, or trustee; enters into a composition or arrangement with the 
Contractor’s creditors; or any act is done or any event occurs which is 
analogous to or has a similar effect to any of these acts or events under 
applicable laws. 

21.2  All materials on the Site, Plant, Works, including Equipment paid under this 
Contract, including those identified by the Procuring Entity in the SCC pursuant 
to GCC Clause 9.1, shall be deemed to be the property of the Procuring Entity 
if this Contract is terminated because of the Contractor's breach. 

22)   Termination Due to Force Majeure  

22.1  For purposes of this Contract the terms “force majeure” and “fortuitous event” 
may be used interchangeably.  In this regard, a fortuitous event or force 
majeure shall be interpreted to mean an event which could not have been 
foreseen, or though foreseen, was inevitable.  It shall not include ordinary 
unfavorable weather conditions, and any other cause the effects of which could 
have been avoided with the exercise of reasonable diligence by the Contractor.  

22.2  If this Contract is discontinued by an outbreak of war or by any other similar 
event entirely outside the control of either the Procuring Entity or the 
Contractor, the Procuring Entity shall certify that this Contract has been 
discontinued.  The Contractor shall make the Site safe and stop work as quickly 
as possible after receiving the certificate and shall be paid for all Works carried 
out before receiving it and for any Work carried out afterwards to which a 
commitment was made by the Procuring Entity.  

22.3  If the event continues for a period of eighty-four (84) days, either party may 
then give notice of termination, which shall take effect twenty-eight (28) days 
after the giving of the notice.  

22.4  After termination, the Contractor shall be entitled to payment of the unpaid 
balance of the value of the Works executed and of the materials and Plant, in 
relation to GCC Clause 9.1 and 21.2, adjusted by the following:  

(a) any sum to which the Contractor is entitled under GCC Clause 30; and 

(b) any sum to which the Procuring Entity is entitled. 



 

64 

22.5 The net balance due shall be paid or repaid within a reasonable time period 
from the time of the notice of termination. 

23)  Termination by Contractor 

The Contractor may terminate this Contract with the Procuring Entity if the Works are 
completely stopped for a continuous period of at least sixty (60) calendar days through 
no fault of its own, due to any of the following reasons: 

a)  Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 
materials, right-of-way, or other items it is obligated to furnish under the terms 
of this Contract;  

b)  Substantial failure of the Procuring Entity to perform its obligations under the 
contract, and such failure constitutes a material breach of the Procuring Entity’s 
obligations under the contract;  

c)  Prolonged suspension by the Procuring Entity, through no fault of the 
Contractor, which affects the substantial part of the Infrastructure Project; or  

d)  The prosecution of the Work is disrupted by the adverse peace and order 
situation, as certified by the Armed Forces of the Philippines Provincial 
Commander and approved by the Secretary of National Defense. 

24)  Termination for Convenience 

The Procuring Entity, by notice sent to the Contractor, may terminate the Contract, in 
whole or in part, at any time, if it has determined the existence of any of the following 
conditions that make contract implementation economically, financially, or technically 
impractical or unnecessary: 

a) If physical and economic conditions have significantly changed so as to render 
the project no longer economically, financially, or technically feasible, as 
determined by the HoPE; or  

b) The HoPE has determined the existence of conditions that make project 
implementation impractical or unnecessary, such as, but not limited to, 
fortuitous events, changes in laws and government policies. 

25) Termination for Unlawful Acts  

The Procuring Entity may terminate the contract in case it is determined prima facie 
that the Contractor, including any joint venture partner therein, has engaged, before or 
during the implementation of the contract, in unlawful deeds and behaviors relative to 
contract acquisition and implementation. These unlawful acts include, but are not 
limited to, the following:  

a) Corrupt, fraudulent, collusive, coercive, and obstructive  practices as defined in 
ITB Clause 3.1, unless otherwise specified in the SCC; 

b) Drawing up or using forged documents;  

c) Using adulterated materials, means, or methods, or engaging in production 
contrary to rules of science or trade; or  

d) Any other act analogous to the foregoing. 
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26) Termination for Other Causes 

26.1  The Procuring Entity may terminate this Contract, in whole or in part, at any 
time for its convenience.  The HoPE may terminate this Contract for the 
convenience of the Procuring Entity if physical and economic conditions have 
significantly changed so as to render the project no longer economically, 
financially, or technically feasible, as determined by the HoPE; or if the HoPE 
has determined the existence of conditions that make project implementation 
impractical or unnecessary, such as, but not limited to, fortuitous events, 
changes in laws and government policies. 

26.2  The Procuring Entity or the Contractor may terminate this Contract if the other 
party causes a fundamental breach of this Contract. 

26.3  Other breaches of Contract shall include, but shall not be limited to, the 
following: 

a) The Contractor stops work for twenty-eight (28) days when no stoppage 
of work is shown on the current Program of Work and the stoppage has 
not been authorized by the Procuring Entity; 

b) The Procuring Entity instructs the Contractor to delay the progress of 
the Works, and the instruction is not withdrawn within twenty-eight (28) 
days; 

c) A payment certified by the Procuring Entity is not paid to the Contractor 
within eighty-four (84) days from the date of the Procuring Entity’s 
certificate; 

d) The Procuring Entity gives Notice that failure to correct a particular 
Defect is a fundamental breach of Contract and the Contractor fails to 
correct it within a reasonable period of time determined by the Procuring 
Entity; 

e) The Contractor does not maintain a Security, which is required; and 

f) The Contractor has delayed the completion of the Works by the number 
of days for which the maximum amount of liquidated damages can be 
paid, as defined in the GCC 18. 

26.4  The Funding Source or the Procuring Entity, as appropriate, will seek the 
imposition of administrative sanctions as prescribed by RA No. 12009 and 
without prejudice to the imposition of civil and criminal sanctions as provided 
under applicable against individuals and organizations deemed to be involved 
with corrupt, fraudulent, or coercive practices. 

26.5  When persons from either party to this Contract gives notice of a fundamental 
breach to the Procuring Entity in order to terminate the existing contract for a 
cause other than those listed under GCC Clause 26.3, the Procuring Entity 
shall decide whether the breach is fundamental or not. 

26.6  If this Contract is terminated, the Contractor shall stop work immediately, make 
the Site safe and secure, and leave the Site as soon as reasonably possible. 
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27)  Procedures for Termination of Contracts 

27.1  The following provisions shall govern the procedures for the termination of this 
Contract: 

a) Verification - Upon receipt of a written report of acts or causes which 
may constitute grounds for termination as aforementioned, or upon its 
own initiative, the End-User or Implementing Unit shall, within a period 
of seven (7) calendar days, verify the existence of such grounds and 
cause the execution of a Verified Report, with all relevant evidence 
attached; 

b) Notice to Terminate - Upon recommendation by the End-User or 
Implementing Unit, the HoPE shall terminate contracts only by written 
notice to the Contractor conveying the termination of the contract. The 
notice shall state: 

(i) that the Contract is being terminated for any of the grounds 
aforementioned, and a statement of the acts that constitute the 
grounds constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 
contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified 
Report; 

c) Show Cause - Within a period of seven (7) calendar days from receipt 
of the Notice of Termination, the Contractor shall submit to the HoPE a 
verified position paper stating why the contract should not be 
terminated. If the Contractor fails to show cause after the lapse of the 
seven (7) day period, either by inaction or by default, the HoPE shall 
issue an order terminating the contract;  

d) Rescission of Notice of Termination - The Procuring Entity may, at 
any time before receipt of the Contractor’s verified position paper, 
withdraw the Notice to Terminate if it is determined that certain items or 
works subject of the notice had been completed, delivered, or 
performed before the Contractor’s receipt of the notice;  

e) Decision - Within a non-extendible period of ten (10) calendar days 
from receipt of the verified position paper, the HoPE shall decide 
whether or not to terminate the contract. It shall serve a written notice 
to the Contractor of its decision and, unless otherwise provided, the 
contract is deemed terminated from receipt of the Contractor of the 
notice of the decision. The termination shall only be based on the 
grounds stated in the Notice to Terminate. 

f) Contract Termination Review Committee (CTRC) - The HoPE may 
create a committee to assist him in the discharge of its functions under 
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the IRR. All decisions recommended by the CTRC shall be subject to 
the approval of the HoPE 

g) Take-over of Contracts - If a Procuring Entity terminates the contract 
due to default, insolvency, or for cause, it may enter into a Negotiated 
Procurement (Take-over of Contracts) pursuant to Section 35.3 of the 
IRR.  

h) Notice by Contractor - The Contractor must serve a written notice to 
the Procuring Entity of its intention to terminate the contract at least 
thirty (30) calendar days before its intended termination. The contract is 
deemed terminated if it is not resumed in thirty (30) calendar days after 
the receipt of such notice by the Procuring Entity.  

27.2  Notwithstanding Section 99 of RA No. 12009 and as provided by applicable 
laws, the Procuring Entity shall impose on Contractors after the termination of 
the contract, the penalty of suspension for one (1) year for the first offense, 
suspension for two (2) years for the second offense from participating in the 
public bidding process, for violations committed during the contract 
implementation stage, as stated in the SCC. 

28) Approval of Drawings and Temporary Works by the Procuring Entity 

28.1  All Drawings prepared by the Contractor for the execution of the Temporary 
Works, are subject to prior approval by the Procuring Entity before its use.  

28.2 The Contractor shall be responsible for design of Temporary Works. 

28.3 The Procuring Entity’s approval shall not alter the Contractor’s responsibility for 
design of the Temporary Works. 

28.4  The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, when required by the Procuring Entity. 

29)  Acceleration and Delays Ordered by the Procuring Entity 

29.1 When the Procuring Entity wants the Contractor to finish before the Intended 
Completion Date, the Procuring Entity will obtain priced proposals for achieving 
the necessary acceleration from the Contractor. If the Procuring Entity accepts 
these proposals, the Intended Completion Date will be adjusted accordingly 
and confirmed by both the Procuring Entity and the Contractor. 

29.2 If the Contractor’s Financial Proposals for an acceleration are accepted by the 
Procuring Entity, they are incorporated in the Contract Price and treated as a 
Variation. 

30) Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clauses 22, 
23 and 24 in relation to GCC Clause 20, the Contractor shall be entitled to the amount 
of such cost. If as a result of any of the said events, it is necessary to change the 
Works, this shall be dealt with as a Variation. 
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31)  Dayworks 

31.1  Subject to GCC Clause 40 on Variation Order, and if applicable as indicated in 
the SCC, the Contractor shall determine the Dayworks rates to be included or 
indicated in the Bid. The Dayworks rates in the Contractor’s bid shall be used 
for small additional amounts of work only when the Procuring Entity has given 
written instructions in advance for additional work to be paid for in that way. 

31.2  All work to be paid for as Dayworks shall be recorded by the Contractor on 
forms approved by the Procuring Entity. Each completed form shall be verified 
and signed by the Procuring Entity within two (2) days of the work being done. 

31.3  The Contractor shall be paid for Dayworks subject to obtaining signed 
Dayworks forms from both the Procuring Entity and Contractor. 

32)  Early Warning 

32.1  The Contractor shall warn the Procuring Entity at the earliest opportunity of 
specific likely future events or circumstances that may adversely affect the 
quality of the work, increase the Contract Price, or delay the execution of the 
Works.   

32.2 The Contractor shall cooperate with the Procuring Entity in making and 
considering proposals for how the effect of such an event or circumstance can 
be avoided or reduced by anyone involved in the work and in carrying out any 
resulting instruction of the Procuring Entity. Should such events or 
circumstances arise which increase the Contract price or delay the execution 
of Works, the provisions on variation order shall apply. 

33)  Program of Work 

33.1 Within the time stated in the SCC, the Contractor shall submit to the Procuring 
Entity for approval a Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. 

33.2  An update of the Program of Work shall show the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the 
remaining work, including any changes to the sequence of the activities. 

33.3  The Contractor shall submit to the Procuring Entity for approval an updated 
Program of Work at intervals no longer than the period stated in the SCC.  If 
the Contractor does not submit an updated Program of Work within this period, 
the Procuring Entity may withhold the amount stated in the SCC from the next 
payment schedule and continue to withhold this amount until the next payment 
after the date on which the overdue Program of Work has been submitted. 

33.4  The Procuring Entity’s approval of the Program of Work shall not alter the 
Contractor’s obligations.  A revised Program of Work produced by the 
Contactor shall show the effect of any approved Variations, and shall include 
all Variations. The Contractor may revise the Program of Work, based on the 
Variation Order, and submit it to the Procuring Entity again.  

33.5 When the Program of Work is updated, the Contractor shall provide the 
Procuring Entity with an updated cash flow forecast.  The cash flow forecast 
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shall include different currencies, as defined in the Contract, converted as 
necessary using the Contract exchange rates. 

34)  Management Conferences 

34.1  Either the Procuring Entity or the Contractor may require the other to attend a 
Management Conference.  The Management Conference shall review the 
plans for remaining work and deal with matters raised in accordance with the 
early warning procedure. 

34.2  The Procuring Entity shall record the business of Management Conferences 
and provide copies of the record to those attending the Conference and to the 
Procuring Entity.  The responsibility of the parties for the actions to be taken 
shall be decided by the Procuring Entity either at the Management Conference 
or after the Management Conference. The Procuring Entity shall communicate 
these responsibilities in writing to all who attended the Conference. 

35)  Bill of Quantities 

35.1 The Bill of Quantities shall contain items of work for the construction, 
installation, testing, commissioning of work, materials, and labor among others, 
to be done by the Contractor. 

35.2  The Bill of Quantities is used to calculate the Contract Price.  The Contractor is 
paid for the quantity of the work done at the rate in the Bill of Quantities for 
each item. 

35.3  If the final quantity of any work item completed differs from the quantity 
indicated in the Bill of Quantities, and the difference does not exceed twenty-
five percent (25%) of the original quantity for that item, the Procuring Entity 
shall adjust the Contract accordingly. 

This shall be allowed only if the total amount of all such changes does not go 
beyond ten percent (10%) of the total Contract price, subject to applicable laws, 
rules, and regulations. 

35.4 If requested by the Procuring Entity, the Contractor shall provide the Procuring 
Entity with a detailed cost breakdown of any rate in the Bill of Quantities. 

36)  Instructions, Inspections and Audits 

36.1  The Procuring Entity shall at all reasonable times during construction of the 
Works be entitled to examine, inspect, measure and test the materials and 
workmanship, and to check the progress of the construction.  

36.2  If the Procuring Entity instructs the Contractor to carry out a test not specified 
in the Specification to check whether any work has a defect and the test shows 
that it does, the Contractor shall pay for the test and any samples.  In the 
absence of any defect, the test shall be a compensation event with no adverse 
consequences to the contractor. 

36.3  The Contractor shall permit the Funding Source named in the SCC to inspect 
the Contractor’s accounts and records relating to the performance of the 
Contractor and to have them audited by auditors appointed by the Funding 
Source, if so required by the Funding Source. 



 

70 

37)  Identifying Defects 

The Procuring Entity shall check the Contractor’s work and notify the Contractor of any 
defects that are found.  Such checking shall not affect the Contractor’s responsibilities.  
The Procuring Entity may instruct the Contractor to check noted defects and test any 
work that the Procuring Entity considers as substandard and/or defective. 

38)  Correction of Defects 

38.1 The Procuring Entity shall give notice to the Contractor of any defects before 
the end of the Defects Liability Period, which is one (1) year from project 
completion up to final acceptance by the Procuring Entity.   

38.2 Every time notice of a defect is given, the Contractor shall correct the notified 
defect within ninety (90) calendar days from the time the HoPE has issued an 
order to undertake repair. 

38.3 The Contractor shall correct the defects which they notice themselves before 
the end of the Defects Liability Period.  

38.4 The Procuring Entity shall certify that all defects have been duly corrected.  

39)  Uncorrected Defects 

39.1  The Procuring Entity shall give the Contractor at least fourteen (14) days' notice 
of its intention to use a third party to correct a Defect. If the Contractor does not 
correct the Defect himself within the period, the Procuring Entity may have the 
Defect corrected by the third party. The cost of the correction will be deducted 
from the Contract Price. 

39.2  The use of a third party to correct defects that are uncorrected by the Contractor 
will in no way relieve the Contractor of its liabilities and warranties under the 
Contract. 

40)  Variation Orders 

40.1  Variation Orders may be issued by the Procuring Entity to cover any increase 
or decrease in quantities, including the introduction of new work items that are 
not included in the original contract or reclassification of work items that are 
either due to change of plans, design or alignment to suit actual field conditions 
resulting in disparity between the preconstruction plans used for purposes of 
bidding and the "as staked plans" or construction drawings prepared after a 
joint survey by the Contractor and the Government after award of the contract. 

Provided, That in case of positive or additive Variation Order/s, the cumulative 
amount thereof shall not exceed ten percent (10%) of the original contract price; 
Provided, further, That the scope of works shall not be reduced as to 
accommodate a positive Variation Order. In all cases, the addition of works 
under Variation Orders should be within the general scope of the project as bid 
and awarded.  

40.2 Any cumulative positive Variation Order beyond ten percent (10%) of the 
original contract price shall be the subject of another procurement project to be 
bid out if the Works are separable from the original contract. In exceptional 
cases where it is urgently necessary to complete the original scope of work, the 
HoPE, upon the recommendation of the End-User or Implementing Unit, may 
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authorize positive Variation Order/s resulting to a cumulative value of the 
positive Variation Orders beyond ten percent (10%) but not more than twenty 
percent (20%) of the original contract price. 

All progress payments shall first be charged against the advance payment until 
the latter has been fully exhausted, at the option of the Procuring Entity.  

40.3 A Variation Order may either be in the form of a Change Order or Extra Work 
Order: 

a) A Change Order may be issued by the HoPE or duly authorized 
representative to cover any increase or decrease in quantities of original 
work items in the contract. 

b) An Extra Work Order may be issued by the implementing official to 
cover the introduction of new work necessary for the completion, 
improvement or protection of the project which was not included as 
items of work in the original contract, such as, where there are 
subsurface or latent physical conditions at the site differing materially 
from those indicated in the contract, or where there are duly unknown 
physical conditions at the site of an unusual nature differing materially 
from those ordinarily encountered and generally recognized as inherent 
in the work or character provided for in the contract. 

40.4  For Variation Orders, the Contractor shall be paid for additional work items 
whose unit prices shall be derived based on the following: 

a) For additional or extra works duly covered by Change Orders involving 
work items which are exactly the same or similar to those in the original 
contract, the applicable unit prices of work items original contract shall 
be used. 

b) For additional or extra works duly covered by Extra Work Orders 
involving new work items that are not in the original contract, the unit 
prices of the new work items shall be based on the direct unit costs used 
in the original contract (e.g., unit cost of cement, rebars, form lumber, 
labor rate, equipment rental, etc.). All new components of the new work 
item shall be fixed prices; Provided, The same is acceptable to both the 
Government and the Contractor; Provided further, That the direct unit 
costs of new components shall be based on the Contractor's estimate 
as validated by the Procuring Entity concerned via documented 
canvass in accordance with existing rules and regulations. The direct 
cost of the new work item shall then be combined with the mark-up 
factor (i.e., taxes and profit) used by the Contractor in its bid to 
determine the unit price of the new work item. 

40.5  Under no circumstances shall a Contractor proceed to commence work under 
any Change Order or Extra Work Order unless it has been approved by the 
HoPE or its duly authorized representative. However, under any of the following 
conditions, the Procuring Entity’s representative or Project Engineer may, 
subject to the availability of funds and within the limits of its delegated authority, 
allow the immediate start of work under any Change Order or Extra Work 
Order:  
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a) In the event of an emergency where the prosecution of the work is 
urgent to avoid detriment to public service, or damage to life and/or 
property; and/or 

b) When time is of the essence; 

Provided, however, That such approval is valid on work done up to the point 
where the cumulative increase in value of work on the project which has not 
yet been duly fully approved does not exceed five percent (5%) of the adjusted 
original contract price.  

Provided, further, That immediately after the start of work, the corresponding 
Change Order or Extra Work Order shall be prepared and submitted for 
approval in accordance with the abovementioned rules. Payments for Works 
satisfactorily accomplished on any Change Order or Extra Work Order may be 
made only after approval of the same by the HoPE or its duly authorized 
representative.  

Provided, finally, That for a Change Order or Extra Work Order involving a 
cumulative amount exceeding five percent (5%) of the original contract price, 
no work thereon may be commenced unless said Change Order or Extra Work 
Order has been approved by the HoPE or its duly authorized representative.  

41)  Contract Completion 

Once the project reaches an accomplishment of ninety-five percent (95%) of the total 
contract amount, the Procuring Entity may constitute an inspectorate team to conduct 
preliminary inspection and submit a punch-list to the Contractor in preparation for the 
final turnover of the project. Said punch-list will contain, among others, the remaining 
Works, Work deficiencies for necessary corrections, and the specific duration/time to 
fully complete the project within the approved remaining contract time. This, however, 
shall not preclude the claim of the Procuring Entity for liquidated damages, if 
applicable. 

42)  Suspension of Work 

42.1  The Procuring Entity shall have the authority to suspend the work wholly or 
partly by written order for such period as may be deemed necessary, due to 
force majeure or any fortuitous event or for failure on the part of the Contractor 
to correct bad conditions which are unsafe for workers or for the general public, 
to carry out valid orders given by the Procuring Entity or to perform any 
provisions of the contract, or due to adjustment of plans to suit field conditions 
as found necessary during construction. The Contractor shall immediately 
comply with such order to suspend the work wholly or partly. 

42.2  The Contractor or its duly authorized representative shall have the right to 
suspend work operation on any or all projects or activities along the critical path 
of activities after fifteen (15) calendar days from date of receipt of written notice 
from the Contractor to the district engineer, regional director, consultant or 
equivalent official, as the case may be, due to the following: 

a) There exist right-of-way problems which prohibit the Contractor from 
performing work in accordance with the approved construction 
schedule. 
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b) Requisite construction plans which must be owner furnished are not 
issued to the Contractor precluding any work called for by such plans. 

c) Peace and order conditions that make it extremely dangerous, if not 
possible, to work. However, this condition must be certified in writing by 
the Philippine National Police station which has responsibility over the 
affected area and confirmed by the Department of the Interior and Local 
Government (DILG) Regional Director. 

d) There was a failure on the part of the Procuring Entity to deliver 
government-furnished materials and equipment as stipulated in the 
contract. 

e) Delay in the payment of Contractor's claim for progress billing beyond 
forty-five (45) calendar days from the time the Contractor's claim has 
been certified by the Procuring Entity’s authorized representative that 
the documents are complete, unless there are justifiable reasons for the 
delay in payment which shall be communicated in writing to the 
Contractor. 

42.3  In case of total suspension, or suspension of activities along the critical path, 
which is not due to any fault of the Contractor, the elapsed time between the 
effectivity of the order suspending operation and the order to resume work shall 
be allowed to the Contractor by adjusting the contract time accordingly. 

43)  Payment on Termination 

43.1   If the Contract is terminated because of a breach of Contract by the Contractor, 
the Procuring Entity shall issue a certificate for the value of the work done and 
Materials ordered less advance payments received up to the date of the issue 
of the certificate, and less the percentage to apply to the value of the work not 
completed, as indicated in the SCC. Additional liquidated damages shall not 
apply.  If the total amount due to the Procuring Entity exceeds any payment 
due to the Contractor, the difference shall be a debt payable to the Procuring 
Entity. 

43.2    If the Contract is terminated for the Procuring Entity’s convenience, or due to a 
breach of Contract by the Procuring Entity, the Procuring Entity shall issue a 
certificate for the value of the work done, Materials ordered, the reasonable 
cost of removal of Equipment, repatriation of the Contractor’s personnel 
employed solely on the Works, and the Contractor’s costs of protecting and 
securing the Works, and less advance payments received up to the date of the 
certificate. 

43.3  The net balance due shall be paid or repaid within twenty-eight (28) days from 
the notice of termination. 

43.4  If the Contractor has terminated the Contract under GCC Clauses 23 to 24, the 
Procuring Entity shall promptly return the Performance Security to the 
Contractor. 

44)  Extension of Contract Time 

44.1  Should the amount of additional work or other special circumstances warrant 
the entitlement of the Contractor to an extension of contract time, the Procuring 
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Entity shall determine the amount of such extension; Provided, That the 
Contractor has notified the Procuring Entity of its claim for extension of contract 
time prior to the expiration of the contract time, and within thirty (30) calendar 
days after the additional work has been commenced or the circumstances 
leading to such claim have arisen, as the case may be, in order to give the 
Procuring Entity the opportunity to investigate the claim. Failure to provide such 
notice shall constitute a waiver of such a claim by the Contractor. Upon receipt 
of full and detailed particulars, the Procuring Entity shall examine the facts and 
extent of the delay and shall extend the contract time to complete the contract 
work when, in the Procuring Entity's opinion, the findings of facts justify an 
extension. 

44.2 No extension of contract time shall be granted to the Contractor due to ordinary 
unfavorable weather conditions and inexcusable negligence of the Contractor 
to provide the required equipment, supplies, or materials. 

44.3  Extension of contract time may be granted only when the affected activities fall 
within the critical path of the PERT, CPM, Precedence Diagram Method or any 
other project management tool. 

44.4  No extension of contract time shall be granted when the reason given to 
support the request for extension was already considered in the determination 
of the original contract time during the conduct of detailed engineering and in 
the preparation of the contract documents as agreed upon by the parties before 
contract perfection. 

44.5  Extension of contract time may be granted in the cases indicated in the SCC. 

44.6  The written consent of the bank, or surety or insurance company, as the case 
may be, must be attached to any request of the Contractor for extension of 
contract time and submitted to the Procuring Entity for consideration and the 
validity of the Performance Security shall be correspondingly extended. 

44.7 The Procuring Entity shall extend the Intended Completion Date if a Variation 
is issued which makes it impossible for the Intended Completion Date to be 
achieved by the Contractor without taking steps to accelerate the remaining 
work, which would cause the Contractor to incur additional costs.  No payment 
shall be made for any event which may warrant the extension of the Intended 
Completion Date. 

44.8 The Procuring Entity shall decide whether and by how much to extend the 
Intended Completion Date within twenty (20) days of the Contractor asking the 
Procuring Entity for a decision thereto after fully submitting all supporting 
information.  If the Contractor has failed to give early warning of a delay or has 
failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date. 

45)  Price Escalation  

In the event of an extraordinary increase in prices of specific components of the 
Infrastructure Project, price escalation may be considered, subject to prior approval of 
the GPPB. If the cost of construction components increases by more than ten percent 
(10%) of the unit price of work items, as determined against the prevailing price indices 
of the PSA, a price escalation may be authorized at a no-loss, no-gain basis, using the 
appropriate formula prescribed by the GPPB. For the purpose of this Section, the PSA 
shall ensure that its price indices are region-specific and updated on a monthly basis 
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46)  Completion 

The Contractor shall request the Procuring Entity to issue a Certificate of Completion 
of the Works, and the Procuring Entity will do so upon determining that the work is 
completed. 

47)  Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from 
the date of issuance of a Certificate of Completion; Provided, That it shall not release 
the Contractor of its responsibilities within the defects liability period. 

48)  Operating and Maintenance Manuals 

48.1 If “as built” Drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the SCC. 

48.2  If the Contractor does not supply the Drawings and/or manuals by the dates 
stated in the SCC, or they do not receive the Procuring Entity’s approval, the 
Procuring Entity shall withhold the amount stated in the SCC from payments 
due to the Contractor.
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 

GCC Clause  

1.1 The Intended Completion Date is within 150 Calendar Days upon 
issuance of Notice to Proceed. 

NOTE: The contract duration shall be reckoned from the start date and 
not from contract effectivity date. 

1.2 The Procuring Entity is Department of Social Welfare and Development 
Field Office X (DSWD FO X), Masterson Ave., Upper Carmen, Cagayan 
de Oro City. 

1.3 The Site is located at King Faisal, MSU, Marawi City and is defined in 
drawings No. 1-15. 

1.4 The Start Date shall be the date of receipt of the Notice to Proceed. 

1.5 The Works consist of architectural finishes including tile Setting, 
plastering and painting works; fenestrations Works such as Doors and 
Window Installation, Ceiling Works, Electrical and Plumbing Works; Also, 
Ablution and Laundry Area and Concreting of Ramp.  

2.2 No further Instruction. 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 
Contractor upon the conduct of the pre-construction conference. 

6.5 The Contractor shall employ the following Key Personnel:   

Licensed Project/Civil 
Engineer 

3 years minimum 
experience 

General Building 
Construction 

Licensed Architect 3 years minimum 
experience 

General Building 
Construction 

Licensed Electrical 
Engineer 

2 years minimum 
experience 

General Building 
Construction 

General Foreman 5 years minimum 
experience 

General Building 
Construction 

   
 

7.1 No further instructions. 

8.1 The amount of the advance payment is 15% of the contract cost, to be 
made in lump sum. 

Value can be availed of upon the submission and receipt of a request for 
the release of the advance payment after the issuance of the Notice to 
Proceed (NTP) and posting of an irrevocable letter of credit in favor of 
the Procuring Entity. 

9.1 Materials and equipment delivered onsite but not yet incorporated in the 
Works shall not be included for payment. 
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9.4 The advance payment shall be repaid by the contractor by deducting 
fifteen percent (15%) from his periodic progress payments a percentage 
equal to the percentage of the total contract price used for the advance 
payment. 

The first progress payment may be paid by the Procuring Entity to the 
Contractor; Provided, That at least 50% of the Works has been 
accomplished as certified by the Procuring Entity. 

12.7 No further instructions. 

13.1 The site investigation reports are:  

Certificate of Site Inspection issued by the DSWD FO-X TWG/End-
user. 

15.3 No further instructions. 

15.5 In case of permanent structures, such as buildings of types 4 and 5 as 
classified under the National Building Code of the Philippines and other 
structures made of steel, iron, or concrete which comply with relevant 
structural codes (e.g., DPWH Standard Specifications), such as, but not 
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports, 
dams, tunnels, filtration and treatment plants, sewerage systems, power 
plants, transmission and communication towers, railway system, and 
other similar permanent structures: Fifteen (15) years. 

In case of semi-permanent structures, such as buildings of types 1, 2, and 
3 as classified under the National Building Code of the Philippines, 
concrete or asphalt roads, concrete river control, drainage, irrigation lined 
canals, river landing, deep wells, rock causeway, pedestrian overpass, 
and other similar semi-permanent structures: Five (5) years. 

In case of other structures, such as Bailey and wooden bridges, shallow 
wells, spring developments, and other similar structures: Two (2) years. 

For Architectural and Structural defects, Electrical Connections and 
Equipment that needs repairs / replacement, the warranty shall be One 
(1) Year from project completion AND acceptance of the Procuring 
Entity. 

19.2 The Arbitrator is the person appointed jointly by the Procuring Entity and 
the Contractor 

20 All partners to the joint venture shall be jointly and severally liable to the 
Procuring Entity. 

25(a) No further instructions. 

27.2 a) Failure of the Contractor, due solely to its fault or negligence, to 
mobilize and start work or performance within the specified period 
in the Notice to Proceed (“NTP”); 

b) Failure by the Contractor to fully and faithfully comply with its 
contractual obligations without valid cause, or failure by the 
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Contractor to comply with any written lawful instruction of the 
Procuring Entity or its representative(s) pursuant to the 
implementation of the contract.  For the procurement of 
infrastructure projects or consultancy contracts, lawful instructions 
include but are not limited to the following: 

i) Employment of competent technical personnel, 
competent engineers and/or work supervisors; 

ii) Provision of warning signs and barricades in accordance 
with approved plans and specifications and contract provisions; 

iii) Stockpiling in proper places of all materials and removal 
from the project site of waste and excess materials, including 
broken pavement and excavated debris in accordance with 
approved plans and specifications and contract provisions; 

iv) Deployment of committed equipment, facilities, support 
staff and manpower; and 

v) Renewal of the effectivity dates of the performance 
security after its expiration during the course of contract 
implementation. 

c) Assignment and subcontracting of the contract or any part thereof 
or substitution of key personnel named in the proposal without prior 
written approval by the Procuring Entity. 

d) Poor performance by the Contractor or unsatisfactory quality 
and/or progress of work arising from its fault or negligence as 
reflected in the CPES rating sheet.  In the absence of the CPES 
rating sheet, the existing performance monitoring system of the 
Procuring Entity shall be applied.  Any of the following acts by the 
Contractor shall be construed as poor performance: 

i) Negative slippage of fifteen (15%) and above within the 
critical path of the project due entirely to the fault or negligence of 
the Contractor; and 

ii) Quality of materials and workmanship not complying with 
the approved specifications arising from the Contractor's fault or 
negligence. 

e) Willful or deliberate abandonment or non-performance of the 
project or contract by the Contractor resulting to substantial 
breach thereof without lawful and/or just cause. 

 In addition to the penalty of suspension, the performance security 
posted by the Contractor shall also be forfeited. 

31.1 No dayworks are applicable to the contract. 

33.1 Not applicable. 

33.3 Not applicable. 

36.3 The Funding Source is the Government of the Philippines.  
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43.1 The percentage to apply to the value of the work not completed is 1/10th 
of 1% per day of delay.  

44.5 a) rainy/unworkable days considered unfavorable for the prosecution of 
the Works at the site, based on the actual conditions obtained at the site, 
in excess of the number of rainy/unworkable days pre-determined by the 
Procuring Entity in relation to the original contract time during the conduct 
of detailed engineering and in the preparation of the contract documents 
as agreed upon by the parties before contract perfection, and/or   

b) major calamities such as exceptionally destructive typhoons, floods 
and earthquakes, and epidemics,    

c) delays attributable to the Procuring Entity, such as non-delivery on time 
of materials, working drawings, or written information to be furnished by 
the Procuring Entity, non-acquisition of permit to enter private properties 
or non-execution of deed of sale or donation within the right-of-way 
resulting in complete paralyzation of construction activities, and  

d) other meritorious causes as determined by the Procuring Entity and 
approved by the HoPE such as shortage of construction materials, 
general labor strikes, and peace and order problems that disrupt 
construction operations through no fault of the Contractor may be 
considered as additional grounds for extension of contract time provided 
they are publicly felt and certified by appropriate government agencies 
such as DTI, DOLE, DILG, and DND, among others.   

48.1 Not applicable. 

48.2 No further instruction. 
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Section VI. Specifications 
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DIVISION 1.0 GENERAL CONDITIONS 

PART 1.0 GENERAL 
 
1.1 SCOPE OF WORK: The work covered under this Contract consists of the 

furnishing all materials, labor, equipment, transportation, incidentals, facilities, 
utilities and superintendence necessary to complete the project in accordance 
with true intent these Specifications and Contract Drawings. 

 
1.2. PLANS AND SPECIFICATIONS: The Contractor shall be responsible for 

carefully examining, comparing, and verifying the data furnished by the Plans 
and Specifications. In case of obscurity or discrepancy in the Plans and 
Specifications, the Contractor shall submit the matter to the Architect or his 
authorized representative for the proper explanation or necessary correction 
before any adjustment shall be made. Any adjustment by the Contractor without 
such determination shall be at his risk and expense. 

 
Omitted or wrongly described details of work, which are manifestly necessary 
to carry out the true intent of the drawings and specifications, shall be performed 
as if fully and correctly set forth and described in the drawings and 
specifications. 
 
The Owner may, from time to time, make changes in the specifications and 
construction drawings. However, if the cost to the Contractor shall be materially 
increased by such change, the Owner shall pay the Contractor for the 
reasonable cost in accordance with the changes. Changes stated herein shall 
be referred under Part 5 of General Conditions. 
 

1.3 LAWS TO BE OBSERVED: The contractor shall comply with all the laws, City 
or Municipal Ordinances and all government Specifications and regulations in 
so far as they are binding upon or affecting the portion of the work hereto. The 
Contractor or those engaged thereon shall obtain all necessary licenses and 
permits and pay all taxes or fees, which may be due to the local and/or National 
Government in connection with the prosecution of the work. He shall also be 
responsible for all damages to persons or property that may occur.  

 
 
PART 2.0 MATERIALS 
 
2.1 MATERIALS: Unless otherwise specified, all materials shall be new and free 

from defects and imperfections. The quality of materials shall be of the best 
grade of their respective kinds for the purpose. The work shall be performed in 
the best and most acceptable manner in strict accordance with the 
requirements of the Plans and Specifications. Preference will be given to 
articles or materials that are locally manufactured, conditions of quality and 
price being equal. 

 
 
2.2 SAMPLES AND INFORMATION ON MATERIALS: When required by the 

Specifications, or when called for by the Architect, the Contractor shall furnish, 
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for approval, full Information, and satisfactory evidence as to the kind and 
quality of materials or articles he will incorporate in the work. The Contractor 
shall furnish, for Architect’s and Owner’s approval, all samples when so 
directed. The work shall be in accordance with approved samples.  Materials 
and articles installed or used without such approval shall be at the risk of 
subsequent rejection.  
 
Any failure on the part of the Contractor to conform or use materials that are not 
specified herein shall be under subsequent rejection. Any alteration or revision 
of material usage without approval from the Architect shall make the Contractor 
responsible and liable in terms of guarantee, workmanship, and defects. 

 
 
PART 3.0 WORKMANSHIP 
 
3.1 WORKMANSHIP: Workmanship shall be in accordance with the best standard 

practices and all operations required under all parts of the Specifications shall 
be undertaken in a neat, sophisticated manner. Only skilled personnel with 
sufficient experience in similar operations shall be allowed to undertake the 
same. 

 
Any alteration or revision on the execution of Drawings without approval from 
the Architect shall be under subsequent rejection and shall make the Contractor 
responsible and liable for any workmanship and execution defects. 
 
Defective workmanship shall be remedied by the Contractor, at his 
expense.  He shall not be entitled to any payment hereunder until defective 
workmanship has been remedied. 

 
3.2 TEMPORARY FACILITIES: The Contractor shall provide and maintain 

adequate weather-tight temporary facilities with water, light, and toilet facilities. 
He shall keep such places clean and free from flies. He shall remove all 
connections and appliances connected there with prior to the completion of the 
Contract and leave the premises perfectly clean. 

 
The Contractor shall furnish all temporary lights and power and shall pay all 
expenses in connection therewith. Furthermore, the Contractor shall provide 
and pay for all water expenses for building purposes that are required by all 
trades. 

 
3.3 PROTECTION OF WORK AND OWNER’S PROPERTY: The Contractor shall 

put up safety measures and continuously maintain adequate protection of all 
his work from damage and shall protect the Owners property, as well as all 
materials furnished and delivered to him by the Owner. He shall make good any 
such damage, injury, or loss, except such as may be caused by agents or 
employees of the Owner, or due to causes considered as an Act of God.  

 
3.4 DEMOLITION OF EXISTING STRUCTURES: The contractor shall ensure that 

proper ventilation and noise comfort is provided for workers during demolition 
works.  
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PART 4.0 SUPERVISION AND INSPECTION 
 
4.1 AUTHORIZED REPRESENTATIVE: Whenever the Contractor is not at the site, 

orders maybe given by the Owner to his authorized representative and shall be 
accepted and complied to by the superintendent or foreman of the Contractor. 

 
4.2 INSPECTION OF WORK: The Architect, Engineer, or Owner shall, at all times, 

have access to the work whenever it is in preparation or progress and the 
Contractor shall provide facilities for such access for inspection. The manner of 
work and all materials and equipment used therein shall be subject to 
inspection, tests, and approval of the Owner. 

 
4.3 CONSTANT SUPERVISION.  The Contractor shall ensure that the project will 

have constant supervision by a competent superintendent, who shall be present 
where construction is being always carried on during the working hours. 

 
4.4 DISPUTES: The Architect shall, within a reasonable time, make decision on all 

claims of the Owner or Contractor and on all matters relating to the execution 
and progress of the work or the interpretation of the Contract Documents. 

 
Except as otherwise specifically provided in this Contract, all disputes 
concerning questions of fact arising under this contract shall be decided by the 
Architect, whose decisions shall be final and conclusive upon the parties as to 
questions of fact. 

 
4.5 CLEAN UP: The Contractor, prior to the turnover of the work to the Owner, shall 

remove any excess materials, waste, debris, rubbish, and all construction and 
installation equipment and tools from the premises.  

 
 
PART 5.0 VARIATION ORDERS 
  Legal Basis: 2016 IRR Annex “E” provides the rules in relation to Variation 
Orders. 
 
5.1 VARIATION ORDER: Increase or decrease in quantities within the general 

scope of the project as bid and awarded by introduction of new work that are 
not originally included in the contract; or reclassification of work items that are 
either due to change of plans, design, or alignment to suit actual field conditions 
resulting in disparity between the pre-construction plans used for the purposes 
of the bidding and the “as staked plans” or construction drawings prepared after 
joint survey by the Contractor and the Owner after the award of the contract, or 
during actual construction. 
 
Any changes in materials required by the Owner, or addition of works for the 
project, shall be in any cases should not exceed the amount as indicated with 
the Contract amount and pre-construction plans, except only when the said 
changes are necessary for the completion of the Project as a whole. 
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The addition/deletion of works should be within the general scope of the project 
as bid and awarded, and the deletion of the work should not affect the integrity 
and usefulness of the structure. 

 

5.2 ISSUANCE: Variation order may be issued by the Procuring Entity concerned 
at any time during contract implementation. However, the adjustment provided 
for in these orders must be necessary to fully meet the requirements of the 
project. The issuance of a Variation Order must imply that there will not be any 
shortchanges in the original design; that it will not affect the structural integrity 
and usefulness of the structure; and that it will be covered by a Certificate of 
Availability of Funds (CAF). 

 
Under no circumstances can a contractor proceed to commence work under 
any Change Order or Extra Work Order unless the Head of Procuring Entity 
(HoPE) or his/her duly authorized representative has approved the order. The 
Procuring Entity’s representative/ Engineer / Architect may, subject to the 
availability of funds and within the limits of his delegated authority, authorize the 
immediate start of work under any Change Order or Extra Work Order, subject 
to any event of any emergency where the prosecution of the work is urgent to 
avoid any detriment to public service, or damage to life and/or property; and/or 
when time is of the essence. 

 
5.3 AMOUNT: The net cumulative amount of the Variation Order should not exceed 

positive Ten Percent (+10%) of the original contract cost. The scope of work, 
however, shall not be reduced as to accommodate a positive Variation Order. 

 
For additional/extra works duly covered by Change Orders involving work items 
which are the same or similar to those in the original contract, the applicable 
unit prices of work items in the original contract shall be used. 
 
For additional/extra works duly covered by Extra Work Orders involving new 
work items that are not in the original contract, the unit prices of the new work 
items shall be based on the direct unit costs used in the original contract (e.g., 
unit cost of cement, rebars, form lumber, labor rate, equipment rental, etc.). All 
new components of the new work item shall be fixed prices, provided the same 
is acceptable to both the government and the contractor. The direct unit costs 
of new components must also be based on the contractor’s estimate as 
validated by the Procuring Entity via documented canvass in accordance with 
existing rules and regulations. The direct cost of the new work item must then 
be combined with the mark-up factor (i.e. taxes and profit) used by the 
contractor in his bid to determine the unit price of the new work item. 
 
The request for payment by the contractor for any extra work must be 
accompanied by a statement, with the approved supporting forms, giving a 
detailed accounting and record of amount for which he claims payment. This 
request for payment must be included in the contractor’s statement for progress 
payment. 

 
-----END OF SECTION-----  
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DIVISION 2 CONCRETE 
 
SECTION 2.01 CAST-IN-PLACE CONCRETE 
 
PART 1.0 GENERAL    
 
1.1  SCOPE. This section covers cast-in-place concrete, complete. 
 
1.2  DELIVERY AND STORAGE 
 

A. CEMENT:  Cement shall be stored immediately upon receipt at the site 
of the work in a suitable weatherproof and airtight structure and elevated above 
the ground to prevent the absorption of moisture.  Bags shall be stacked close 
together to reduce circulation of air but shall not be stacked against outside 
walls. The manner of storage shall permit easy access for inspection and 
identification of each shipment.  Bulk cement shall be transferred to elevated 
airtight and weatherproof bins.  At the time of use, all cement must be free 
flowing, and free of lumps.  Cement that has been in storage for longer than 6 
months will be tested by standard mortar tests or other tests as deemed 
necessary by the Construction Architect or Engineer to determine its suitability 
for use. 
 
B. AGGREGATES: Aggregates shall be stored in areas covered with tightly 
laid wood planks, sheet metal or other hard and clean surface, and in a manner 
that will preclude the inclusion of foreign materials.  Aggregates of different 
sizes shall be stored in separate piles. 
 
C. REINFORCEMENT:  Reinforcement shall be stored in such a manner 
that will prevent excessive rusting or coating with grease, oil, dirt, and other 
objectionable materials.  Storage shall be in separate piles or racks to avoid 
confusion and loss of identification after bundles have been broken. 

 
 
PART  2.0 MATERIALS 
 
2.1 CEMENT: Portland cement shall conform to PNS 07, type 1. Cement for 

exposed concrete surfaces shall be from the same mill. 
 

2.2 REINFORCEMENT:  All reinforcing steel bars, except No. 2, shall be deformed. 
The manufacturer shall submit certification of compliance to this specification 
prior to the delivery of these materials.  
 

2.3 FINE AGGREGATES: Fine aggregates shall be clean, hard, natural sand or 
manufactured sand, or a combination of both. 
 

2.4 COARSE AGGREGATES: Coarse aggregates shall be hard, durable, uncoated 
gravel, crushed gravel, or a combination thereof. 

 
2.5 WATER: Mixing water for concrete shall be fresh, clean, and potable. 
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2.6 CURING MATERIALS: Materials shall conform to one of the following unless 
otherwise designated: 

a. Polyethylene sheeting for curing, 6 mils minimum thickness, clear. 
b. Waterproof paper or polyethylene-coated waterproof paper for 

concrete curing shall be of commercial quality. 
c. Burlap, plain or polyethylene-coated burlap shall be of commercial quality. 

 
2.7 EXPANSION JOINT’S FILLER:  shall be elastomeric pre-molded type. 

 
2.8 SEALING MATERIALS: for expansion joints shall be single component 

urethane or acrylic type sealant. 
 

2.9  FORMS COATING: shall be non-staining type mineral oil. 
 

2.10 VAPOR BARRIER: shall be a polyethylene sheet, 6 mils minimum thickness, 
clear, conforming to commercial standard CS-238. 

 
2.11 WATER – STOP: (if applicable) shall be rubber, neoprene or PVC. 
 
 
PART 3.0 FORMS 
 
3.1 GENERAL REQUIREMENTS: Forms shall be provided for all concrete. Forms 

shall be set true to line and grade and maintained as to ensure completed work 
within the allowable tolerance specified and shall be mortar tight.  The 
contractor shall be responsible for the adequacy of forms and form support. 
Wire ties shall not be used where the concrete surface will be exposed to 
weathering and where discoloration will be exposed.  All formworks shall be 
provided with adequate clean-out openings to permit inspection and easy 
cleaning after all reinforcement has been placed.  Where forms for continuous 
surfaces are placed in successive units, these shall be fitted over the completed 
surface to obtain accurate alignment of the surface and to prevent leakage of 
mortar.  Panel forms shall be constructed to provide tight joints between 
panels.  All forms shall be constructed so that they can be removed without 
damaging the concrete.  All exposed joints, edges and external corners shall 
be chamfered a minimum of 20 mm unless specified otherwise hereinafter. 

 
3.2  MATERIALS FOR FORMS:  Forms shall be of wood, plywood, steel, or other 

suitable materials.  Wood forms for surfaces exposed to view in the finished 
structure and requiring a standard finish, shall be plywood.  For unexposed 
surface, undressed square-edged lumber may be used. Forms for surfaces 
requiring special finishes shall be plywood or hard-pressed fiberboard not less 
than 12 mm thick. Surfaces of steel forms shall be free from irregularities, dents, 
and sags. 

 
3.3 COATING: Before placing the concrete, the contact surfaces of forms shall be 

coated with non-staining mineral oil or suitable non-staining form coating 
compound, or shall be given two coats of nitrocellulose lacquer, except as 
specified otherwise.  Mineral oil shall be used on forms for surfaces, which are 
to be painted.  For surfaces not exposed to view in the finished structure and 
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when temperature is above 40 ºF, sheeting may be wetted thoroughly with clean 
water.  All excess coating shall be removed by wiping with cloths.  Re-used 
forms shall have the contact surfaces cleaned thoroughly; those, which have 
been coated, shall be given an additional application of the coating.  Plaster 
waste molds shall be sized with two coats of thin shellac or lacquer and coated 
with soft or thinned non-staining grease. 

 
3.4 TOLERANCE AND VARIATIONS: The contractor shall set and maintain 

concrete forms to ensure that after removal of the forms and prior to patching 
and finishing, no portion of the concrete work will exceed any of the tolerances 
specified.  Variation in floor levels shall be measured before removal of 
supporting shore. The contractor shall be responsible for variations due to 
deflection. The specified variation for one element of the structure will not be 
applicable when it will permit another element of the structure to exceed its 
allowable variations.  Except as otherwise specified hereinafter, tolerances. 

 

Type of Structure Tolerance ± (in mm) 

Footings 32 

Columns 25 

Slab 25 

Lintel Beams 40 

Stiffener Columns 40 

Anchorage/ Bolts 3 

 
 
PART 4.0 CLASSES OF CONCRETE 
 
4.1 STRENGTH REQUIREMENTS. Concrete of the various classes, if not 

indicated in the drawings and as specified under other sections, shall be 
proportioned and mixed for the following strengths: 

 

CLASS A 
SPECIFIED COMPRESSIVE 
STRENGTH, 28 Days, (Psi) 

AA 4,000 

A 3,000 

B 2,500 

C 2,000 

P 600 

Concrete made with high-early-strength cement shall have a 7-day strength 
equal to the specified 28-day strength for concrete of the class specified made 
with type I or II Portland cement. 

 
4.2  USAGE. Concrete of the various classes shall be used as follows: 

a. Class AA concrete - For water storage tanks, septic tanks and other work as 
indicated. 
b. Class A concrete - For pre-cast concrete items, slabs, beams, and walls 

above grade, columns, stairs, lintels, and for all reinforced work not 
otherwise indicated or specified. 
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c. Class B concrete - For slabs and grade, grade and tie beams, footings, and 
for such concrete work as indicated or specified. 

d. Class C concrete - For all concrete not reinforced except as otherwise 
indicated or specified. 

e. Class P concrete - For slabs on grade subject to vehicular load and as 
indicated or specified. 

 
 
PART  5.0 PROPORTIONING, MEASUREMENT AND MIXING 
 
5.1 CONCRETE DESIGNS MIX: Concrete mixes except otherwise indicated shall 

be designed by the contractor. The proportions shall be changed whenever 
necessary to maintain the workability, strength, and standard of quality core the 
concrete covered by these specifications, and to meet the varying conditions 
encountered during construction. Test for slump and unit weight shall be 
performed under the supervision of the Construction Architect/Engineer. 

 
5.2 SLUMP: shall be determined in conformance with ASTM C 143, and shall be 

within the following limits, provided the required strength is obtained: 
 

STRUCTURAL ELEMENT 
SLUMP FOR VIBRATED CONCRETE 

Minimum Maximum 

Walls, columns, and grade beams, 
250 mm. Maximum thickness 

75mm 100mm 

Other construction 50mm 75mm 

 
5.3 PROPORTIONING OF MATERIALS: shall be accomplished by weighing, 

except as otherwise provided herein. In urgent situation, volumetric 
proportioning may be used temporarily, if permitted by the Construction 
Architect/Engineer, who will stipulate the length of the period during which 
volumetric proportioning may be used.  The contractor shall furnish the 
necessary equipment and shall establish accurate procedures for determining 
the quantities of free moisture in the aggregates, the true volume of the fine 
aggregate if volumetric proportioning is used, and the air content of the freshly 
mixed concrete if air-entrained concrete is used.  Such procedures are subject 
to the approval of the Construction Architect/Engineer. Moisture, volumetric and 
air determinations shall be made at intervals as directed by the Construction 
Architect/ Engineer and as specified hereinafter under field testing 
requirements.  Allowable tolerances for measuring cement and water shall be 
one (1%) percent; for aggregates, two (2%) percent; and three (3%) percent for 
mixtures. 

 
5.4 WEIGHT MEASUREMENT: The fine aggregate and each size of coarse 

aggregate shall be weighed separately.  Cement in standard packages (bags) 
need not be weighed, but bulk cement or fractional packages shall be weighed 
on a scale separate from that used for weighing other materials. 

 
5.5 VOLUMETRIC MEASUREMENT:  The weight proportions shall be transposed 

into equivalent volumetric proportions by weighing representative samples of 
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the aggregates in the conditions in which they will be measured and in 
accordance with ASTM C29.  In determining the true volume of the fine 
aggregate, allowance shall be made for the bulking effect from the moisture 
contained therein.  Suitable allowances shall also be made for variations in the 
moisture conditions of the aggregates. 

5.6 MIXING: All concrete shall be machine mixed.  In cases of emergency or small 
batches, the mixing may be done by hand if was authorized by the Construction 
Architect/ Engineer.  Mixing shall begin within 30 minutes after the cement has 
been added to the aggregates.  The time of mixing after all cement and 
aggregates are in the mixer drum shall be not less than one minute for mixers 
having a capacity of one cubic yard or less; for mixers of larger capacities, the 
minimum time shall be increased 15 second for each additional cubic yard. A 
reduction in the mixing time shall be permitted if mixer performance tests made 
at the contractor’s option and at his expense, indicate adequate mixing with the 
reduced time.  All mixing water shall be introduced in the drum before one-fourth 
of the mixing time has elapsed.  The entire content of the mixer drum shall be 
discharged before recharging.  The time elapsing between the introduction of 
the mixing water to the cement and aggregates or the cement to the aggregates 
and placing of the concrete in final position in the forms shall not exceed 60 
minutes, if the air temperature is less than 85 degrees Fahrenheit. If the air 
temperature is equal or greater than 85 degrees Fahrenheit, time elapsed shall 
not exceed 45 minutes. The re-tampering of concrete, i.e., re-mixing with or 
without additional cement, aggregate or water, will not be permitted. 

 
5.7 READY-MIXED CONCRETE.  Ready-mixed concrete is defined in this 

specification as concrete produced regularly by a commercial establishment 
and delivered to the purchaser in the plastic state. Subject to the approval of 
the Construction Architect/Engineer, ready-mixed concrete may be used 
provided that (a) the plant has sufficient capacity and transportation equipment 
to deliver the concrete at the rate desired, and (b) the plant meets the 
requirements specified for equipment, measurement of materials, and mixing. 
The cement, aggregates, water and admixtures shall conform to all applicable 
requirements of this specification.  Ready-mixed concrete not specified 
otherwise hereinafter shall be mixed and delivered by means of the following 
methods: 
a.  TRUCK MIXING: Concrete shall be mixed and delivered in a truck 

mixer.  Mixers shall be charged with a ribbon-fed mixture of aggregates and 
cement, or in the absence of facilities for ribbon feeding, the aggregates 
shall be charged before the cement.  When mixing has begun during or 
immediately after charging, a portion of the mixing water not in excess of 
that required to produce the minimum acceptable slump shall be added 
ahead of or with the other ingredients.  Total mixing shall not be less than 
50, but not more than 100 revolutions of the drum at the manufacturer’s 
rated mixing speed after all ingredients, including water, are in the drum. 
After 30 to 75 revolutions of the drum, the slump shall be tested and 
additional water shall be added if necessary to produce the required slump; 
if additional water is necessary, mixing shall be continued for at least 20 
revolutions of the drum after the water is added.  Mixing speed shall not be 
less than rpm for revolving drum mixers, and not less that 4 rpm nor more 
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than 16 rpm for open-top mixers.  Any turning of the drum during 
transportation shall be at the speed designated by the manufacturer of the 
equipment, as agitating speed.  Each batch of concrete delivered at the job 
site shall be accompanied by a time slip issued at the batching plant, 
bearing the time of departure therefrom and the signature of the 
inspector.  Discharge of concrete from the drum shall be completed within 
1 hour or before the drum completes 250 revolutions after the introduction 
of water to the cement and aggregates. 

b. COMBINATION CENTRAL PLANT AND TRUCK MIXING: (Shrink 
Mixing).  Concrete shall be partially mixed in a central plant mixer and the 
mixing completed in a truck mixer.  The mixing time in a central plant mixer 
shall be the minimum required to intermingle the ingredients and shall not 
exceed 30 seconds.  The mixing shall be completed in a truck mixer as 
specified herein before under truck mixing. 

c. CENTRAL PLANT MIXING: Concrete shall be mixed completely in a 
stationary mixer at a plant and transported to the site of the work in a truck 
agitator or a truck mixer operating at a speed of rotation designated by the 
manufacturer as agitating speed.  Mixing shall begin within 30 minutes after 
cement has been added to aggregates.  When authorized in writing by the 
Construction Architect/Engineer non-agitation equipment approved by him 
may be used for transporting concrete.  The time lapse between the 
introduction of the mixing water to the cement and aggregates and the 
placing of concrete in final position in the forms  shall not exceed: (a) for 
agitating equipment - 60 minutes, if air temperature is less than 80 degrees 
F. or 45 minutes, if air temperature is equal or greater than 85 degrees F., 
(b) for non-agitating equipment - 30 minutes. 

d. CONSISTENCY OF CONCRETE: Except as specified otherwise, the slump 
shall be from 50 mm to 100 mm. 

 
 
PART  6.0 PLACING REINFORCEMENTS AND MISCELLANEOUS MATERIALS 
 
6.1 GENERAL REQUIREMENTS: All reinforcement bars, stirrups, hanger bars, 

wire fabric, spiral, and other reinforcing materials shall be provided as indicated 
on the drawing or required by this specification, together with all necessary wire 
ties, chairs, spaces, supports and other devices necessary to install and secure 
the reinforcement properly.  All reinforcement, when placed, shall be free from 
rust, scales, oil, grease, clay, and other coatings, and foreign substances that 
would reduce or destroy the bond.  Rusting of reinforcement shall not be a basis 
of rejection, provided that the rusting has not reduced the effective cross-
sectional area of the reinforcement to the extent that the strength is reduced 
beyond specified value.  Heavy, thick rust or loose, flaky rust shall be removed 
by rubbing with burlap or other approved method, prior to 
placing.  Reinforcement, which has bends not shown on the project drawings, 
approved shop drawings, or is reduced in section by rusting such that its weight 
is not within permissible ASTM tolerances, shall not be used.  All reinforcement 
shall be supported and wired together to prevent displacement by construction 
loads or by the placing of concrete.  Unless directed otherwise by the 
Construction Architect/Engineer, reinforcement shall not be bent after being 
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partially embedded in hardened concrete. Where cover over reinforcing steel is 
not specified it shall be in accordance with ACI 318.  
 

6.2 PLACING:  Reinforcement shall be placed accurately and secured.  It shall be 
supported by suitable chairs or spacers or by metal hangers.  On the ground, 
and where otherwise subject to corrosion, concrete or other suitable non-
corroding material shall be used for supporting reinforcement.  Where the 
concrete surface will be exposed to the weather in the finished structure or 
where rust would impair the appearance or finish of the structure, all 
reinforcement supports, within specified concrete cover, shall be galvanized or 
made of a suitable non-corroding material. 

 
6.2 SPLICING OF REINFORCEMENT: Splicing of reinforcement shall be in 

accordance with ACI 318, except as indicated otherwise or modified 
herein.  Where splices in addition to those indicated on the drawings are 
necessary, they shall be approved by the Construction Architect/Engineer prior 
to their use.  Splices shall not be used in grade beams and slabs at points of 
maximum stress. Except as indicated or specified otherwise herein, in lieu of 
lapping, but splicing of reinforcement may be permitted provided the splicing 
material, equal or greater in cross sectional area to the spliced steel, shall 
possess a minimum of 125 percent of the yield strength or 90 percent of the 
ultimate strength of the reinforcing steel, whichever is the greater.  But splicing 
shall preferably use over lapping for bar sizes No. 11 and above. 
 

6.3 MOVING REINFORCING STEEL: All placement or movement of reinforcing 
steel after placement to positions other than that indicated or specified shall be 
subject to the approval of the Construction Architect/Engineer, 

 
6.4 SETTING MISCELLANEOUS MATERIAL: Anchors and bolts, including, but 

not limited to those for machine and equipment bases, frames or edgings, 
hangers and inserts, door bucks, pipe supports, pipe sleeves, metal ties, 
conduits, drains and all other materials in connection with concrete 
construction, shall, where practicable, be placed and secured in position when 
the concrete is placed.  Anchor bolts for machines shall be set to templates, 
plumbed carefully and checked for location and elevation with an instrument, 
and shall be held in position rigidly to prevent displacement while concrete is 
being placed. 

 
 
PART  7.0 CONVEYING AND PLACING CONCRETE 
 
7.1 CONVEYING:   Concrete shall be conveyed from the mixer to the forms as 

rapidly as practicable by proper methods, avoiding segregation or loss of 
ingredients.  It shall be deposited as nearly as practicable in its final positions 
in the forms. At any point in the conveying, the free vertical drop of the concrete 
shall not exceed 91 cm. Chuting will be permitted only where the concrete is 
deposited into a hopper before it is placed in the forms.  Conveying equipment 
shall be cleaned thoroughly before each run. All concrete shall be deposited as 
soon as practicable after the forms and reinforcements have been inspected 
and approved by the Construction Architect/Engineer.  Concrete, which has 
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been segregated in conveying, shall be removed, and disposed of as directed 
by the Construction Architect/Engineer. 

 
7.2 PLACING CONCRETE: No concrete shall be placed after there is evidence of 

initial set. All concrete placing equipment and methods shall be subject to 
approval of the Construction Architect/Engineer. Concrete placement will not 
be permitted when weather conditions prevent proper placement and 
consolidation.  Before placing concrete on porous sub-grades, they shall be 
dampened as directed by the Construction Architect/ Engineer.  Forms shall be 
clean and free from dirt, construction debris and water.  Concrete shall be 
deposited in horizontal layers approximately 31 to 51 cm deep in a manner to 
preclude the formation of cold joints between successive layers.  The method 
of depositing concrete shall be such as to avoid displacing the reinforcement 
and segregating the aggregate.  Concrete shall be worked about the 
reinforcement and embedded fixtures and avoid overworking which may result 
in segregation.  On the bottom of slabs, the girders where the congestion of 
steel near the forms makes placing difficult, a layer of mortar equal to the 
approved slump shall be deposited to cover the surface to a depth of 
approximately 25 mm before placing the concrete.  Water, which accumulates 
on the surface of the concrete during placing, shall be removed by absorption 
with porous materials in a manner that prevents removal of cement.  Pumping 
of concrete through aluminum pipe shall not be permitted. 

 
7.3 VIBRATION:  All concrete, except for concrete slabs 100 mm or less in depth, 

shall be compacted using high frequency, internal, mechanical vibrating 
equipment supplemented by hand spading and tamping.  Concrete slabs 100 
mm or less in depth shall be consolidated by wood tamper and spading and 
settling with a heavy leveling straight edge.  Vibrator shall be designated to 
operate with vibratory element submerged in the concrete and shall have a 
frequency of not less than 6,000 impulses per minute when submerged.  The 
vibrating equipment shall be always adequate in number units' power of each 
unit to consolidate the concrete properly. Vibration of forms and reinforcement 
shall not be employed except when authorized specifically the Construction 
Architect/Engineer. Vibrators shall not be used to transport the concrete in the 
forms.  Vibration shall be discontinued when the concrete has been compacted 
thoroughly and ceased to decrease in volume. 

 
7.4 CONSTRUCTION JOINTS: Joints not shown on the drawings shall be made 

and located so as to least impair the strength of the structure and shall be 
subject to approval of the Construction Architect/Engineer.  In general, they 
shall be located near the middle of the spans of slabs, grade beams.  Horizontal 
joints in walls shall be at the underside of floor, slabs, grade beams, or girders 
and at the top of footings or grade slabs.  Grade beams, brackets, and drop 
panels shall be placed at the same time as slabs.  Joints shall be perpendicular 
to the main reinforcement. All construction joints in contact with the grade or 
earth shall be provided with an approved type of rubber or PVC water-stop to 
minimize water leakage. Water-stop shall be installed so as to form a 
continuous watertight diaphragm. Joints and splices shall be vulcanized or heat-
sealed and as recommended by the manufacturer as approved. 
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(a) Reinforcement in construction joints. All reinforcing steel shall be continued 
across joints.  Keys and inclined dowels shall be provided as directed by 
the Construction Architect/Engineer.  Longitudinal keys at least 38 mm 
deep shall be provided in all joints in walls and between walls and slabs or 
footings. 

 
7.5 EXPANSION JOINTS AND CLEAVAGE JOINTS.  

a. Expansion joints and cleavage joints shall not be less than 12 mm wide except 
as indicated otherwise.  Expansion joints not exposed to weather shall be filled 
completely with pre-formed joint materials.  Expansion joints exposed to 
weather and cleavage joints between vertical masonry surfaces and floor slabs 
lay on earth shall be filled to a depth of 25 mm from the surface or face of the 
concrete with pre-formed joints' material.  The 25-mm deep space above the 
performed material shall be cleaned after the concrete has been cured, and 
when dry, filled with flush with joint-sealing material.  Reinforcement or the 
embedded metal items bonded to the concrete shall not be permitted to extend 
continuously through any expansion joints. 
b. Sealing materials for expansion joints shall be single component urethane 

sealant or equal. 
c. Other embedded items.  All sleeves, inserts, anchors, and embedded items 

required for adjoining work or for its support shall be placed prior to concreting. 
All subcontractors whose work is related to the concrete supported by it shall 
be given ample notice and opportunity to introduce or furnish embedded item 
before the concrete is placed.  All ferrous metal sleeves, inserts, anchors and 
other embedded ferrous items exposed to the weather or where rust would 
impair the appearance of finish, or the structure shall be galvanized. 

 
7.6 PLACING EMBEDDED ITEMS: Expansion joint material and embedded items 

shall be positioned accurately and supported against displacement.  Voids in 
sleeves, inserts and anchors' slab shall be filled temporarily with readily 
removable material to prevent the entry of concrete into the voids. 

 
7.7  PLACING CONCRETE IN HOT WEATHER: Placing concrete in hot weather 

shall be in accordance with ACI305 except as modified herein.  In hot weather, 
extra care shall be taken to reduce the temperature of the concrete being 
placed, and to prevent rapid drying of newly placed concrete.  When the outdoor 
ambient temperature is more than 90 degrees F., the fresh concrete shall be 
shaded as soon as possible after the placing and curing shall be started as soon 
as the surface of the fresh concrete is sufficiently hard to permit it without 
damage. 

  

PART  8.0 SLABS ON GRADE. 
 
8.1 VAPOR BARRIER:  Immediately prior to placing concrete, the capillary water 

barrier or sub-grades under slabs within the building shall be covered with vapor 
barrier. Puncture and tear shall be patched. Edges shall be lapped not less than 
100 mm and end joints shall be lapped not less than 150 mm. Edges and lapped 
joints shall be sealed with a pressure-sensitive tape, not less than 50 mm wide, 
compatible with the membrane. 
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PART  9.0 SURFACE FINISH (EXCEPT FLOOR FINISH) 
 
9.1 GENERAL REQUIREMENTS: All formed surfaces shall be repaired by patching 

with cement mortar.  Cement mortar for patching shall be the same composition 
as that used in the concrete, except that for exposed surfaces' part of the 
cement shall be white Portland cement to provide a finish color matching the 
surrounding concrete. Patching shall be done as soon as the forms are 
removed area to surfaces which are to be cured with a curing compound shall 
be covered during the application of the compound.  All areas to be patched 
shall be cleaned thoroughly.  Minor honeycomb or otherwise defective areas 
shall be cut out to solid concrete but to a depth of not less than 25 mm.  The 
edges of the cut shall be perpendicular to the surface of the concrete.  The area 
to be patched and at least 150 mm adjacent hereto shall be saturated with water 
before placing the mortar.  The mortar shall be mixed approximately one hour 
before placing and shall be re-mixed occasionally during this period with a 
trowel without the addition of water. A grout of cement and water mixed to a 
consistency of paint shall then be brushed on to the surfaces to which the mortar 
is to be bonded.  The mortar shall be compacted into place and screeded 
slightly higher than the surrounding surface.  Patches on exposed surface shall 
be finished to match the adjoining surfaces, after they have set for an hour or 
more.  Patches shall be cured as specified for the concrete.  Holes extending 
through the concrete shall be filled by means of a plunger type gun or other 
suitable device from the unexposed fact.  The excess mortar shall be wiped off 
the exposed face with a cloth.  Finished surfaces shall be protected from stains 
and abrasions.  Standard finish against steel, plywood and wood forms shall be 
equal in workmanship, texture, and general appearance to that of approved 
sample panels.  Concrete with excessive honeycombing, which exposes the 
reinforcing steel or other defects affecting the structural strength of the member 
will be rejected and the defects shall be corrected as directed by the 
Construction Architect/Engineer, and at the expense of the contractor. 

 
9.2 RUBBED-FINISH: Rubbed finish shall be provided for all exposed concrete 

beams and ceiling.  The surface of the concrete shall not vary more than 16 
mm when measured from a five-foot template.  Exposed surfaces shall be 
rubbed with carborundum or other abrasives to a smooth even finish or uniform 
appearance.  Upon completion of the rubbing, the surface shall be washed 
thoroughly with clean water. 

 
9.3 BROOM-FINISH: Broom-finish shall be given to exterior parking area or as 

approved. The concrete shall be screeded and floated to the required finish 
level with no coarse aggregate visible. After the surface moisture has 
disappeared and laitance has been removed, surface shall be steel trowelled 
to an even, smooth finish. The trowelled surfaces shall be broomed with a fiber-
bristle brush in a direction traversing to that of the main traffic. 

 
 
PART  10.0 FLOOR FINISHES 
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10.1 GENERAL REQUIRMENTS: The finishes included herein shall be surface 
finishes and treatments for floor slab.  Concrete toppings except where 
indicated shall not be allowed for all floor slabs having steel-trowel finish.  For 
roof deck floors in which drains occur, special care shall be exercised to slope 
the floors uniformly to the drains.  Deck roof floors shall receive single steel 
trowelling prior to the application of waterproofing. 

 
10.2 PLACING AND SCREEDING NORMAL CONCRETE SLAB OR BASE SLAB: 

Concrete of slump within the limits specified herein before shall be placed, 
consolidated, and immediately struck off to bring the top surface of the slab to 
proper contour, grade elevation.  This operation may be followed immediately 
by a “darbying: or bull floating of the surface with wooden tools to correct any 
unevenness. Striking off and darbying shall be completed before bleed water 
appears on the surface of the freshly placed concrete. No further work shall 
then be performed until the concrete has attained a set sufficient for floating 
and sufficient to support the weight of the finisher and/or equipment.  If the bleed 
water has not disappeared by the time floating of the surface is to start, the 
excess water shall be first dragged off on the surface by using a rubber hose.  At 
no time shall dry cement will be used to absorb bleed water. 

a. ROUGH-FINISH:  shall be provided for all floors to receive future floor finish, 
which will be provided by tenants.  Allow 50 mm below finish floor line.  

b. NON-SLIP FINISH: shall be provided for ramps allocated for disabled 
persons.  Type of finish shall be as approved. 

 
10.3 CLEANING: Upon completion of the work, all concrete floors shall be cleaned 

as follows: after sweeping with an ordinary broom to remove the loose dirt, the 
finish surface shall be wetted with soap suds and rubbed with a scrubbing 
machine fitted with a wire brush or fine steel wool.  The suds shall be mopped 
up, and the surface shall be flushed with clean warm water, after which a final 
scrubbing by hand instead of the machine scrubbing will be permitted when 
authorized specifically. 

 
 
PART 11.0 CURING 
 
11.1 GENERAL REQUIREMENTS: Curing for all concrete shall be accomplished by 

preventing loss of moisture, rapid temperature change, mechanical injury, or 
injury from rain or flowing water for a period of Seven (7) days when normal 
Portland cement has been used.  Curing shall be started as soon after placing 
and finishing as free water has disappeared from the surface of the 
concrete.  Curing may be accomplished by any of the following methods or 
combination thereof, as approved. 

 
11.2  MOIST CURING: Unformed surfaces shall be covered with burlap or other 

approved fabric-type mats and shall be kept continually wet.  Forms shall be 
kept continually wet.  If forms are removed before the end of the curing period, 
curing shall be continued on unformed surfaces that will be unexposed in the 
finished work. 
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11.3 IMPERVIOUS SHEET CURING. Surfaces shall be covered with waterproof 
paper, polyethylene coated waterproof paper or burlap, or polyethylene sheets, 
lapped 100 mm at edges and ends, and sealed with an adhesive tape suitable 
for the type off covering used. The covering shall be weighed to prevent 
displacement and kept in place and in repair during the curing period. 

 
11.4 CURING PERIODS: When 7-day compression test cylinders, representative of 

parts of a structure already placed, indicate that the 28-day strengths may be 
less than 90% of the design strengths, those parts of the structure shall be given 
additional curing, as directed by the Construction Architect/Engineer.  Curing 
shall be as follows: 
 

TIME (Minimum) CONCRETE ELEMENT 

7 Days All concrete not specified otherwise 

10 Days Pavement not undercover 

 
11.5 REMOVAL OF FORMS AND PROTECTION: Forms shall be removed in a 

manner, which will prevent damage to the concrete.  Forms shall not be 
removed without approval of the Construction Architect/Engineer. 

 
 
PART  12.0 SAMPLING 
 
12.1 CONCRETE:  The strengths specified and the design mix shall be verified 

during the progress of the work at intervals by testing standard cylinders of 
samples taken at the job site.  

 
Three test cylinders shall be taken for each 60 cubic meter or fraction thereof 
of each class of concrete placed, but at least test cylinders shall be taken each 
day for each class of concrete placed that day, or as directed by the 
Construction Architect/Engineer. No more than 3 cylinders shall be taken from 
any one batch. The contractor shall furnish the work and labor, materials, and 
facilities for taking the samples, handling, storing the cylinders at the site of the 
work, and shipping the cylinders for testing to the authorized and designated 
testing laboratory at his expense. 

 
12.2 SAMPLE IDENTIFICATION: Each sample shall be contained in a clean 

container, which shall be securely fastened to prevent loss of material.  It shall 
be tagged for identification.  The tag shall contain the following information: (1) 
Contract No., (2) Sample No., (3) Quantity, (4) Date Sample was taken, (5) 
Sampler, and (6) Intended Use.  

 
12.3 CONCRETE TESTING: 

a.  Testing consistency of concrete slump shall be determined in accordance 
with ASTM C143. Samples for a slump determination will be taken from the 
concrete during placing in the forms.  Tests shall be made. 

b.  Tests shall likewise be made at the beginning of a concrete placement 
operation and at subsequent intervals to ensure that the specification 
requirements are met.  
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c.  Concrete testing shall also be done whenever test cylinders are made. 
d.  Testing of specimens for compressive strength shall be in accordance with 

ASTM C39.  Test will be made at 7 and 28 days from time of molding. When 
a satisfactory relationship between 7- and 28-day strengths has been 
established, the 7-day tests' results may be used as an indicator of the 28-
day strength.  Each test shall be the average of the strengths of the three 
test specimens of a set except that if one specimen in a set of three shows 
evidence, other than low strength, or improper sampling, molding, handling, 
or curing, the remaining two specimens shall be considered the test 
result.   No more than 10 percent of the cylinders tested shall have 
compressive strengths less than that specified. 

 
12.4 CONTRACTOR-FURNISHED MIX DESIGN: If test results of any concrete to 

be used in the project show that the concrete strength is below the specified 
limits and does not meet other requirements of this specification, the contractor 
shall make all necessary adjustments, as directed by the Construction 
Architect/Engineer at the Contractor’s expense.  Concrete, which, at the end of 
28 days, does not meet the specified strength, shall be removed or otherwise 
corrected at the Contractor’s expense, with corrective methods subject to the 
approval of the Construction Architect/Engineer. 

 

 

-----END OF SECTION----- 
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DIVISION 3.0 METAL 
 
DIVISION 3.01 GENERAL CONDITIONS 
 
PART 1.0 GENERAL 
 
1.1 DESCRIPTION: The contents of this section apply to all sections of this division 

unless otherwise specified or modified. 
 
1.2 REFERENCE STANDARDS: Comply with the latest edition of the following of 

the following as applicable unless otherwise specified or modified: 
A.  AMERICAN INSTITUTE OF STEEL CONSTRUCTION (AISC), 1978: 

Specification for the Design, Fabrication and Erection of Structural Steel for 
Building; Code of Standard Practice for Steel Buildings and Bridges: 
Specification for Architecturally Exposed Structural Steel. 

B.  AMERICAN IRON AND STEEL INSTITUTE (AISI): "Specifications for the 
Design of Cold Formed Steel Structural Members, 1974.’ 

C.  AMERICAN WELDING SOCIETY (AWS): Standard Welding Symbols 
A2.0-68; Standard Welding Code DI.1-1973 (Rev. 1-73 & 2-74). (To govern 
if in conflict with AISC). 

D. RESEARCH COUNCIL ON RIVETED AND BOLTED JOINTS OF THE 
ENGINEERING FOUNDATION (RCRBJ): Specification for Structural Joists 
using ASTM A-325-76a Bolts. 

E.  STEEL JOIST INSTITUTE-AMERICAN INSTITUTE OF STEEL 
CONSTRUCTION (SJI-AISC): 
‘Standard Specifications for Open Web Steel Joists,’ and ‘Standard 
Specifications for Long span Steel Joists,’ 1978 Editions. 

F.  STRUCTURAL STEEL PAINTING COUNCIL (SSPC): Painting Manual, 
Volume 1; Good Painting Practice, Painting Manual, Volume 2; Systems 
and Specifications. 

 
1.3 SOURCE QUALITY CONTROL: The Contractor shall be responsible for the 

fabrication, correct fitting and alignment of the various metal items or 
component members. However, the Fabricator shall permit the Architect or an 
independent inspection agency, if engaged by the Owner, to inspect work in 
progress in his shop. Such Inspection shall not relieve the Contractor of his 
responsibility to furnish materials and workmanship in accordance with the 
Contract Documents. 

 
1.4 PRODUCT DELIVERY, HANDLING AND STORAGE: All materials shall be 

handled and stored in such manner as to prevent damage or disfigurement. 
Finished items or components shall be stored above ground on platforms, 
pallets, or other supports and protected from harmful elements. 

 
1.5 PROTECTION: The installer shall protect any existing work subject to damage 

during the installation of specified work and shall adequately protect specified 
work during installation. The installer shall protect finished work that is readily 
subject to damage by subsequent work or environmental conditions 
immediately following the installation thereof. 
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1.6 FIELD MEASUREMENTS: Fabricator shall take actual measurements in field 
to verify or supplement dimensions indicated. He shall be responsible for 
accurate fit of specified work. 

 
1.7 FIELD QUALITY CONTROL: Facilities shall be provided by the Contractor, as 

needed, for the proper inspection of the specified work, including temporary 
platforms, hoists, protective devices, electric current, etc.  Improper 
workmanship, as determined by the Architect, shall be corrected, and replaced, 
at no additional cost to the Owner, 

 
1.8 CONDITIONS OF WORK-IN-PLACE: Work-in-place, on which specified work 

is in any way dependent, must be examined. Any defect that may influence 
satisfactory completion and performance of specified work must be reported, in 
writing, to the Contractor and the Architect. The absence of such notification 
shall be construed as acceptance of work-in-place. 

 
1.9 CORROSION PROTECTION: Separate dissimilar metals, and metals from soil 

and other corrosive surfaces, with a 30-mil coating of Bituminous compound, 
SSPC Paint 12, unless permanent separation is provided. 

 
 
 

-----END OF SECTION----- 
 
 

SECTION 3.02  Metal Materials and Methods 
 
PART 1.0 GENERAL 
 

B. WORK INCLUDED: The contents of this section are Inclusive of 
all metals used for this project with their corresponding methods of 
fabrication and Installation. 

 
1.2 REFERENCE STANDARD: Refer to Section 3.01- Metals: General Conditions. 
 
 
PART 2.0 PRODUCTS 
 
2.1 MATERIALS: 

A. CAST IRON: Lowest grade acceptable for cast Iron shall be that of BS 321) 
Grade C. The casting shall be sharp and of exact form and required shape 
to fit the parts truly and to hold full dimensions. The product must be free 
from air holes, scratches, core nails, flaws and defects of any kind. 

B. WROUGHT IRON: Shall be kept free from any crack, blister, flaw and any 
defect and comply with BS 51, Grade A. 

C. COPPER: Shall conform to BS 743 and shall not be used in contact with 
aluminum. 

D. BRONZE: Shall consist of 56.5% copper, 41.25% zinc) 2.25% lead and 
shall have a natural polished finish. 

E. BRASS: Shall conform to any of the three main groups: 
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- Alpha brass 0-39 % zinc 
- Alpha plus beta brass 39-46% 
- Beta brass 46-50% 

F. STAINLESS STEEL SHEET: Shall be of high chromium, high nickel steel. 
It shall comply generally with the requirements of BS 970 EN and be the 
type established for welding (58B). 

G. ALUMINUM SECTIONS OF FITTINGS: Shall be anodized of a minimum 
thickness 0.02mm of natural color or of analok finish as specified. All screws 
shall be stainless steel or approved alloy, countersunk flush whenever 
possible. 

H. STEEL: Shall be cold rolled of high tensile strength with good surface finish. 
Provide tubular steel rafters for all structures. Refer to Structural Plans. 

J. METAL DOOR JAMBS: Shall be of pressed bend prefabricated type, gauge 
16, shop painted with metal primer upon delivery to site. Refer to schedule 
for locations. 

K. GALVANIZED STEEL: Shall be entirely and evenly coated with zinc and 
free from stains, bare spots and other defects, such as blisters, pits, un-
plated areas, cloudy patches, cracks and stains. 

 
 
PART 3.0 EXECUTION 
 
3.1 INSTALLATION OF FITTINGS AND FIXTURES 

A. Floor gratings shall be provided for trench drains where needed or as 
indicated in the Plans. Stainless steel shall be used for trench drains 
located at lab and kitchen areas. Steel floor gratings shall be used for car 
parks, workshop / automotive areas and where Indicated in the plans. A 
25mm recessed space shall be provided at each side of trench drain. Refer 
to Plans for the length of trench drains. 

B. Material dividers shall be provided at juncture of differences in flooring 
material, unless otherwise specified. Brass dividers, stainless steel strips, 
aluminum reducers shall be used, or as indicated In Interior Plans. 

 
 
 

------END OF SECTION------ 
 
 

SECTION 3.03 STRUCTURAL STEEL WORK 
 
PART 1.0 GENERAL 
 
1.1 SCOPE: This section includes structural steel work, complete. 

 
1.2 HANDLING, SHIPPING AND STORING OF MATERIALS. All materials shall be 

handled, shipped, and stored in a manner that will prevent distortion or other 
damage.  Materials shall be stored in a clean location and keep properly 
drained. All damaged materials shall be replaced or repaired by and at the 
expense of the contractor. 
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PART 2.0 MATERIALS 
 
2.1 STRUCTURAL CARBON STEEL FOR BOLTED OR WELDED WORK: shall 

conform to ASTM A36.   
 
2.2 STRUCTURAL TUBING FOR BOLTED OR WELDED WORK: shall conform to 

ASTM A500 or A501. 
 
2.3 BOLTS AND NUTS: shall conform to the requirements for regular hexagon bolts 

and nuts of ANSI 818.2.1 and 818.2.2.  Materials shall conform to ASTM 307. 
 
2.4 WASHERS: Circular washers shall be flat and smooth and shall conform to 

requirements for Type A washers in ANSI B 27.2.  Beveled washers to 
American Standard Beams and channel shall be square or rectangular, shall 
conform tapered in thickness, and shall be smoothed. Washer for use- with high 
strength bolts shall be hardened. 

 
2.5 WELDING ELECTRODES AND RODS 

A. SUBMERGED ARC WELDING. Bare electrodes and flux for submerged 
arc welding shall conform to the requirements of AWS D1.0, and the 
following grades: 

 

STEEL GRADE 

A36 SAW-1 or SAW-2 

 
 
PART 3.0 FABRICATION 
 
3.1 GENERAL: Except as modified herein, fabrication shall be in accordance with 

the applicable specifications and standards of the American Institute of Steel 
Construction.  Workmanship shall be equal to standard commercial practice in 
modern structural shops.  Portions of the work exposed to view shall be finished 
neatly.  
Structural materials, either plain or fabricated, shall be stored above the ground 
on platforms, skits, or other supports.  Material shall be kept from dirt, grease, 
and other foreign matter, and shall be protected as far as practicable from 
corrosion.  All materials shall be clean and straight. If straightening or flattening 
is necessary, it shall be done by a process and in a manner that will not damage 
the material.  Shearing, flame- cutting and chipping shall be done carefully and 
accurately. The radii of a re-entrant gas-cut fillet shall be not less than 25 mm 
and as large as practicable. The top and bottom surfaces of base plates, cap 
plates of columns and sole plates shall be planed, or the plates shall be hot 
straightened and parts of members in contact with them shall be faces. 

 
3.2 BOLTED CONSTRUCTION: Holes for bolted construction shall be 1.59 mm 

larger than the nominal diameter of the bolt.  Holes shall be clean cut without 
torn or ragged edges.  Outside burrs resulting from reaming or drilling shall be 
removed. For punched holes the diameter of the die shall not exceed the 
diameter of the punch by more than 1.59 mm. The dies for sub-punched holes 
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shall be at least 1.59 mm smaller than the nominal diameter of the bolt.  If any 
hole must be enlarged to admit the bolts, they shall be reamed.  Reamed holes 
shall be cylindrical and perpendicular to the member.  Where practicable, 
reamers shall be directed by mechanical means. After assembly of the member 
and before reaming, holes punched full size and holes sub-punched shall admit 
a cylindrical pin 3 mm less in diameter than the nominal size of the holes 
perpendicular to the face of the member without drifting in not less than 75 
percent of any group of continuous holes in the same plane.  When holes are 
reamed or drilled, 85 percent of the holes in any contiguous group, after 
reaming or drilling, shall show no offset greater than 79 mm between adjacent 
thickness of metal.   Bolts’ holes shall be at right angle to the member.  The 
slope of bolted parts in contact with the bolt head shall not exceed 1:20 with 
respect to a plane normal to the bolt axis. Where the surface of a bolted path 
has slope of more than 1:20, beveled washer shall be used to compensate for 
the lack of parallelism. 

 
3.3 STRUCTURE’S SUBJECT TO STATIC LOADING: Holes for bolts shall be 

drilled or sub-punched and reamed, except that where the thickness of the 
material is not greater than the nominal diameter of the bolt plus 3 mm, the 
holes maybe punched full size.    
 

3.4 COMMON BOLTS:  Bolts transmitting shear shall be threaded to such a length 
that not more than one thread would be within the grip of the metal.  The bolts 
shall be of such length that they will extend entirely through the nuts with the 
beveled end outside the nut. Bolt heads and nuts shall be drawn tight against 
the work with a suitable wrench not less than 38-cm long.  Bolt heads shall be 
tapped with a hammer while the nut is being tightened. 

 
3.5 SHOP PAINTING: All structural steel work, except zinc coated surfaces and 

steelwork to be embedded in concrete or mortar, shall be shop 
painted.  Surfaces to be welded shall not be coated within 75 mm of the weld, 
prior to welding.  Surfaces shall be thoroughly dry and clean when the paint is 
applied.  No painting shall be done in wet weather except under cover; the 
temperature shall be above 45 degrees F.  but not over 90 degrees F.  Paint 
shall be applied thoroughly.  Surfaces that will be concealed or inaccessible 
after assembly shall be painted prior to assembly. 

 
 
PART 4.0 PREPARATIONS PRIOR TO ERECTION 
 
4.1 CLEANING:  Except as modified herein, surfaces shall be cleaned to bare metal 

by a suitable blasting process.  Surfaces that may be damaged by blasting shall 
be cleaned to bare metal by powered wire brushing or other mechanical 
means.  Surface that will be enclosed from the weather and subject to exposure 
no more corrosive than an indoor atmosphere controlled for human comfort, 
may be cleaned by wire brushing or other manual or mechanical means for 
removal of loose mill scale, rust, dirt, and other deleterious 
substances.  Cleaned surfaces, which become contaminated with rust, dirt, oil, 
grease, or other contaminants, shall be washed with solvents until thoroughly 
clean. Steel to be embedded in concrete shall be free from dirt and 
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grease.  Bearing surfaces, including contact surfaces within friction-type joints, 
shall not be painted nor galvanized but shall be coated with rust preventive 
coating, applied in the shop. The coating shall be removed just prior to field 
erection using a remover approved by the rust preventive manufacturer. The 
surfaces, when assembled, shall be free from rust, greases. Dirt and other 
foreign matter. 

4.2 PRE-TREATMENT: Except as modified herein, immediately after cleaning, 
surfaces shall be coated with a coat of pre-treatment coating applied to a dry film 
thickness of 0.3 to 0.5 mil or be given a crystalline phosphate base coating. The 
phosphate base coating shall be applied only to blast-cleaned bare metal surfaces. 

 
4.3  PRIMING: Treated surfaces shall be primed as soon as practicable after the 

pre-treatment coating has dried.  Except as modified herein, the primer shall be 
two coats of epoxy type or as specified in Section: Field Painting applied to a 
minimum dry film thickness of 3 mils.  Surfaces that will be concealed after 
construction and will require no over-painting may be primed.  Damage to 
primed surfaces shall be repaired with primer. 

 
4.4  MATCH MARKING: Members and component part of structures shall be 

assembled, and match marked prior to erection to ensure accurate assembly 
and adjustment of position on final erection.  Painted assembly markings shall 
be removed from any surface to be welded or riveted.  Scratch or notch marks 
shall be located in a manner that will not affect the strength of the member or 
cause concentrations of stress. 

 
 
PART 5.0 ERECTION 
 
5.1 GENERAL: Except as modified herein, erection shall be in accordance with the 

applicable specifications and standards of the AISC "Manual of Steel 
Construction".  Erecting equipment shall be suitable for the work and shall be 
in first class condition.  Where parts cannot be assembled or fitted properly 
because of errors in fabrication or of deformation due to handling or 
transportation, such condition shall be reported immediately to the Construction 
Architect/Engineer and his approval of the method correction obtained. The 
correction shall be made in his presence.  Bent or damaged parts shall be 
rejected. Steelwork shall be drained properly.  Pockets in structures exposed to 
the weather shall be filled with waterproof material.  Safety belts and lines shall 
be used by workers on high structures, unless safe working platforms or safety 
nets are provided. 

 
5.2  ASSEMBLY: The frame of steel structures shall be carried up true as shown 

and all match markings shall be followed.  Temporary bracing shall be used 
wherever necessary to support all loads to which the structure may be 
subjected, including equipment and operation thereof and piles of 
materials.  Such bracing shall be left in a place as long as may be required for 
safety.  The various members forming parts of a completed frame after being 
assembled shall be aligned and adjusted accurately before being 
fastened.  Fastening of splices of compression members shall be done after the 
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abutting surfaces have been brought completely into contact.  No riveting, 
welding, or bolting shall be done until much of the structure will be stiffened and 
by has been aligned properly.  Bearing surfaces and surfaces which will be in 
permanent contact shall be cleaned before the members are assembled.  As 
erection progresses, the work shall be bolted or welded sufficiently to take care 
of all dead load, wind, and erection stresses.  Splices will be permitted only 
where indicated.  Erection bolts used in welded construction may be tightened 
securely and left in place; if removed, the holes shall be filled with plug welds. 

 
5.3 FIELD BOLTING: shall be in accordance with the requirements specified for 

shop fabrication.  Unfair holes shall be corrected by reaming. 
 
5.4  FIELD WELDING: shall be as specified for shop fabrication of welded 

construction.  Any shop paint on surfaces adjacent to joints to be field-welded 
shall be wire-brushed to reduce the paint film to a minimum. 

 
5.5  FIELD PAINTING:  All exposed surface of steelwork shall be shop 

painted.  Surfaces where the shop coat of paint has been damaged shall be 
retouched using the same system as the original shop painting.  Surfaces which 
will be in contact after erection, except when in contact with bolted or welded 
connections, shall be given one finish coat before erection.  The cleaning, pre-
treatment and priming of welds and the areas adjacent thereto shall be done 
promptly after the acceptance of the weld and shall be as specified under the 
shop painting. 

 
 
PART 6.0 INSPECTION 
 
6.1 GENERAL: Contractor’s inspection shall be made promptly to permit immediate 

correction of defects.  The inspector shall stamp each piece, which is accepted, 
with the mark assigned to him.  The contractor shall be fully responsible for the 
accuracy and character of the work in all details, errors or faults which are 
discovered after delivery or during erection shall be corrected by the contractor 
in accordance with the requirements of the contract and without increase in the 
contract price.  The contractor shall provide competent supervision and visual 
inspection of all fabrication through shop inspectors whose primary duty is 
inspection. 

 
 
 

------END OF SECTION------ 
  



 

106 

DIVISION 4.0 FINISHES 
 
SECTION 4.01 CONCRETE FINISH 
 
PART 1.0 GENERAL 
 
1.1 WORK INCLUDED: This section includes the materials and 

procedures required to achieve finishes on concrete surfaces as stated in the 
schedule. 

 
 
PART 2.0 PRODUCTS 
 
2.1 SUBSTRATE MATERIAL 

A. COMPRESSIVE STRENGTH:  Concrete floor slabs subject to live loads 
shall have a concrete screed with a maximum thickness of 2” (50mm) and 
a minimum compressive strength of 1500psi (10MPa). 

 
2.2 FORMS 

A.  PLYWOOD:  For Form Finish.   
B.  PHENOLIC FILM FACED PLYWOOD:  9-18mm thick, laminated-faced 

ply.  Use this on areas designated as having Fair-Faced Concrete Finish. 
 
2.3 SCHEDULE OF FINISHES 

A.  FORM FINISH:  Use plywood form for ceilings designated as unpainted. 
B. FAIR-FACED CONCRETE FINISH: Use phenolic film-faced plywood for 

ceiling designated as unpainted.  Plywood may be used up to 40 times. 
C. STEEL TROWELLED FINISH:  For floors intended as walking surfaces 

where indicated in Schedule or for reception of floor coverings. 
D. SMOOTH FINISH CEMENT PLASTER:  For smooth trowelled finish ceiling 

to receive painted ceiling finishes, provide a thin cement paste after 
plastering to achieve a smooth finish.  Also to receive cement-sand 
screeding of tiles, marbles, wood flooring and the like. 

E.  PLAIN CEMENT FINISH:  Plain cement finish shall be floated to a compact 
and smooth surface.  The top surfaces shall then be steel trowelled to an 
even, hard surface, free from low and high spots. 

F. HARDENED CONCRETE FLOORS:  Use non-metallic aggregate anti-dust 
floor hardeners. 

  
2.4 FINISH TOLERANCES:  See individual finish specifications for applicable type 

class. 
A. Class A tolerances shall be true planes within 1/8-inch in 10ft as determined 

by a 10-foot straightedge placed anywhere on the slab in any direction. 
B. Class B tolerances shall be true planes within 1/4-inch in 10ft as determined 

by a 10-foot straightedge placed anywhere on the slab in any direction. 
C. Class C tolerances shall be true planes within 1/4-inch in 2ft as determined 

by a 2-foot straightedge placed anywhere on the slab in any direction. 
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PART 3.0 EXECUTION 
 
3.1  AS-CAST PLYWOOD FINISH (Form Finish and Fair-Faced Concrete Finish) 

Concrete shall be cast against forms constructed of plywood not less than 
16mm (5/8”) thick or of boards lined with tempered hardboard not less than 
5mm (3/16”) thick.  The arrangement of plywood sheets or liner sheets shall be 
orderly and symmetrical, and sheets shall be in as large sizes as are 
practicable.  Sheets showing torn grain, worn edges, patches or holes from 
previous use ot other defects which will impair the texture of concrete surfaces 
shall not be used.  All fins on the surface shall be completely removed. 

 
3.2 FLOATED FINISH FOR FLATWORK: After the concrete has been placed, 

struck off, consolidated, and leveled, the concrete shall not be worked further 
until ready for floating.  Floating shall begin when the water sheen has 
disappeared, and/or when the mix has stiffened sufficiently to permit the proper 
operation of a power-driven float.  The surface shall then be consolidated with 
power driven floats.  Hand floating with wood or cork-faced floats shall be used 
in locations inaccessible to the power-driven machine.  Trueness of surface 
shall be checked at this stage with a 10-foot straightedge applied at not less 
than two (2) different angles.  All high spots shall be cut down and all low spots 
filled during this procedure to a Class B tolerance.  The slabs shall then be 
refloated immediately to a uniform, smooth, granular texture. 

 
3.3 TROWELED FINISH FOR FLATWORK 

A.  Where a troweled finish is specified, the surface shall be finished first with 
power floats, as specified above where applicable, then with power trowels, 
and finally with hand trowels. 

B.  The first troweling after power floating shall be done by a power trowel and 
shall produce a smooth surface which is relatively free of defects which may 
still contain some trowel marks.  Additional troweling shall be done by hand 
after the surface has hardened sufficiently.  The final troweling shall be 
done when a ringing sound is produced as the trowel is moved over the 
surface. 

C. The surface shall be thoroughly consolidated by the troweling 
operations.  The finished surface shall be free of any trowel marks, uniform 
in texture and appearance, and shall be planed to a Class A tolerance. 

D. On surfaces intended to support floor coverings, any defects of sufficient 
magnitude to show through the floor covering shall be removed by grinding. 

E.  All edges and tooled joints shall be finished with a 3mm (1/8”) radius tool. 
 
3.4 SMOOTH RUBBED FINISH 

A. Smooth rubbed finish shall be produced on freshly hardened concrete.  All 
necessary patching shall have been done immediately after forms have 
been removed and rubbing shall be completed not later than the following 
day.  Surfaces shall be wetted and rubbed with carborundum brick or other 
abrasive until a uniform color and texture is produced.  No cement grout or 
slush shall be used other than the cement paste drawn from the “green” 
concrete itself by rubbing process. 
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B. Rubbing procedure shall be approved by the Architect before starting the 
work. 

 
-----END OF SECTION----- 
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SECTION 4.02  CEILING SUSPENSION SYSTEM 
 
PART 1.0 GENERAL 
 
1.1 DESCRIPTION: 

A. INCLUDED: All items and components forming any portion of the 
Suspended Ceiling Subsystem and all work to install same. 

B. LOCATION: All areas designated in Finish Symbol on Drawings to receive 
Acoustic Type Ceilings. 

 
1.2 QUALIFICATIONS: Refer to Section 4.01 FINISHES. 
 
1.3 SUBMITTALS: 

A. SHOP DRAWINGS: Submit copies of ceiling layout indicating the location 
of all light fixtures, diffusers, etc. Show details of installation, including all 
special conditions, such as hanger spacing, fastening details, splicing 
method for main and cross runners, change in levels, and supports at ceiling 
fixture. Lay out system to permit as large border units as possible. 

B. SAMPLES: Submit representative samples of all components of each type 
of ceiling subsystem. 

C. MAINTENANCE PROGRAM: Submit manufacturers’ latest printed 
recommendations for proper owner maintenance program. 

 
1.4 PRODUCT DELIVERY, HANDLING, AND STORAGE: Refer to Section 4.01 

FINISHES. 
 
1.5 ENVIRONMENTAL CONDITIONS: 

A. Installation of all dampening materials shall be installed prior to the 
installation of specified work. 

B. In areas where specified work is to be installed, maintain uniform humidity 
and temperature for at least twenty- four (24) hours prior to, during, and 
after installation 

 
 
PART 2.0 PRODUCTS 
 
2.1 LAY - IN ACOUSTIC CEILING TILE SYSTEM (Exposed T- bar system): 

Acoustic ceiling panel shall consist of the following: 
A. ACOUSTIC CEILING TILES 

1. Description: Acoustically efficient, fire-resistant, durable ceiling board 
faced with vinyl film. 

2. Size: 24"x24"x5/8" 
3. Design: Perforated or Plain 
4. Thermal Resistance: 1.6 (R Value) 
5. Noise Reduction Coefficient; 0.50 - 0.60 
6. Light Reflectance Value: 70 % -74 % 
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7. Sound Absorption Coefficient 
 AS 1045 Frequency (Hz) 

   0.42  125 
   0.36  250 
   0.55  500 
   0.69  1000 
   0.56  2000 

B. EXPOSED T-BAR CEILING SYSTEM 
1.Treatment : All Metal frames shall be hot-dipped galvanized 
2.Main T-bar : 32 mm x 24 mm x 0.30 mm thick baked enamel 

white 
3.Cross T- bar : 25 mm x 24 mm x 0.30 mm thick, baked enamel 

white 
4.Hanger wire : 2.0mmdiameter  
5.Hold down Clip : 0.30 mm thick 
6.WaIl Molding :18 mm x 18 mm x 0.40 mm thick, baked enamel white 
 

2.2 FIBERCEMENT BOARD IN LIGHT METAL FURRING SYSTEM: Fiber-cement 
board ceiling finish shall consist of: 
A. FIBERCEMENT BOARD 

1. Description: fire-resistant, non-combustible, durable ceiling board faced 
with resistance to moisture damage, termites, and rotting. 

2. Size: At least 3.5mm thick, unless otherwise specified by plan 
3. Design: Plain 
4. Density: >1200 kg/m3 
5. Direct Screw Withdrawal Strength: >1000N 

B. LIGHT METAL FURRING ASSEMBLY 
1.Treatment : All Metal frames shall be rest resistant surface 
2. Frame Hangers : >6mm Threaded Rod with 0.6mm thick Hanger 

Clip, spaced at least 1m O.C. or when purlin spacing 
permits. 

3. Carrying Frame  : >37mm x 5m x 0.4mm thick Carrying Channel 
spaced same as to frame hangers 

4. Frame Clips : 0.4mm Thick W-Clips located for every furring and 
carrying channel intersect. 

5.Furring : 50mm x 5m x 0.4mm thick Double Furring 
arranged perpendicular to Carrying Channel, 
spaced at 600mm O.C. 

6.WaIl Termination : 20mm x 20mm x 0.6mm thick Wall Angles for 
peripheries where furring cannot be installed. 

7. Connections : for all frame-to-frame connections, they must be 
connected using Frame Hanger Clips (Threaded 
Rod to Carrying Channel) and W-Clips (Carrying 
Channel to Double Furring). Cement board to frame 
connection must be connected using blind rivets or 
panhead screws spaced properly as to secure the 
integrity of the ceiling system and well-flushed to the 
ceiling surface. 

8. Joint Fillers : joints of the fiber-cement boards must be filled with 
elastic joint fillers such as concrete epoxy or similar 
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materials, with mesh-tapes to secure the epoxy 
during setting, and properly filled and sanded to 
conceal joint connections when painted. 
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PART 3.0 EXECUTION 
 
3.1 INSTALLATION 

A. ACOUSTIC CEILING TILES IN T-FRAME SYSTEM: Suspended acoustic 
ceiling system shall be installed in exact pattern indicated and detailed on 
the drawings, and in strict accordance with manufacturers’ latest printed 
instructions. Hangers shall be spaced so that maximum deflection does not 
exceed 1/360 of span between same. Ceiling shall be re-leveled as 
required. 

B. FIBERCEMENT BOARD IN LIGHT METAL FURRING: For exposed 
concrete ceiling, hangers should be installed using expansion bolts on 
roofs; for trussed roof with purlins, hangers should be installed using screws 
attached to purlins such that the distance between each hanger not greater 
than 1,000mm on-center. 
Hangers must have threads able to carry hanger clips to support carrying 
channels. Carrying channels must be rigid, aligned and uniformly distanced 
to each other following the hangers’ spacing. 
Double furring must be spaced to maximum of 600mm on-center, 
perpendicular to carrying channels’ direction. They must be secured using 
W-clips in every intersection the double furring and carrying channels 
made. 
For every perimeter of the room, wall angle must be installed to support the 
edge of fiber-cement boards. 
Fiber-cement boards can be installed using pan-head screw or blind rivets 
securely. Then joint fillers with wire-mesh tape is used so as to conceal the 
presence of the screws, rivets, and joints. 
 

3.2 CUTTING AND FITTING: All cutting and fitting of acoustical materials shall be 
done as required to complete the specified work and to accommodate the work 
of Other Trades. 

 
3.3 REPAIR OF DEFECTIVE WORK: Refer to Part 3.0 of General Conditions 

(Section 1.0). 
 
3.4 CLEANING: Refer to Part 4.0 of General Conditions (Section 1.0). 

 
 
 

-----END OF SECTION----- 
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SECTION 4.03   PAINTING 
 
PART 1.0 GENERAL 
 
1.1 DEFINITION OF PAINT: The term “PAINT " as used herein, includes emulsions, 

enamels, paints, varnishes, sealers, and other coatings, whether used as prime, 
intermediate, or finish coats. 

 
1.2 QUALIFICATIONS: Refer to Part 1.0 of General Conditions (Section 1.0). 
 
1.3  QUALITY ASSURANCE: 

A. The Owner reserves the right to subject material samples to test at his 
expenses. If such material tests do not meet the specified standards, the 
cost will be charged to the Contractor. 

B. Number of coats, where specified, is minimum. Contractor shall apply as 
many as required to meet specifications for solid, uniform appearance. 
Where film thickness in mils is specified, spot checks will be made to 
determine compliance with specified thickness. 

   
1.4 SUBMITTALS: 

A. Submit 2 samples of each color or finish (including all coats). Where the 
same color or finish is to be applied over different materials, samples of 
each shall be submitted on different materials, where practical. 

B. Sample size shall be a minimum of 150 mm x 150 mm (6” x 6”). 
 
1.5 PRODUCT DELIVERY, HANDLING, AND STORAGE: 

A. Specified materials shall be delivered to the job site bearing manufacturers’ 
name, brand name, type of paint, analysis showing all important 
constituents of the paint, color of paint and instructions for thinning. 

B. Specified item and/or its components shall be handled in such manner as 
to prevent damage. The same shall be properly protected from harmful 
elements or damage by other work prior to its incorporation into the Project. 

C. Store materials in a well-ventilated space designated for the storage and 
mixing of paint.  Materials delivered to the site shall be properly stored as 
to minimize exposure to extremes of temperature. 

 
1.6 PROTECTION: 

A. Paint materials shall be properly protected from damage, providing for 
adequate storage space. Take all necessary precautions to prevent fire, 
such as keeping oily rags in U. L. approved metal containers or removing 
from building at the end of each day’s work. 

B. All work fittings, furniture, etc., are to be suitably protected during execution 
of the work. Splashes on floors, walls, etc. are to be removed during 
progress of work and overall, left clean and perfect upon completion. 

C. No exterior or exposed painting shall be carried out under adverse weather 
conditions, such as extremes of temperature, during rain, fog, etc., or if 
there is excessive dust in the air. 

D. LEAD CONTENT AND WARNING LABELS 
1. The material manufacturer shall state the lead content on the label of any 

paint product container based on metal percentage of total solids. 
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2. The label of any paint product exceeding 0.5% lead content shall include 
the following statement: “This paint contains more than 0.55 lead content 
and shall not be used on surfaces accessible to children.” 

 
1.7 FIELD QUALITY CONTROL: Refer to Part 3.0 of General Conditions (Section 
1.0) 
 
1.8 REPAIR OF DEFECTIVE WORK: 

A. All defective or damaged work shall be restored to initial condition. 
B. All voids, cracks, nicks, etc., will be repaired with proper patching material 

and finished flush with surrounding surfaces. 
C. Marred or damaged shop coats on metal shall be spot primed with 

appropriate metal primer. 
D. Defective or damaged items and/or components, which cannot be repaired 

or restored to initial conditions, shall be removed and replaced to the 
satisfaction of the Architect at no additional cost to the Owner. 

 
1.9 MECHANICAL AND ELECTRICAL ITEMS: Painting Contractor shall be 

responsible for painting mechanical and electrical items as specified herein. No 
name plates, rotating shafts, bearing bronze, electrical windings or valve stems 
shall be painted, nor shall any part furnished in nickel or chrome plated be 
painted. 

 
1.10 CLEANING: Upon completion of the building, the Painting Contractor shall 

remove all paint spots from all finished work, remove all empty cans and leave 
the entire premises free from rubbish or other debris caused by his work. He 
shall remove his equipment from the premises. He shall clean off all glass free 
from paint spots and smears and shall present the work clean and free from all 
types of blemishes. 

 
 
PART 2.0 PRODUCTS 
 
1.0 GENERAL 

A. Materials are specified to establish the standards of grade and quality 
desired for the work, principal pigments and vehicle types and minimum 
percentage of solids content by volume. 

B. The products of any Manufacturers may be submitted for use provided they 
there are existing technical data sheets (TDS) and material sample to be 
approved by the Architect. 

C. Based on the approved material sample, all the preparation should be 
followed as TDS desires or as quality is ensured. 

 
2.2 COLOR, GLOSS AND TEXTURE: refer to Finish Schedule. All work is to be 

completed without deviation from these unless written approval Is received from 
the Architect. No extra cost shall be allowed because of the color variety 
scheduled. 
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PART 3.0 EXECUTION 

3.1 GENERAL: 
A. Work-in-place, on which specified work is to be applied, shall be 

examined to ensure that conditions are satisfactory for application of 
specified materials. Any defect, which may influence satisfactory 
completion of specified work, shall be report, in writing, to the Architect. 
Absence of such notification will be construed as acceptance of work-in-
place. 

B. Do not apply exterior paint in damp or rainy weather or until surfaces have 
thoroughly dried from the effects of such weather. 

C. Before start of painting, remove finish hardware, accessories, plates, 
lighting fixtures, and similar Items, as approved by the Architect, except U.L. 
Labels on Fire Door and Frames, which must not be removed. Use only 
workers skilled in the applicable building trade for removal and reinstallation 
of finished item in-place. 

D. The following items shall be masked or protected with suitable covering: 
1. Sealing1 caulking and glazing compounds (unless otherwise directed 

by the Architect). 
2. Glass. 
3. Gauges, thermometers, and other recording devices. 
4. Moving parts of machinery and other mechanical equipment - such as: 

shafts, couplings, valve stems, and the like. 
5. Coated decorative sheet metal work. 
6. Sprinkler heads and the like. 
7. Underwriter Laboratories Labels (U.L. Labels) 

 
3.2 SURFACES PREPARATION AS APPLIED TO VARIOUS SUBSTRATE: 

A. WOOD:  
New Surface: 

 Surface to be painted should be clean and dry, free from oil, grease, 
dust, dirt, contaminants and all loose girt or mortar; sand rough edges 
remaining, countersink nail heads for putty applications. 

 Dust off surfaces completely then wipe with a clean rag. 
Repainting: 

 Remove scaling, flaking, blistering, and peeling off paint either with 
the use of PAINT AND VARNISH REMOVER, wire brushing, 
scraping, or water blasting. Let dry. 

 For glossy areas, sand and dust clean. 
 In case of mildew infestation, treat with FUNGICIDAL WASH 

SOLUTION by swabbing or brushing. To ensure proper treatment, 
allow either solution to remain in surface for 24 hours. Brush off and 
rinse with water. 

B. METAL: 
New Surface: 

 Surface to be painted should be clean and dry, free from oil, grease, 
dust, dirt, wax, solder flux, and other contaminants by wiping with 
mineral spirits or paint thinner. 

 Remove rust by application of Rust-remover/converter, soaked with 
water then wire brushing, sanding, or scraping. 
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 Where maximum performance of protective coatings is necessary 
(e.g. Industrial Plants), prepare surface by blast cleaning. 

Repainting: 

 Sand wire brush or scrape rusted metals and apply METAL ETCHING 
SOLUTION to remove rust. Let it stay for 10 to 15 minutes. Be sure to 
wash off surface thoroughly with mineral spirits, letting it dry before 
applying paint. Primer should be applied a few hours after application 
of metal etching solution before rust sets in. 

C. CONCRETE: 
New Surface: 

 Surface to be painted should be clean and dry, free from oil, grease, 
dust, dirt, contaminants and all loose girt or mortar.  

 Treat with CONCRETE NEUTRALIZER. As instructed by the 
chemical’s manual, dilute the concrete neutralizer into water. Apply 
liberally by brush and let dry overnight. 

 Rinse with water to remove white crystals that form on the surface. 
Let dry. 

Repainting: 
 For existing skim-coated smooth surface, as deemed necessary by 

the Architect, apply the priming coat before proceeding to succeeding 
coats. If not, sand the surface using Grit #80 - #120 Sandpaper before 
smoothing the surface to remove unnecessary textures. 

D.  CAULKING:  
 Oil-Based caulking compound surfaces to be painted shall be 

prepared by removing all foreign materials. 
 
3.3 PAINT APPLICATION 

A. GENERAL: Specified work shall be done by skilled painters in sophisticated 
manner. All spaces shall be broom-cleaned before painting is started. Surface 
to be painted shall be clean, dry, smooth, and adequately protected from 
dampness. Each coat of paint shall be allowed to dry at least twenty-four (24) 
hours before succeeding coat is applied. Finish work shall be uniform, of 
approved color, smooth and free from runs, sags, defective coverage, clogging 
or excessive flooding. If surfaces are not adequately covered, as determined 
by the Architect, further coat shall be applied to the satisfaction of the Architect. 
Edges of paint adjoining other materials or colors shall be sharp and clean 
without overlapping. 
B. PAINT MIXING: Paint mixing and thinning shall be done only in accordance 

with directions of Manufacturer. Paint must be strained free from all skin 
and extraneous substances and shall be thoroughly mixed in a clean 
container during use. 

C. METHODS OF APPLICATION: Exterior first coats and Interior first coats 
shall be applied by brush, except on shop-primed surfaces, which shall be 
applied by brush or roller. All primer shall be applied by brush. Succeeding 
coats over field-primed surfaces and all coats over shop-primed surfaces 
may be applied by brush roller or spray. Distemper brushes are to be of 
approved type and less than 15 cm in width. Rollers for applying enamel 
shall have a short nap. Spray equipment shall be as recommended by the 
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manufacturer of the paint used. Areas inaccessible to spray painting shall 
be coated by brushing or suitable method. 

D. COATING: Consecutive coats of paints are to be slightly differing tints 
except in the case white. Each coat shall be allowed to harden before the 
next is applied. Rubbing down between coats is to be done with fine 
abrasive paper. 

E. WOOD FINISHING: Wood to have natural satin varnish finish shall be 
stained as required and sealed as soon as such items are delivered to the 
job site. Seal all ends to exclude moisture. Knotting shall be carried out by 
using resin paint dissolved in spirit or approved ready mixed compound. 

F. DEFECTS IN MASONRY, CONCRETE, PLASTER AND GYPSUM 
BOARD: Small cracks, holes, and other similar imperfections in masonry, 
concrete and plaster surfaces, which show up after the prime-sealer has 
been applied to the surface, shall be filled with an approved spackling 
compound or putty before application of succeeding coats. 

G. WOODWORK AND METALWORK: Primed or undercoated woodwork and 
metalwork shall not be left in an exposed or unsuitable situation for an 
undue period before completing the painting process. Stopping and filling 
shall be deemed to be included for all metal works, plaster works, and 
woodwork specified to be used to produce a surface ready for priming and 
painting. 

H.  FINAL TOUCH-UPS: Upon completion, finish work shall be touched-up 
and restored where damaged and left in good condition. 

 
 
PART 4.0 PAINTING SCHEDULE 
 
4.1 GENERAL: Painting Systems shall be applied to surfaces as scheduled. All 

walls to be painted shall be plastered prior to painting. All under slabs to be 
painted shall have fair-faced concrete. 

 
4.2 FILM THICKNESSES: As recommended by paint manufacturer for the paint 

specified, includes thickness in mils and number of coats. 
 
4.3 SCHEDULE: 

A. MASONRY AND CONCRETE 
1. Interior and Exterior Surfaces 

Textured Finish (flat, semi – gloss, gloss paint). Treat with concrete 
neutralizer. 

Preparation : Skim coat (smooth finished) 
Primer  : Flat Latex White (2 Coats) 
Putty (filler) : Masonry Putty 
Top-Coat : Semi-gloss (interior walls), Gloss (exterior walls), 

Flat (ceiling); colors subject to Architect’s Approval 
B. WOOD SURFACES 

1. Painted Doors, jambs, cabinets, shelves (Semi - gloss finish, lacquer 
type spray) 
Textured Finish (flat, semi – gloss, gloss paint). Treat with concrete 

neutralizer. 
1st Coat : Primer Surfacer 
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2nd Coat : Lacquer Spot Putty (if required) 
3rd Coat : Lacquer Primer Surfacer on puttied areas 
4th Coat : Automotive Lacquer Enamel 

2. Plain painted surfaces such as walls & partitions (Semi-gloss finish- 
Alkyd type) 
1st Coat : Flat wall Enamel 
Putty : Glazing Putty 
2nd Coat : Semi-Gloss Enamel 
3rd Coat : Semi-Gloss Enamel 

  

C. METAL SURFACES 

1. Gloss Finish (Alkyd Type) for G. I. Pipes, etc. 
1st Coat : Metal Primer Zinc Chromate 
2nd Coat : Glazing Putty 
3rd Coat : Quick Dry Enamel 

2. Gloss Finish (Epoxy type) for metal elements and doors, wrought iron 
grilles, W. I. railing, B.I. and G.I. pipe handrails 
1st Coat : Epoxy Primer White 
2nd Coat : Epoxy Enamel 
3rd Coat : Epoxy Enamel 

 
 
 

-----END OF SECTION----- 
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DIVISION 5.0  ELECTRICAL   
 
SECTION 5.01   ELECTRICAL WORK      
       
PART  1.0 GENERAL 
 
1.1 SCOPE / WORK INCLUDED: Work in this section covers the requirements for 
a complete electrical installation, including the furnishing of all labor, materials, 
equipment, tools, transportation, storage, incidentals, and superintendence necessary 
to accomplish the electrical installation. The work includes, but is not necessarily 
limited to, the installation of interior lighting and power system. If anything has been 
omitted in any item of works usually furnished, which are necessary for the completion 
of electrical works, then such items must be included.  
 
1.2 QUALITY ASSURANCE: 

A. REFERENCE STANDARDS:  Electrical equipment, materials and 
procedures shall conform to the applicable requirements of the latest edition 
of the following: Underwriter’s Laboratories, (UL), National Fire Protection 
Association (NFPA), National Electrical Manufacturer’s Association 
(NEMA) and other related publications.  

B. WORKMANSHIP: All equipment and materials shall be installed in a neat 
and workmanlike manner. 

 C. QUALIFICATION OF INSTALLER:  At least one licensed electrician, who 
has been thoroughly trained and experienced in the skills required, and who 
is completely familiar with the methods of installation, must be always 
present during the installation. He shall direct all work performed under this 
section.   

 
1.3 COMPLIANCE TO APPLICABLE CODES AND REGULATIONS: All installation 

procedures, materials and equipment shall comply with the following as 
applicable: 
A. Philippine Electrical Code. 
B. National Electrical Safety Code, latest edition.   
C. Power Company Regulations. 
D. National Fire Protection Association  
E. Bureau of Labor Standards. 
F. Local laws and ordinances 
 

1.4  REPAIRS TO DAMAGED EXISTING WORK: Any damage to building, piping, 
or equipment caused by this work shall be repaired by skilled mechanics of the 
trades involved, at no additional cost to the Owner. 

 
1.5  SUBMITTAL:  The contractor shall submit for approval one sample of each 

fixture, wires, and wiring devices. For circuit breakers, boxes and panel boards, 
catalogs or brochures may be submitted. 

 
1.6  RECORD DRAWINGS:  The Contractor shall keep a careful record of all the 

changes made in the actual installation, which differs from that shown on the 
Contract Drawings.  Upon completion, the Contractor shall, in a neat and 
accurate manner, finalize “AS BUILT” drawings on tracing paper.  These 
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drawings shall be submitted to the Construction Architect/Engineer for 
approval.  After approval, they shall become the property of the Owners. The 
print copies shall be duly signed and sealed by a Licensed Electrical Engineer. 

 
 
PART  2.0 MATERIALS 
 
2.1      LIGHTING FIXTURES AND LAMPS: The Contractor shall provide and install 

all lighting fixtures of the size and type as indicated on the drawings.  All fixtures 
shall be wired and installed complete, including all lamps and/or tubes, 
transformers, ballasts, supports, brackets, canopies, globes and other parts 
and devices necessary for complete installation and operation. 

 
2.2    FLUORESCENT FIXTURE UNIT: shall be complete.  The tube shall be 

accessible without removing the fixture.  Fixture shall be direct connected to 
220 volts system as shown.   
A. Ballast shall be built to the specification adopted by the certified ballasts 

manufacturers approved by the Electrical Testing Laboratory with lowest 
sound rating with UL label.  Ballasts shall be 220V rapid start high power 
factor series type “P” (0.95) p.f. capacitative “A” sound rating. 

B.  Fluorescent tubes shall be standard cool white rapid start of wattage and 
quantity shown. 

C. Fluorescent fixture housing shall be US gauge 22 sheet steel. Reflecting 
surfaces shall have baked white; acrylic finish preceded by one coat of 
baked gray primer.  Acrylic shall be color stable and non-aging.  Non-
reflecting surfaces shall be finished with baked light gray enamel proceeded 
by one coat of dark gray primer. 

D. Acrylic glasses of the size and configuration shown shall be provided. 
 
2.3 WIRES AND CABLES: for lighting, intercom, telephone, televisions, and other 

requirements shall be of standard sizes as Technical Data Sheet suggests. 
Sizes and type of wires shall be as indicated and shall pass the stringent quality 
requirements set by the Ministry of International Trade and Industry of Japan 
and the Philippine standards. 
A.  All wires shall be copper, soft-drawn and annealed, shall be of ninety-eight 

(98%) conductivity, shall be smooth and true and of a cylindrical form and 
shall be within one percent (1%) of the actual size called for. 

B. Wires or cables for lighting and power systems shall be plastic insulated for 
600 volt working pressure, type THW unless otherwise noted on plans or 
specified below.  All wires AWG No. 8 and larger shall be stranded copper. 

C. Control leads for motors or lighting shall be type THW for lighting and power 
systems.  No wire smaller than No. 12 gauge or as indicated shall be used, 
except for control leads. 

 
2.4       CONDUIT: for interior systems shall be uPVC V2000 Rigid 

Electrical conduits approved by the Architect or Engineer. 
A.  No conduit shall be used in any system smaller than ½-inch electric trade 

sized, nor shall have more than four ninety degrees bends in any one run. 
If necessary, pull boxes shall be provided as directed. 
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B. No wire shall be pulled into any conduit until the conduit system is complete 
in all details; in the case of concealed work, until all rough plastering or 
masonry has been completed; in the case of exposed work, until the conduit 
has been completed in every detail. 

C. The ends of all conduits shall be tightly plugged to exclude plaster, dust, 
and moisture while the building is in the process of construction.  All 
conduits shall be reamed to remove all burrs. 

D. All pipes and fittings on exposed work shall be secured by means of metal 
clips spaced a maximum of five feet which shall be held in place by means 
of a machine screw.  When running over concrete-surfaces, the screws 
shall be held in place by expansion sleeves.  All pipes on exposed work 
shall run at right angles to and parallel with the surrounding walls and shall 
conform to the form of the ceiling, no diagonal runs shall be allowed, and 
all ends and offsets shall be avoided as far as possible.  Where necessary, 
conduit fittings shall be used.  Piping, in all cases shall be run perfect 
straight and true, satisfactory to the Construction Architect/Engineer. 

 
2.5 OUTLET BOXES AND FITTINGS: 

A.  All outlets of whatever kind for all systems shall be provided with a suitable 
fitting which shall be either a box or other device specially designed to 
receive the type of fittings to be mounted thereon. 

B. The Contractor shall consult the Construction Architect/Engineer as to the 
nature of the various fittings to be used before installing his outlet fittings, 
to the nature of appliance to be a finished design. 

C. In the case of fixtures, their outlet fittings shall be provided with suitable 
fixture supports of a size and kind required by the fixture to be hung.  Fixture 
studs in general shall be 3/8 inch. 

D. All outlets on exposed conduit work shall be cast alloy conduit fittings of 
proper type, as approved by Architect or Engineer. 

E. At all outlets on concealed conduit work, provide galvanized pressed steel 
outlet boxes of standard make. 

 
2.6  WALL SWITCHES:   Wall switches shall be rated at 15 amperes, 250 volts, 

one-way, as required.  The type of switch shall be tumbler operation and the 
color, plating and appearance of wall plates shall be submitted prior to the 
purchase of wall switches and face plates.  Switches shall be as approved by 
the Architect or Engineer. 

 
2.7  JUNCTION AND PULL BOXES:  Junction and pull boxes, of code gauge steel, 

shall be provided for facilitating the pulling of wires and cables.  Pull boxes in 
finished places shall be located installed with the permission and to the 
satisfaction of the Construction Architect/Engineer. 

 
2.8  WALL RECEPTACLES: Receptacle outlets shall be for flush mounting duplex 

rated at 15 amp., 250 volts, parallel slots with grounding slot.  Type and color 
of receptacle outlet plates shall be as selected by the Architect and appropriate 
samples of outlets and plates shall be submitted prior to purchase of devices. 

 
2.9  CIRCUIT BREAKERS: shall consist of a quick-make, quick break type entirely 

trip-free operating mechanism, with contacts arc interrupter, and thermal-
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magnetic trip unit for each pole, all enclosed in a molded-phenolic case.  The 
thermal magnetic trip unit shall provide time-delayed overload protection and 
instantaneous short circuit protection, and in case of overload or short circuit in 
any one pole.  Circuit breaker shall be trip indicating, with the tripped position 
of breaker handle midway between “ON” and “OFF” positions.  Circuit breakers 
shall be approved by the Architect or Engineer. All circuit breakers rated above 
225 amperes shall have interchangeable trip units. 

 
2.10 PANELS AND CABINETS: 

A. Standard panels and cabinets, as far as possible, shall be dead front 
construction furnished with trims for flush mounting as required.  Cabinets 
shall be code gage steel with gutters at least 4-inch wide and wider if 
necessary. The trim for all panels shall be finished in gray enamel over a 
rust inhibitor.  Panels and cabinets shall be as approved by Architect or 
Engineer. Manufacturer’s shop drawings in triplicate shall be submitted. 

B. 220- volt lighting panels shall be equipped with 20A circuit breakers in the 
branch circuits and a three-pole circuit breaker in the main unless noted 
otherwise on plans.  As indicated on plans the panels shall be assembled 
in two or more selection if over 20 two-pole circuits or 40 one pole 
circuits.  Circuit breakers shall be as approved by the Architect or Engineer. 

C. Distribution panels shall be of same type as lighting panels except equipped 
with one-pole, two-pole, and three-pole circuit breakers frame up of sizes 
called for on plans. 

 
2.11 MOTOR STARTERS (if applicable): 
A. Provide proper size, characteristics and HP rating as required by the motor.  Use 

motor nameplate data for selection of overload relays.  Provide an overload for 
each conductor. 

B. Provide an enclosure for all starters.  National Electrical Manufacturer’s 
Association (NEMA) - NEMA 1 for general use and the equivalent of NEMA 
3R for exterior or wet or damp locations. 

C. Across the line for 7-1/2 HP or less and reduced voltage type for 10 HP and 
larger. 

 
2.12 GROUNDING AND BONDING EQUIPMENT:  Shall be in accordance with 

Article 250 N. E. C. as amended by the office of the Building Official (DPWH). 
 
2.13 GROUNDING CONDUCTORS: Non-metallic raceways, size per table 250-95 

N. E. C. 
 
 
PART  3.0 LOCATION OF WIRING AND OUTLETS 
 
3.1 It shall be the responsibility of the Contractor to study all pertinent drawings and 

obtain precise information as to the exact location of all outlets, apparatus, 
appliances, and wiring to be installed. It shall be understood that any outlet may 
be relocated on a distance not exceeding 15 feet from the location shown on 
the drawings. Contractor shall make any necessary adjustment of his work to 
fit conditions for recessed fixtures and for outlets occurring in glazed tile, block, 
terra cotta, marble, wood paneling, or other special finish materials in order that 
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all boxes may register flush with finish and shall be centered properly.  In 
centering outlets, due allowance shall be made for overhead piping, ducts, 
window, and door trim, variations in thickness of plastering, etc., as erected, 
regardless of conditions which may be otherwise shown on small scale 
drawings.  Outlets incorrectly located shall be properly relocated at the 
Contractor’s expense.  Local switches near doors shall be located at the stride 
side of the door. 

 
 
 
3.2 The center of wall outlets, socket-outlets, switches, telephone outlets, pilot 

lights, indicating lights and clock outlets shall be installed at heights above 
finished floor as indicated on the drawings.  Where mounting heights are 
indicated on the Electrical Drawings, they shall be verified with Architect’s 
drawings before installation.  

 
 
PART  4.0 INSTALLATION 
 
4.1 CONDUIT INSTALLATION: 
A. Conduit installation shall be made with rigid metal conduit and fittings, electrical 

metallic tubing, or nonmetallic conduit.  Electrical metallic tubing shall not be 
installed underground, encased in concrete, or used in outdoor work.  Rigid metal 
conduit installed underground shall be encased in concrete or covered with a 
protective coating. 

B. Exposed conduit shall be installed parallel with or at right angles to the 
building walls and ceilings and shall be supported by pipe straps, wall 
brackets, hangers, or ceiling trapeze.  Fastenings shall be by wood screws 
on wood; by toggle bolts on hollow masonry units; by concrete inserts, or 
expansion bolts on concrete or brick; by machine screws, welded threaded 
studs, or spring tension clamps on steel work.  Threaded studs driven in by 
a powder charge and provided with lock washers and nuts may be used in 
lieu of expansion bolts or machine or wood screws.  Threaded C-clamps 
may be used on rigid steel conduit only.  The load applied to fasteners shall 
not exceed 1/4 of the proof test load.  Fasteners attached to concrete 
ceilings shall be vibration and shock resistant.  Holes cut to a depth of more 
than 1/2 inches in reinforced concrete beams or to a depth of more than 3/4 
inch in concrete joints shall not cut the main reinforcing bars.  Holes not 
used shall be filled.  In partitions of light steel construction, sheet-metal 
screws shall be used.  In suspending-ceiling construction, conduit shall be 
run above the ceiling and only lighting system branch circuit raceways shall 
be fastened to the ceiling supports.  Spring steel fasteners may be used for 
lighting branch circuit raceway supports in suspended ceilings in dry 
locations.  Conduits shall be fastened to all sheet metal boxes and cabinets 
with two lock nuts where required by the National Electrical Code, where 
insulated bushings are used and where bushings cannot be brought into 
firm contact with the box.  Locknuts shall be the type with sharp edges for 
digging into the wall of metal enclosures.  Bushings shall be installed on the 
ends of all conduits and shall be of the insulating type where required by 
the National Electrical Code.  (Exposed risers in wire shafts of multi-story 
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buildings shall be supported by U-clamp hangers at each floor level and at 
intervals not to exceed 10 feet.  Fittings for steel conduit and electrical 
metallic tubing shall be iron or steel only.) 

C.  Conduit installed in concrete floor slabs shall be located so as not to affect 
the structural strength of the slabs.  Conduit shall be installed within the 
middle one-third of the concrete slab except where necessary to not disturb 
the reinforcement.  Outside diameter of conduit shall not exceed one-third 
of the slab thickness and conduits shall be spaced not closer than three 
diameters except at cabinet locations.  Curved portions of bends shall not 
be visible above the finish slab.  Slab thickness shall be increased as 
necessary to provide a minimum one inch cover over conduit.  Where 
embedded conduits cross expansion joints, suitable watertight expansion 
fittings and bonding jumpers shall be provided.  Conduit larger than one 
inch trade size shall be parallel with or at right angles to the main 
reinforcement:  when at right angles to the reinforcement, the conduit shall 
be close to one of the supports of the slab. 

D.  Conduits installed in contact with earth shall be rigid steel.  Rigid steel 
conduits shall be encased in concrete.  Zinc coating may be omitted from 
steel conduit, which has a factory-applied epoxy coating.  Field made joints, 
fittings, abrasions, imperfections shall be coated with material equivalent to 
the above. 

E. Changes in direction or runs shall be made with symmetrical bends or cast-
metal fittings.  Field made bends and of offset shall be made with a hickey 
or conduit-bending machine.  Crushed or deformed raceways shall not be 
installed.  Trapped raceways in damp or wet locations shall be 
avoided.  Plaster dirt or trash shall be prevented from lodging in raceways, 
boxes, fittings, and equipment during construction.  Clogged raceways shall 
be freed o all obstructions. 
 

4.2 BOXES, OUTLETS AND SUPPORT: 
A. Boxes shall be in the wiring or raceway systems wherever required for pulling of 

wires, making connections, and mounting of devices or fixtures.  Boxes shall be 
sheet steel.  Each box shall have the volume required by the National Electrical 
Code for the number of conductors enclosed in the box.  Boxes for mounting 
lighting fixtures shall be not less than 4 inches except that smaller boxes may be 
installed as required by fixture configuration as approved.  Boxes installed for 
concealed wiring shall be provided with suitable extension rings or plaster covers, 
as required.  Boxes for use in masonry block or tile walls shall be square cornered 
tile type, or standard boxes having square-cornered tile-type covers.  Cast metal 
boxes installed in wet locations and boxes installed flush with the outside of exterior 
surfaces shall be gasketed.  Separate boxes shall be provided for flush or recessed 
fixture when required by the fixture terminal operating temperature and fixtures 
shall be readily removable for access to the boxes unless ceiling access panels 
are provided.  Boxes and pendants for surface-mounted fixtures or suspended 
ceilings shall be supported independently of the ceiling supports, or adequate 
provisions shall be made for distributing the load over the ceiling support members 
in an approved manner.  Boxes and supports shall be fastened to wood with wood 
screws or screw-type nails of equal holding strength, with bolts and expansion 
shields on concrete or brick, with toggle bolts on hollow masonry units, and with 
machine screws or welded studs on steel work.  Threaded studs driven in by 



 

125 

powder charge and provided with lock washers and nuts, or nail-type nylon anchors 
may be used in lieu of wood screws, expansion shields, or machine screws.  In 
open overhead spaces, cast boxes threaded to raceways need not be separately 
supported except were used for fixture support; cast metal boxes having threadless 
connectors and sheet metal boxes shall be supported directly from the building 
structure or by bar hangers.  Where bar hangers are used, the bar shall be attached 
to raceway, which shall be supported with an approved type of fastener not more 
than 24 inches from the box.   Penetration into reinforced concrete members shall 
avoid cutting any reinforcing steel. 

B. Pull boxes of not less than the minimum size required by the Philippine Electrical 
Code shall be constructed of code gage galvanized sheet steel.  Boxes shall be 
furnished with screw-fastened covers.  Where several feeders through a common 
pull box, the feeders shall be tagged to clearly indicate the electrical characteristics, 
circuit number, and panel designation. 

C. Conduit stubbed up through concrete floors for connections to free standing 
equipment shall be provided with a short elbow and an adjustable brass tap or 
coupling brass or bronze threaded inside for plugs, set flush with the finished 
floor.  Wiring shall be extended in rigid threaded conduit to equipment, except that 
where required, flexible conduit may be used 6 inches above the 
floor.  Screwdriver-operated threaded flush plugs shall be installed in conduit from 
which no equipment connections are made. 

 
4.3 DEVICE PLATES OF THE ONE-PIECE TYPE: shall be provided for all outlets 

and fittings to suit the devices installed.  Plates on unfinished walls and on 
fittings shall be of zinc-coated sheet or cast metal having rounded or beveled 
edges.  Plates on finished walls shall be of steel with ivory baked-enamel 
finish.  Screws shall be of metal with countersunk heads, in a color to match the 
finish of the plate.  Plate shall be installed with all four edges in continuous 
contact with finished wall surfaces without the use of mats or similar 
devices.  Plaster filling will not be permitted.  Plates shall be installed with an 
alignment tolerance of 1/6 inch.  The use of sectional type device plates will not 
be permitted.  Plates installed in wet locations shall be gasketed.  Device plates 
for telephone and inter-communication outlets shall have a 3/8-inch bushed 
opening in center. 

 
4.4 RECEPTACLES: Single and duplex receptacles shall be rated 2-pole, 3-wire 

grounding type, 15 amperes, 240 volts.  Body shall be ivory molded phenolic 
compound supported on a metal mounting strap.  Receptacles shall be side 
and back wired with screw type terminals.  Exposed metal parts shall be 
corrosion resistant.  The ground pole shall be connected to the mounting 
strap.  Special purpose receptacles shall be rated as indicated. 

 
4.5 TOGGLE SWITCHES: shall be totally enclosed with bodies of molded 

compound and a mounting strap.  Handles shall be ivory.  Wiring terminals shall 
be of the screw type, back or side wired.  Switches shall be rated quiet type.  AC 
only, 15 ampere, 250 volt.  Switches shall be single poles unless otherwise 
indicated. 
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4.6 PANELBOARDS: Lighting and appliance branch-circuit panelboards shall be 
circuit equipped, Type I, Class I.  Circuit breakers shall be the rating, class 
painted. 

 
4.7 GROUNDING AND BONDING: All exposed non-current-carrying metallic parts 

of electrical equipment, metallic raceway systems, grounding conductor and 
neutral conductor of wiring systems shall be grounded.  The ground connection 
shall be made at the main service equipment and shall be made to driven rods 
on the exterior of the building or to the point of entrance of the metallic water 
service.  Connections to flanged pipes shall be made to the street side of the 
flanged connection.  No connections shall be made to water pipes coated with 
insulating materials. 

 
4.8 RECESSED FLUORESCENT FIXTURES: Fixtures shall be installed in 

suspended ceiling opening as indicated.  These fixtures shall have adjustable 
fittings to permit alignment with ceiling panels.  Fixtures installed in fire-resistive 
type of suspended ceiling construction shall be provided with fireproofing boxes 
having materials of the same fire rating as the ceiling panels, in conformance 
with the Building Materials List of Underwriter’s Laboratories, Inc. 

 
4.9 FLEXIBLE CONNECTIONS: of the short length shall be provided for equipment 

subject to vibration, noise transmission, or movement and for all motors.  Liquid-
tight flexible connections shall be provided as required. 

 
4.10 EQUIPMENT CONNECTIONS: All wiring for the connection of motors and 

control equipment shall be furnished and installed under this section of the 
specification, except as otherwise specifically noted or specified. Automatic-
control wiring, signaling, and protective devices are not included in this section, 
but shall be furnished and installed under other sections of the 
specifications.  Control wiring not shown on the electrical drawings shall be 
furnished.   

 
 
PART  5.0 TESTS 
 
5.1 All wiring shall be tested for circuit continuity to assure that the wiring system is 

free of short circuit, accidental grounding, or other defects prior to normal 
system operation. Tests shall be performed after all wiring is completed, and 
again after fixtures and equipment are connected and ready for use.  

 
5.2 After the Contractor has assured himself that the wiring systems are free of 

faults, the Contractor shall then energize the systems from their normal power 
sources and confirm that all systems are operational as required by the contract 
documents, prior to final inspection. 

 
 
 

-----END OF SECTION----- 
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DIVISION  6.0 SPECIALTIES 
 
SECTION 6.01 MISCELANEOUS SPECIALTIES 
 
PART  1.0 GENERAL 
 
1.1 SCOPE/WORK INCLUDED:  This section includes specifications on plumbing 

fixtures, fittings and accessories, selected lighting fixtures, louvers, and others. 
 
1.2 SUBMITTALS: The Contractor shall furnish, for approval, full Information, and 

satisfactory evidence as to the kind and quality of materials or articles he will 
Incorporate in the work.  

 
1.3 QUALIFICATION OF WORKER:  Only competent workmen, who have been 

thoroughly trained and experienced in the skills required and who are 
completely familiar with the materials involved and with the requirements of his 
work, shall be engaged. 

 
1.4 GENERAL REQUIREMENTS: The project drawings shall show the general 

requirements as to sizes, arrangement, extent of piping, and location of 
equipment.  Unless otherwise indicated or specified herein, all work shall be 
accomplished in accordance with the National Plumbing Code. 

 
 
PART  2.0 PRODUCTS AND MATERIALS 
 
2.1 PIPES AND FITTINGS: 

A. SOIL, WASTE, AND VENT PIPES shall be uPVC S1000 
1. PVC cement shall be as recommended by the PVC pipe manufacturer, 

solvent type. 
B. VALVES 

1. Clean-outs shall be provided in all soil, storm, or waste lines at every 
change in direction greater than 45 degrees, size same as the pipe 
served.  Clean-outs shall be extended to an easily accessible place or 
where indicated on the drawings. 

 
 
PART  3.0 INSTALLATION 
 
3.1 GENERAL: Piping shall be installed according to the shop drawings, as 

recommended by the manufacturer, and as directed during installation, straight 
and as direct as possible, forming right angles or parallel lines with building 
walls and other pipes, and neatly spaced. Erect pipe risers plumb and true, 
parallel with walls and other pipes neatly spaced. Before being placed in 
position, pipe and fittings shall be cleaned carefully.  All pipes shall be 
maintained in a clean condition.  

 
3.2 Hangers, or equivalent of approved design. Supports shall be installed in such 

a manner to permit pipe free expansion and contraction while minimizing 
vibration. Do not install pipes in a manner that interferes with other pipes, ducts, 
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conduits, equipment, and adjacent structures of the building. The arrangement, 
positions and connection of pipes, fixtures, drains, valves, and the like indicated 
on the drawings shall be followed as closely as possible. All pipes shall be cut 
accurately to measurement and shall be worked into place without springing 
and forcing. Changes in pipes shall be made with reducing fittings. Pipes shall 
not pass through columns, footings, and beams, except where noted on the 
drawings. 

 
3.3 ROUGH-IN FOR PIPES AND FITTINGS: shall be carried along with the building 

construction. Correctly located openings of proper sizes shall be provided 
where required in the walls and floors for the passages of pipes. All items to 
embedded in concrete shall be thoroughly cleaned and free from all rust and 
scale. 

 
3.4 PIPES IN TRENCHES:  Sewer and water piping shall be placed in separate 
trenches.  
 
3.5 INSTALLATION OF SCREW-JOINTED PIPING: All pipes shall be cut 

accurately according to measurements established by the contractor and shall 
be worked into place without springing or forcing.  Proper provision shall be 
made for the expansion and contraction of all pipelines.  Pipe and fittings shall 
be free from fins and burrs.  Screw joints shall be made with a lubricant applied 
on the male threads only; threads shall be full cut and not more than three 
threads on the pipe shall remain exposed.  All exposed ferrous pipe threads 
after being installed and tested shall be given one coat of zinc chromate and 
enamel paint. 

 
3.6 PROTECTIVE COATING FOR GALVANIZED STEEL PIPING BURIED IN THE 

GROUND: All galvanized steel piping buried in the ground shall be given a 
protective coating of zinc chromate primer and enamel paint.  

 
 
PART 4.0 QUALITY ASSURANCE  
 
4.1 TESTS: All defects disclosed by tests shall be rectified and the test 

repeated.  All labor, materials and equipment used for tests shall be provided 
by the contractor. 

A. SANITARY PIPING. Before the installation of any fixture, the ends of the system 
shall be capped, and all lines filled with water to the roof or 3 m above the highest 
fixture connections if test is done in sections or by floors and allowed to stand for 
at least 30 minutes without leakage.  Test tees having cast iron screwed plugs shall 
be installed in the vertical stacks when tests are made in sections or by floors.  Test 
within building shall be made with piping exposed.  Underground piping shall be 
tested before backfilling. 
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PART  5.0 GUARANTEE 
 

The contractor shall furnish to the Owner a written guarantee covering the 
satisfactory operations of the plumbing installation. This shall be for a period 
of one year after the date of acceptance. During this period, the contractor 
shall repair or replace any defective work and pay for any repair or 
replacement cost. All damages due to improper use or caused by the 
Owner or his representatives/employees shall be at the Owner’s expense. 

 
 
 

-----END OF SECTION----- 
 
 
 

No materials to be installed without being inspected and approved by any of the 
engineers/architect and inspectorate team. All work to be undertaken must conform 
proper standards and specifications. 
 

Site Visit/Inspection is a pre-requisite and the Site Visit/Inspection Certificate shall be 
submitted together with the bidding documents. Non-site inspection will be a ground 
for disqualification. 
 
I hereby commit to comply with all the above requirements. 

Name: ___________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: ________________________________________________________________ 

Duly authorized to sign the Bid for and behalf of: _________________________________ 

Date: ________________________________ 
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Section VII. Drawings 



 

 

Drawings 

 

See attached link:  https://bit.ly/ZBTPlans_ProjectRiayah
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Section VIII. Bill of Quantities 
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Bill of Quantities 

 

 

Signature Box  

A signature box shall be added at the bottom of each page of the Bill of Quantities where 
the authorized representative of the Bidder shall affix his signature. Failure of the 
authorized representative to sign each and every page of the Bill of Quantities shall 
be a cause for rejection of his bid. 

Name: ____________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: _________________________________________________________________ 

Duly authorized to sign the Bid for and behalf of: ___________________________________ 

Date: ________________________________

Location:

Project Duration: 150

Mode of Procurement:

Source of Manpower:

Item 

No.
Quantity Unit

I 1,323.15   sq.m

II 1,490.00   sq.m

III 1,490.00   sq.m

IV 40.04        sq.m

V 155.84      l.s

VI 1,558.20   sq.m

VII 1.00          l.s

VIII 1.00          l.s

IX 1.00          l.s

X 88.00        l.m

TOTAL PROJECT COST -                   

D Contractor's Profit (% of A) -                       

E Value Added Tax (% of A+B+C+D) -                       

A Total Project Cost (Material, Labor and Equipment) -                       

C Overhead, Contingencies & Miscellaneous Expenses (% of A) -                       

Ablution and Laundry Area

Concreting of Ramp

Electrical Works

Plumbing Works

Window Installation

Ceiling Works

Painting Works

Doors Installation

Tile Setting

Plastering Works (Masonry/Concrete)

Date:

Item Description Unit Cost Amount

Total Project Cost: 10,000,000.00PHP                          Calendar Days

Source of Fund: GASS FISARO-MOOE Competitive Bidding

P R O G R A M  O F  W O R K S

Name of Project: Proposed Improvement and 

Completion of Zaid Bin Thabit Qur'anic 

Institute

MSU, Marawi City, Philippines
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Section IX. Philippine Bidding Documents Related Forms 
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Bid Form for Procurement of Infrastructure Projects 

[Note: The duly accomplished form shall be submitted with the Bid] 
_________________________________________________________________________ 

BID FORM 

Project Identification No.: [Insert number] 
To: [Name of Procuring Entity] 
Having examined the Philippine Bidding Documents (PBD) including the Supplemental Bid 
Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, we, the 
undersigned, declare that: 

a) I/We have no reservation to the PBD, including the Supplemental Bid Bulletins, for the 
Procurement Project [Project Title]; 

b) I/We offer to execute the Works for this Contract in accordance with the PBD; 

c) The total price of our Bid in words and figures, excluding any discount offered below, 
is [insert information] 

d) The discounts offered and the methodology for their application, if any, are: [insert 
information]; or indicate N/A if no discount offered]  

e) The total bid price in words and figures, after applying the  applicable discount, includes 
the cost of all taxes, such as, but not limited to[specify the applicable taxes, e.g. (i) 
value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) other fiscal levies and 
duties], which are itemized in the Detailed Estimates. 

f) This Bid shall remain valid within a period stated in the PBD, and it shall be binding 
upon me/us at any time before the expiration of that period; 

g) If our bid is accepted, I/we commit to enter to a contract and provide a performance 
security in the form, amounts, and within the times prescribed in the PBD, and hereby 
acknowledge the consequences under the IRR of RA No. 12009 on forfeiture of Bid 
Security or enforcement of Bid Securing Declaration and on Blacklisting. 

Until a formal Contract is prepared and executed, this Bid, together with your written 
acceptance thereof and your Notice of Award, shall be binding upon the Bidder. 
I/We understand that you are not bound to accept the Lowest Calculated Bid or any Bid you 
may receive.  
 
I/We certify/confirm that we comply with the eligibility requirements pursuant to the PBD. 
The undersigned is authorized to submit the bid on behalf of [Name of the Bidder] as 
evidenced by the attached [State the Written Authority]. 
I/We acknowledge that failure to sign each and every page of this Bid Form, including the 
attached Schedule of Prices, shall be a ground for the rejection of our bid.   
 
 

Duly authorized to sign the Bid for and behalf of:  

 
[Insert Bidder’s Name]  
 
 
 
[Signature over Printed Name] 
[Position/Designation] 
[Date] 
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Contract Form 

[Note:  The duly accomplished form is not required to be submitted with the Bid but shall be  
submitted within ten (10) days after receiving the Notice of Award] 

_________________________________________________________________________ 

 

CONTRACT FOR [Insert Project Title] 

 
THIS CONTRACT executed on the _____ day of __________ 20_____ between: 
 

[Name of Procuring Entity], a government agency of the Republic of the Philippines, 
hereinafter called “the Entity”; 

-and- 
[Name of Contractor] Filipino of legal age or a company duly organized and existing under the 
laws of [city and country], with principal office at [insert address], hereinafter called “the 
Contractor”. 
 
      WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly 
[Brief description of Project];  
        WHEREAS, the Contractor submitted a responsive bid and was awarded the contract for 
the procurement in the total amount of [Contract price in words and figures, including 
currency], hereinafter referred to as the “Contract Price.” 
 

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties 
hereby agree as follows: 

1) Unless otherwise stated, terms and expressions used in this Contract shall have the 
same meanings as those assigned to them in the Conditions of Contract, which form an 
integral part of this Contract. 

2) The following documents as required by the Implementing Rules and Regulations of 
Republic Act No. 12009 shall be deemed to form and be read and construed as integral 
part of this Contract, viz.: 

a) Philippine Bidding Documents (PBD);  

i. Drawings/Plans;  
ii. Scope of Work;  
iii. Invitation to Bid;  
iv. Instructions to Bidders;  
v. Bid Data Sheet;  
vi. Bid Form, including all the documents/statements contained in the Bidder’s 

bidding envelopes, as annexes, and all other documents submitted (e.g., 
Bidder’s response to request for clarifications on the bid), including corrections 
to the bid, if any, resulting from the Procuring Entity’s bid evaluation;  

vii. Bill of Quantities;  
viii. General and Special Conditions of Contract;  
ix. Supplemental Bid Bulletins, if any; and  
x. Other contract documents that may be required by existing laws and/or the 

Entity. 
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b) Winning bidder’s bid, including the Eligibility Requirements, Technical and 
Financial Proposals, and all other documents or statements submitted; 

c) Performance Security;  

d) Notice of Award of Contract; and the Bidder’s Conforme thereto; and  

e) Other contract documents that may be required by existing laws and/or the 
Procuring Entity concerned in the PBD, such as but not limited to the Notice to 
Proceed and Warranty Security.  

3) In consideration of the Contract Price of [Contract Price in words and figures], or such 
other sums as may be determined in accordance with the terms of the Contract, the 
Supplier agrees to deliver and perform the items and related services for the [ Project 
Title] described herein in accordance with the terms and conditions specified in the 
Contract and its annexed documents. 

4) The [Name of the Procuring Entity] agrees to pay the above-mentioned sum to the 
Supplier in accordance with the schedule and manner provided in the Bidding 
Documents and its annexes. 

5) Any dispute, difference, or claim arising out of or relating to this Contract, including its 
existence, validity, interpretation, breach, or termination thereof, may be submitted to 
arbitration or other form of alternative dispute resolution in accordance with the 
applicable law, such as Republic Act (RA) No. 9285 (Alternative Dispute Resolution Act 
of 2004) or  Executive Order No 1008, series 1985  (Construction Industry Arbitration 
Law). 

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed 
in accordance with the laws of the Republic of the Philippines on the day and year first above 
written 

For the Procuring Entity 
For the Bidder 

Head of the Procuring Entity or Duly 
Authorized Representative 
 
 
 

 [Signature over Printed 

Name][Position/Designation] 

[Date] 

 

Duly authorized to sign the Contract 
for and behalf of [Bidders Name]:  
 
 

 

[Signature over Printed Name] 

[Position/Designation] 

[Date] 

  

Signed in the presence of: 

[Name and Signature] 

Witness – Procuring Entity 

 

[Name and Signature] 

Witness- Supplier 
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ACKNOWLEDGMENT  

 

BEFORE ME, A Notary Public for and in the _______________________, City/Province of 
_____________________, this ______ day of _____________, 20______, personally 
appeared the above-named persons who have satisfactorily proven to me their identity, 
through their identifying documents written below their names and signatures, that they are 
the same persons who executed and voluntarily signed the foregoing instrument consisting of 
____ pages, including this page where this Acknowledgement is written, which they 
acknowledged before me as their free and voluntary act and deed. 

  

WITNESS MY HAND AND SEAL this ___ day of [month] [year].   

 

 

 

NAME OF NOTARY PUBLIC    

Notarial Commission No.  ___________   

Notary Public for ______ until _______   

Roll of Attorneys No. _____   

PTR No. __, [date issued], [place issued]   

IBP No. __, [date issued], [place issued]   

 

Doc. No.  _______ 

Page No. _______ 

Book No. _______ 

Series of  _______  
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Omnibus Sworn Statement Form 

[Note: The duly accomplished form shall be submitted with the Bid] 

 

 

REPUBLIC OF THE PHILIPPINES )  

CITY/MUNICIPALITY OF ______ ) S.S.  

  

  OMNIBUS SWORN STATEMENT  

 
I,  [Name of Affiant], of legal age, [Civil Status], [Nationality], and with residence at 

[Address of Affiant], after having been duly sworn in accordance with law, do hereby depose 
and state that:  
  

1) Select one, delete the others:  

 If sole proprietorship: I am the sole proprietor or authorized representative of [Name 
of Bidder] with office address at [Address of Bidder];  
 

 If partnership, corporation, cooperative, or joint venture: I am the duly authorized 
and designated representative of [Name of Bidder] with office address at [Address 
of Bidder];  
 

 If individual consultant not registered under a sole proprietorship, in case of 
Consulting Services: I am the individual consultant or authorized representative of 
[Name of Bidder] with office address at [Address of Bidder];  

 
2) Select one, delete the others:  

 

 If sole proprietorship: As the owner and sole proprietor or authorized representative 
of [Name of Bidder], I have full power and authority to do, execute and perform any 
and all acts necessary to participate, submit the bid, and to sign and execute the 
ensuing contract for [Project Title] of the [Name of the Procuring Entity][insert “as 
supported by the attached duly notarized Special Power of Attorney” for authorized 
representative];  
 

 If partnership, corporation, cooperative, or joint venture: I am granted full power 
and authority to do, execute and perform any and all acts necessary to participate, 
submit the bid, and to sign and execute the ensuing contract for [Project Title] of 
the [Name of the Procuring Entity], as supported by the attached duly notarized 
Special Power of Attorney, Board/Partnership Resolution, or Secretary’s 
Certificate, whichever is applicable;   

 

 If individual consultant not registered under a sole proprietorship, in case of 
Consulting Services: As the individual consultant or authorized representative of 
[Name of Bidder], I have full power and authority to do, execute and perform any 
and all acts necessary to participate, submit the bid, and to sign and execute the 
ensuing contract for [Project Title] of the [Name of the Procuring Entity], as 
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supported by the attached duly notarized Special Power of Attorney for authorized 
representative;   

 
3) [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government/foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;  by itself 
or by relation, membership, association, affiliation, or controlling interest with another 
blacklisted person or entity;   

 
4) Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;  

 
5) [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted;  
 

6) Select one, delete the others:  
 

 If sole proprietorship : The [Name of Bidder] and its spouse are not related by 
consanguinity or affinity up to the third civil degree to the Head of the Procuring 
Entity, Procurement Agent (if engaged), End-User or Implementing Unit,  project 
consultants, head of the Project Management Office, or the members of the Bids 
and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat; 
 

 If partnership : The partnership itself and the partners of [Name of Bidder] are not 
related by consanguinity or affinity up to the third civil degree to the Head of the 
Procuring Entity, Procurement Agent (if engaged), End-User or Implementing Unit,  
project consultants, head of the Project Management Office, or the members of the 
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat; 
 

 If cooperative: The cooperative itself and members of the board of directors, 
general manager, or chief executive officer of [Name of Bidder] are not related by 
consanguinity or affinity up to the third civil degree to the Head of the Procuring 
Entity, Procurement Agent (if engaged), End-User or Implementing Unit,  project 
consultants, head of the Project Management Office, or the members of the Bids 
and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat; 
 

 If corporation, or joint venture: The corporation or joint venture itself, and officers, 
directors, and controlling stockholders of [Name of Bidder] are not related by 
consanguinity or affinity up to the third civil degree to the Head of the Procuring 
Entity, Procurement Agent (if engaged), End-User or Implementing Unit,  project 
consultants, head of the Project Management Office, or the members of the Bids 
and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat; 

 

 If individual consultant not registered under a sole proprietorship, in case of 
Consulting Services: The individual consultant and its spouse are not related by 
consanguinity or affinity up to the third civil degree to the Head of the Procuring 
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Entity, Procurement Agent (if engaged), End-User or Implementing Unit,  project 
consultants, head of the Project Management Office, or the members of the Bids 
and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat; 

 
7) It is understood that failure to faithfully disclose its relationship with the HoPE, 

members of the BAC, the TWG, and the BAC Secretariat, the head of the PMO or the 
end-user unit or implementing unit, and the project consultants of the Procuring Entity, 
or of the procurement agent by consanguinity or affinity up to the third civil degree, as 
well as its submission of beneficial ownership information containing false entries shall 
be subject to blacklisting under Section 100 of the IRR of RA No. 12009, without 
prejudice to criminal and civil liabilities under applicable laws, including their accessory 
penalties, if any.   

 
      Select one, delete the rest:  

 

 In case of corporations: [Name of Bidder] declares its beneficial ownership 
information consistent with its updated General Information Sheet or Beneficial 
Ownership Declaration Form or any other document duly submitted to the SEC and 
has maintained a valid and updated file therein in compliance with Sections 
20.2.9.1, 81, and 82 of the IRR of Republic Act (RA) No. 12009.   
 

 In case of Foreign Bidders: [Name of Bidder] submitted an appropriate equivalent 
document in English issued by the country of the bidder concerned in accordance 
with Section 20.2.9.2 of the IRR of RA No. 12009. 

 
8) [Name of Bidder] complies with existing labor laws and standards; and  
 
9) [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder:  
a) Carefully examine all of the Bidding Documents;  
b) Acknowledge all conditions, local or otherwise, affecting the implementation 

of the Contract;  
c) Made an estimate of the facilities available and needed for the contract to be 

bid, if any; and  
d) Inquire or secure Supplemental Bid Bulletin(s) issued for the [Project Title].  
  

10) [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.  

 
11) In case advance payment was made or given to [Name of Bidder], failure to perform 

or deliver any of the obligations and undertakings in the contract shall be sufficient 
grounds to constitute criminal liability under existing laws. 

 
 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 
____________, Philippines.  
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Duly authorized to sign the Bid for and behalf of:  

 
[Insert Bidder’s Name]  

 

[Affiant’s Signature over Printed Name] 

[Position/Designation] 

[Date] 

 

 
JURAT 

 

 

SUBSCRIBED AND SWORN to before me this _____ day of [month] [year] at [place of 
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card 
used], with his/her photograph and signature appearing thereon, with no. ______. 

  

WITNESS MY HAND AND SEAL this ___ day of [month] [year].   

 

  

NAME OF NOTARY PUBLIC    

Notarial Commission No.  ___________   

Notary Public for ______ until _______   

Roll of Attorneys No. _____   

PTR No. __, [date issued], [place issued]   

IBP No. __, [date issued], [place issued]   

 

Doc. No. ________  

Page No. _______   

Book No. _______  

Series of _______.  

 
 
 
 
 
 
 



 

144 

 

Bid Securing Declaration Form 

[The duly accomplished form shall be submitted with the Bid  

if bidder opts to provide this type of bid security] 

_________________________________________________________________________ 

  

REPUBLIC OF THE PHILIPPINES   ) 

CITY/MUNICIPALITY OF ____________________ ) S.S. 

 

BID SECURING DECLARATION 

Project Identification No.: [Number] 

  

To: [Insert name of the Procuring Entity] 

  

I/We, the undersigned, declare that: 

1) I/We understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid Securing Declaration;  

2) I/We accept that:  

a) I/We shall enter into contract with the Procuring Entity and furnish the required 
performance security within ten (10) calendar days as indicated in the Bidding 
Documents, from receipt of the Notice of Award; 

b) I/we will be automatically disqualified from bidding for any procurement contract with 
any Procuring Entity upon receipt of your Blacklisting Order; and 

c) I/We will pay the applicable fine within fifteen (15) days from receipt of the written 
demand by the Procuring Entity for the commission of acts resulting to the enforcement 
of the Bid Securing Declaration under Sections 52.2 (a), 63.2, 69.1 and 100, except 
100.3 (c), of the IRR of RA No. 12009; without prejudice to other legal action the 
government may undertake;  

 Applicable Fine 

 

a) in the case of a single bidder i) two percent (2%) of the Approved 
Budget for the Contract (ABC); or 

ii) the difference between the 
evaluated bid price and the ABC 
whichever is higher 

b) in the case of multiple bidders i) two percent (2%) of the ABC; or 

ii) the difference between the 
evaluated bid prices with the 
bidder with Lowest 



 

145 

 

Calculated/Highest Rated Bid and 
the bidder with the next Lowest 
Calculated/Highest Rated Bid, 
and so on whichever is higher 

c) in case of violations committed 
prior to the opening of the 
financial envelope 

i) a fixed amount of two percent of 
the ABC,  

 

3) I/We understand that this Bid Securing Declaration shall cease to be valid on the following 
circumstances:  

a) Upon expiration of the bid validity period, or any extension thereof pursuant to your 
request; 

b) I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 
waiver to avail of said right; 

c) I am/we are declared the bidder with the [Insert Award Criterion1] and I/we have 
furnished the performance security and signed the Contract. 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 
[year] at [place of execution].                                                 

 

 
Duly authorized to sign the Bid for and behalf of:  

 
[Insert Bidder’s Name]  

 

[Signature over Printed Name] 

[Position/Designation] 

[Date] 
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JURAT 

 

SUBSCRIBED AND SWORN to before me this _____ day of [month] [year] at [place of 
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card 
used], with his/her photograph and signature appearing thereon, with no. ______.   

  

WITNESS MY HAND AND SEAL this ___ day of [month] [year].   

  

 

 

  

NAME OF NOTARY PUBLIC    

Notarial Commission No.  ___________   

Notary Public for ______ until _______   

Roll of Attorneys No. _____   

PTR No. __, [date issued], [place issued]   

IBP No. __, [date issued], [place issued]   

 

 

 

 

Doc. No. ________  

Page No. _______   

Book No. _______  

Series of _______ 
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Section X. Checklist of Technical and Financial Documents
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Checklist of Technical and Financial Documents 

 

I. TECHNICAL COMPONENT ENVELOPE 
 

a. PhilGEPS Certificate of Registration (Platinum Membership) in accordance with 
Section 20 of the IRR; 

b. PCAB License and Registration, in case of Joint Venture (JV); 
c. Statement of all its ongoing government and private contracts, including 

contracts awarded but not yet started, if any, whether similar or not similar in 
nature and complexity to the contract to be bid; 

d. Statement of the Bidder’s SLCC, in accordance with ITB Clause 5.5.  

The SLCC shall be supported by an Owner’s Certificate of Final Acceptance 
issued by the project owner other than the Contractor, or a final rating of at least 
satisfactory in the CPES, or a similar performance and monitoring system. In 
case of contracts with the private sector, an equivalent document shall be 
submitted; 

e. NFCC computation in accordance with ITB Clause 5.6; 
f. Joint Venture Agreement (JVA), if applicable; 
g. Bid Security in the prescribed form and amount in accordance with ITB Clause 

16, and validity period under ITB Clause 15; 
h. Project Requirements, which shall include the following: 

i. Organizational chart of the personnel to be deployed for the procurement 
project to be bid; 

ii. List of Contractor’s personnel (e.g., Project Manager, Project Engineers, 
Materials Engineers, and Foremen), to be assigned to the procurement 
project to be bid, with their complete qualifications and experience data. 
These personnel must meet the required minimum years of experience 
set in the BDS; 

iii. List of Contractor’s major equipment units which are owned, leased, or 
under purchase agreements, supported by proof of ownership or 
certification of availability of equipment from the equipment lessor or 
vendor for the duration of the project, as the case may be, which must 
meet the minimum requirements for the contract set in the BDS; and 
 

i. Omnibus Sworn Statement in accordance with Section 54.3 of the IRR. 
 

II. FINANCIAL COMPONENT ENVELOPE 
 

a. Bid Prices; and 
b. Bill of Quantities 
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