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Glossary of Acronyms, Terms, and Abbreviations 

ABC – Approved Budget for the Contract.   

ADR – Alternative Dispute Resolution. 

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

COS – Contract of Service. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

GCC - General Conditions of Contract. 

GFI – Government Financial Institution.   

GOCC – Government-Owned and/or –Controlled Corporation. 

GoP – Government of the Philippines. 

GPPB – Government Procurement Policy Board. 

HoPE – Head of Procuring Entity. 

JO – Job Order. 

IRR – Implementing Rules and Regulations. 

ITB – Instructions to Bidders. 

LCB- Lowest Calculated Bid. 

LCRB – Lowest Calculated Responsive Bid.   

LGUs – Local Government Units.  

LoC – Line of Credit 

MAB – Most Advantageous Bid. 

MARB – Most Advantageous Responsive Bid.   

MEARB – Most Economically Advantageous Responsive Bid.   
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MYCA – Multi-Year Contracting Authority. 

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System. 

PSA – Philippine Statistics Authority.  

RA No. – Republic Act Number. 

SARB – Single Advantageous and Responsive Bid. 

SCC - Special Conditions of Contract. 

SCRB – Single Calculated and Responsive Bid. 

SEARB – Single Economically Advantageous Responsive Bid. 

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

SRRB – Single Rated and Responsive Bid. 

UN – United Nations.
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Definition of Terms 

Bid – a signed offer, proposal, or quotation submitted by a supplier, manufacturer, distributor, 
contractor, consultant, or service provider in response to the requirements of the Procuring 
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[c]).  

Bidder – a supplier, manufacturer, distributor, contractor, consultant, and service provider, 
whether public or private, who submits a Bid in response to the requirements of the Procuring 
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[d]). 

Bidding Documents – the documents issued by the Procuring Entity as the basis for Bids, 

furnishing all information necessary to prospective bidder to prepare a Bid for the Goods, 

Infrastructure Projects, and Consulting Services required by the Procuring Entity. (IRR of RA 

No. 12009, Section 5[e]) 

Bill of Quantities – a list of the specific items of the Work and their corresponding unit prices, 

lump sums, and/or provisional sums. 

Consulting Services – services for Infrastructure Projects and other types of projects or 
activities of the government requiring adequate external technical and professional expertise 
that are beyond the capability or capacity of the government to undertake such as, but not 
limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; 
(iv) construction supervision; (v) management and related services; and (vi) other technical 
services or special studies. (IRR of RA No. 12009, Section 5[i]).   

Contract – the agreement entered into between the Procuring Entity and the Contractor to 

execute, complete, and maintain the Works and as recorded in the Contract Form signed by 

the parties, including all attachments and appendices thereto and all documents incorporated 

by reference therein. 

 

Contract Price – the price stated in the Notice of Award and thereafter to be paid by the 

Procuring Entity to the Contractor for the execution of the Works in accordance with this 

Contract. 

 

Contract Time Extension (CTE) – the allowable period for the Contractor to complete the 

Works in addition to the original Completion Date stated in this Contract. 

Contractor – a natural or juridical entity whose proposal was accepted by the Procuring Entity 

and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

Days – refers to calendar days; months to calendar months.  
 
Dayworks – varied work inputs subject to payment on a time basis for the Contractor’s 
employees and Equipment, in addition to payments for associated Materials and Plant. 
 
Defect – any part of the Works not completed in accordance with the Contract. 
 
Defects Liability Certificate – the certificate issued by the Procuring Entity upon correction of 
defects by the Contractor.  
  
Defects Liability Period – the one (1) year period between contract completion and final 
acceptance within which the Contractor assumes the responsibility to undertake the repair of 
any damage to the Works at its own expense.  
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Drawings –   graphical presentations of the Works. They include all supplementary details, 
shop drawings, calculations, and other information provided or approved for the execution of 
this Contract. 
 
Effective Date of the Contract – the date indicated in the contract. However, the Contractor 
shall commence performance of its obligations only upon receipt of the Notice to Proceed. 

Foreign-funded Procurement or Foreign-Assisted Project – refers to the acquisition of Goods, 

Consulting Services, and the contracting for Infrastructure Projects by the Government of the 

Philippines which are wholly or partly funded by foreign loans or grants pursuant to a Treaty 

or International or Executive Agreement.  

Funding Source – Organization named in the SCC. 

Goods – refer to (i) all items, supplies, and materials, whether in the nature of equipment, 
furniture, stationery, materials for construction, or personal property of any kind, needed in the 
transaction of public businesses or in the pursuit of any government undertaking, project or 
activity; or (ii) general support services which pertain to all types of services except Consulting 
Services and Infrastructure Projects, such as the repair and maintenance of equipment and 
furniture, as well as trucking, hauling, janitorial, security, and related or analogous services. 
Personnel Services or individual COS or JO engagements do not fall under this definition; 
(IRR of RA No. 12009, Section 5[n]). 

Infrastructure Projects – include the construction, improvement, rehabilitation, demolition, 
repair, restoration, or maintenance of roads and bridges, railways, airports, seaports, 
communication facilities, civil works components of information technology projects, irrigation, 
flood control and drainage, water supply, sanitation, sewerage and solid waste management 
systems, shore protection, energy/power and electrification facilities, national buildings, school 
buildings, hospital buildings, and other related construction projects of the government. Also 
referred to as “civil works” or “works;” (IRR of RA No. 12009, Section 5[r]).  

Lot – refers to one or more infrastructure projects that are grouped or bundled together based 
on factors, such as scope, location, or other relevant parameters, as determined by the End-
User or Implementing Unit of the Procuring Entity. Each lot is distinct within the project and 
may be awarded as a separate contract. 

MARB – refers to the award criteria in the procurement of Infrastructure where the 
considerations for the award of contract are the eligibility of the bidder, the responsiveness of 
its bid to the technical requirements, and the most advantageous bid in reference to the highest 
rated offer based on the quality component of the bid. 

Materials – refer to all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

MEARB – refers to the award criteria in the procurement of Infrastructure where the 
considerations for the award of contract are the eligibility of the bidder, the responsiveness of 
its bid to the technical requirements, and the determination of the most economically 
advantageous bid in reference to the quality-price ratio allocated to the technical and financial 
components of the bid. 

Notice to Proceed – refers to a written notice issued by the Procuring Entity to the Contractor 
requiring the latter to begin the commencement of the work not later than a specified or 
determinable date. 
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Online submission – pertains to the submission of the bid for Infrastructure Projects and the 
bid envelopes containing the technical and financial components of the bid through electronic 
means or through the electronic bidding facility of the PhilGEPS, once available. 

Permanent Works – refer to all permanent structures and all other project features and 
facilities required to be constructed and completed in accordance with this Contract which 
shall be delivered to the Procuring Entity, and which shall remain at the Site after the removal 
of all Temporary Works. 

Plant – refers to the machinery, apparatus, and the like intended to form an integral part of the 
Permanent Works. 

Procuring Entity - the organization acquiring the Infrastructure Project, as named in the SCC. 

Project – refers to a specific or identified procurement covering Goods, Infrastructure Projects 

or Consulting Services. A Procurement Project shall be described, detailed, and scheduled in 

the Project Procurement Management Plan prepared by the agency which shall be 

consolidated in the Procuring Entity's Annual Procurement Plan.  

Program of Work – refers to the big-picture plan and comprehensive schedule that details 

construction-related tasks to ensure the timely and efficient delivery of the project. 

Site Investigation Reports – refers to those that were included in the Bidding Documents and 

are factual and interpretative reports about the surface and subsurface conditions at the Site. 

Slippage – refers to a delay in work execution occurring when actual accomplishment falls 

below the target as measured by the difference between the scheduled and actual 

accomplishment of the Work by the Contractor as established from the work schedule. This is 

actually described as a percentage of the whole Works. 

Simple Infrastructure Projects – refers to construction, improvement, rehabilitation, demolition, 

repair, restoration, or maintenance of structures, technical facilities and systems with an 

Approved Budget for the Contract (ABC) not exceeding Ten Million Pesos                                              

(PhP 10,000,000.00) built at the community level for the sustenance of lives and livelihoods 

of the population living in a community and built according to the needs and aspirations of the 

community population. 

Verified Report –  the report submitted by the Implementing Unit to the HoPE setting forth its 

findings as to the existence of grounds or causes for termination and explicitly stating its 

recommendation for the issuance of a Notice to Terminate. 
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Section I. Invitation to Bid
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Invitation to Bid for 
 

REBIDDING OF DESIGN AND BUILD OF WATER SUPPLY SYSTEM 
FOR HG AND RSCC 

- IB No. 2025-10-32 - 
 

1) The Department of Social Welfare and Development Field Office X (DSWD FO X), 
through the GASSG FISARO-MOOE intends to apply the sum of Four Million Pesos 
(Php 4,000,000.00) being the Approved Budget for the Contract (ABC) to payments 
under the contract for Rebidding of Design and Build of Water Supply System for 
HG and RSCC. Bids received in excess of the ABC shall be automatically rejected at 
bid opening. 

2) The DSWD FO X now invites bids for Rebidding of Design and Build of Water 

Supply System for HG and RSCC. Completion of the Works is required within One 

Hundred Twenty (120) Calendar Days upon issuance of Notice to Proceed. 

Bidders should have completed, within two (2) years from the date of submission and 

receipt of bids, a contract similar to the Project. The description of an eligible bidder is 

contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders 

(ITB). 

3) Bidding will be conducted through competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the IRR, otherwise known as the “New 
Government Procurement Act (NGPA)”. 

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and 
partnerships or organizations with at least sixty percent (60%) interest or outstanding 
capital stock belonging to citizens of the Philippines. 

4) Interested bidders may obtain further information from DSWD FO X Bids and Awards 
Committee (BAC) Secretariat and inspect the Bidding Documents at the address given 
below from Monday to Friday at 08:00 to 05:00 PM. 

5) A complete set of Bidding Documents may be acquired by interested bidders on 22 
October 2025 to 10 November 2025 from the address below and upon payment of 
the applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued 
by the GPPB, in the amount of Five Thousand Pesos (Php 5,000.00). 

It may also be downloaded free of charge from the website of the Philippine 
Government Electronic Procurement System (PhilGEPS) and the website of the 
Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding 
Documents not later than the submission of their bids. 

6) The DSWD FO X will hold a Pre-Bid Conference on 29 October 2025, at 09:00 AM 
through video conferencing via https://meet.google.com/iwj-eerg-rdq, which shall be 
open to prospective bidders.  

7) Bids must be duly received by the Bids and Awards Committee (BAC) Secretariat 
through manual submission at the address indicated below on or before 10 November 
2025, at 09:00 AM. Late bids shall not be accepted.  

https://meet.google.com/ypn-rymo-rpq
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8) All Bids must be accompanied by a Bid Security in any of the acceptable forms and in 
the amount stated in ITB Clause 16. 

9) Bid opening shall be on 10 November 2025, at 10:00 AM via Google Meet. Bids will 
be opened in the presence of the Bidders’ representatives who choose to attend the 
activity. 

10) The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, 
determined the general characteristics of the contract of works and the conditions for 
this Project and examine all instructions, forms, terms, and project requirements in the 
Bidding Documents. 

The schedule of site inspection for those who will intend the purchase the Bidding 
Documents shall be from October 30 2025, November 03-04, 2025 at 10:00 PM to 
03:00 PM. Interested bidders may coordinate with Engr. Carlo L. Duque, Engineer 
III of Buildings and Grounds Management Unit, through 0917-424-6399, for site 
access and other related concerns. 

11) The DSWD FO X reserves the right to reject any and all bids, declare a failure of 
bidding, or not award the contract at any time prior to contract award in accordance 
with Section 70 of R.A. No. 12009, without thereby incurring any liability to the affected 
bidder or bidders. 

12) For further information, please refer to: 

ATTY JUSTINE PHILLIP O. TADEO 
Head, BAC Secretariat 
2nd Floor Main Building, DSWD FO X 
Masterson Avenue, Upper Carmen, Cagayan de Oro City 
Mobile No. 09619667790 
bac.fo10@dswd.gov.ph 

 
13) You may visit the following websites: 

For downloading of Bidding Documents: 

a. DSWD FO X website at https://fo10.dswd.gov.ph/ 
b. PhilGEPS website at www.philgeps.gov.ph  

 
Issued this 21st day of October 2025 
 
 
 

BELLENE L. AHMAD 
      Chairperson, Bids and Awards Committee

mailto:bac.fo10@dswd.gov.ph
https://fo10.dswd.gov.ph/
http://www.philgeps.gov.ph/
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Section II. Instructions to Bidders 
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A. General 

1)  Scope of Bid 

1.1 The Procuring Entity named in the BDS, invites Bids for the Rebidding of 

Design and Build of Water Supply System for HG and RSCC, with Project 

Identification Number 2025-10-32. 

The Procurement Project (referred to herein as “Project”) is for the construction 

of Works, as described in Section VI (Specifications). 

1.2 The winning Bidder will be expected to complete the Works by the intended 

completion date specified in SCC Clause 1.1. 

2)  Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named 

in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 

funds received for this Project to cover eligible payments under the contract. 

3)  Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1 Unless otherwise specified in the BDS, the Procuring Entity, as well as Bidders 

and Contractors, shall observe the highest standard of ethics during the 

procurement and execution of the contract.  In pursuance of this policy, the 

Procuring Entity:  

a) defines, for purposes of this provision, the following terms under existing 

laws, rules, and regulations:   

i) "corrupt practice" means an act by which officials in the public 

or private sectors improperly and unlawfully enrich themselves, 

others, or induce others to do so, by misusing the position in 

which they are placed, and includes the offering, giving, 

receiving, or soliciting of anything of value to influence the action 

of any such official in the procurement process or in contract 

execution; entering, on behalf of the government, into any 

contract or transaction manifestly and grossly disadvantageous 

to the same, whether or not the public officer profited or will profit 

thereby, and similar acts as provided in RA No. 3019. 

ii) "fraudulent practice" means a misrepresentation of facts for 

purposes of influencing a procurement process or the execution 

of a contract to the detriment of the Procuring Entity, which 

includes collusive practices among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial, non-

competitive levels and to deprive the Procuring Entity of the 

benefits of free and open competition. 

iii) “collusive practices” means a scheme or arrangement between 

two or more Bidders, with or without the knowledge of the 

https://word-edit.officeapps.live.com/we/wordeditorframe.aspx?ui=en-US&rs=en-US&wopisrc=https%3A%2F%2Fgppbgov-my.sharepoint.com%2Fpersonal%2Fkaenciso_gppb_gov_ph%2F_vti_bin%2Fwopi.ashx%2Ffiles%2Fb59a46adefe64a208caca6037ce3bb49&wdenableroaming=1&mscc=1&wdodb=1&hid=1E1D99A1-20A1-5000-2382-73592A11824B.0&uih=sharepointcom&wdlcid=en-US&jsapi=1&jsapiver=v2&corrid=a40f85ee-2bc4-a7f3-ed4e-5f99cba2607d&usid=a40f85ee-2bc4-a7f3-ed4e-5f99cba2607d&newsession=1&sftc=1&uihit=docaspx&muv=1&ats=PairwiseBroker&cac=1&sams=1&mtf=1&sfp=1&sdp=1&hch=1&hwfh=1&dchat=1&sc=%7B%22pmo%22%3A%22https%3A%2F%2Fgppbgov-my.sharepoint.com%22%2C%22pmshare%22%3Atrue%7D&ctp=LeastProtected&rct=Normal&wdorigin=Sharing.ServerTransfer&afdflight=74&csc=1&instantedit=1&wopicomplete=1&wdredirectionreason=Unified_SingleFlush#bds1_1
https://word-edit.officeapps.live.com/we/wordeditorframe.aspx?ui=en-US&rs=en-US&wopisrc=https%3A%2F%2Fgppbgov.sharepoint.com%2Fsites%2FSecretariatDivision%2F_vti_bin%2Fwopi.ashx%2Ffiles%2F33f9676b975444a69e10129670ac5b4d&wdorigin=BrowserReload.Sharing.ServerTransfer&wdexp=TEAMS-TREATMENT&wdhostclicktime=1744678955468&wdenableroaming=1&mscc=1&hid=09A094A1-70E3-5000-110E-71C64B024D3C.0&uih=sharepointcom&wdlcid=en-US&jsapi=1&jsapiver=v2&corrid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&usid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&newsession=1&sftc=1&uihit=docaspx&muv=1&cac=1&sams=1&mtf=1&sfp=1&sdp=1&hch=1&hwfh=1&dchat=1&sc=%7B%22pmo%22%3A%22https%3A%2F%2Fgppbgov.sharepoint.com%22%2C%22pmshare%22%3Atrue%7D&ctp=LeastProtected&rct=Normal&afdflight=13&csc=1&instantedit=1&wopicomplete=1&wdredirectionreason=Unified_SingleFlush#bds2
https://word-edit.officeapps.live.com/we/wordeditorframe.aspx?ui=en-US&rs=en-US&wopisrc=https%3A%2F%2Fgppbgov.sharepoint.com%2Fsites%2FSecretariatDivision%2F_vti_bin%2Fwopi.ashx%2Ffiles%2F33f9676b975444a69e10129670ac5b4d&wdorigin=BrowserReload.Sharing.ServerTransfer&wdexp=TEAMS-TREATMENT&wdhostclicktime=1744678955468&wdenableroaming=1&mscc=1&hid=09A094A1-70E3-5000-110E-71C64B024D3C.0&uih=sharepointcom&wdlcid=en-US&jsapi=1&jsapiver=v2&corrid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&usid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&newsession=1&sftc=1&uihit=docaspx&muv=1&cac=1&sams=1&mtf=1&sfp=1&sdp=1&hch=1&hwfh=1&dchat=1&sc=%7B%22pmo%22%3A%22https%3A%2F%2Fgppbgov.sharepoint.com%22%2C%22pmshare%22%3Atrue%7D&ctp=LeastProtected&rct=Normal&afdflight=13&csc=1&instantedit=1&wopicomplete=1&wdredirectionreason=Unified_SingleFlush#bds2
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Procuring Entity, designed to establish bid prices at artificial, 

non-competitive levels. 

iv) “coercive practices” means harming or threatening to harm, 

directly or indirectly, persons, or their property to influence their 

participation in a procurement process, or affect the execution 

of a contract;  

v) “obstructive practice” is 

a) deliberately destroying, falsifying, altering or concealing of 

evidence material to an administrative proceedings or 

investigation or making false statements to investigators in 

order to materially impede an administrative proceedings or 

investigation of the Procuring Entity or any foreign 

government/foreign or international financing institution 

relative to allegations of a corrupt, fraudulent, coercive or 

collusive practice; and/or threatening, harassing or 

intimidating any party to prevent the latter from disclosing its 

knowledge of matters relevant to the administrative 

proceedings or from pursuing such proceedings or 

investigation; or 

b) acts intended to materially impede the exercise of the 

inspection and audit rights of the Procuring Entity or any 

foreign government/foreign or international financing 

institution herein. 

b) Undertakes to reject a proposal for award upon prima facie 

determination that the Bidder recommended for award has engaged in 

any of the prohibited practices mentioned in this Clause for purposes of 

competing for the contract. 

3.2 Further, the Procuring Entity will seek to impose the maximum civil, 

administrative, and/or criminal penalties available under the applicable laws on 

individuals and organizations deemed to be involved in any of the practices 

mentioned in ITB Clause 4. 

3.3  Furthermore, the Funding Source and the Procuring Entity reserve the right to 

inspect and audit records and accounts of a Bidder or Contractor in the bidding 

for and performance of a contract themselves or through independent auditors 

as reflected in the GCC Clause 36. 

4)  Conflict of Interest 

4.1 All Bidders found to have conflicting interests shall be disqualified to participate 

in the procurement at hand, without prejudice to the imposition of appropriate 

administrative, civil, and criminal sanctions. A Bidder may be considered to 

have conflicting interests with another Bidder in any of the events described in 

paragraphs (a) through (c) and a general conflict of interest in any of the 

circumstances set out in paragraphs (d) through (f) below:  
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a) A Bidder has controlling shareholders or beneficial owners in common 

with another Bidder;  

b) A Bidder receives or has received any direct or indirect subsidy from 

any other Bidder; 

c) A bidder has the same legally authorized representative as that of 

another Bidder for purposes of this Bid;  

d) A bidder has a relationship, directly or through third parties, that puts 

them in a position to have access to information about or influence on 

the bid of another Bidder or influence the decisions of the Procuring 

Entity regarding this bidding process. This may include a firm or an 

organization that lends, or temporarily seconds, its personnel to firms 

or organizations that are engaged in consulting services for the 

preparation related to procurement for or implementation of the project 

if the personnel would be involved in any capacity on the same project;   

e) A bidder who participated as a consultant in the preparation of the 

design or technical specifications of the goods and related services that 

are the subject of the bid; or  

f) A bidder who lends, or temporarily seconds, its personnel to firms or 

organizations which are engaged in consulting services for the 

preparation related to procurement for or implementation of the project, 

if the personnel would be involved in any capacity on the same project. 

4.2 All Bidding Documents shall be accompanied by an Omnibus Sworn Statement 

of the Bidder that it is not related, by consanguinity or affinity up to the third civil 

degree, to the HoPE, Procurement Agent (if engaged), the head of the Project 

Management Office (PMO), the End-User or Implementing Unit or any 

members of the Bids and Awards Committee (BAC), Technical Working Group 

(TWG), and BAC Secretariat. 

4.3  The Bidder shall also disclose the ultimate beneficial ownership of the entity it 

represents. Failure to comply shall be a ground for the automatic 

disqualification of the bid in consonance with Section 59 of the IRR. For this 

reason, relationship to the aforementioned persons within the third civil degree 

of consanguinity or affinity shall automatically disqualify the Bidder from 

participating in the procurement of contracts of the Procuring Entity 

notwithstanding the act of such persons inhibiting themselves from the 

procurement process. This Clause shall apply to the following persons and 

affiliates: 

a) In the case of individuals or sole proprietorships, to the Bidders and 

their spouses; 

b) In the case of partnerships, to the partnership itself and its partners; 

c) In the case of cooperatives, to the cooperative itself and members of 

the board of directors, general manager or chief executive officer;  
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d) In the case of a partnership, joint venture, or consortium, to the entity 

itself, its members or partners, as well as any person or entity that is a 

member of a blacklisted partnership, joint venture, or consortium; and 

e) In the case of corporations, a single stockholder, together with  their 

relatives up to the third civil degree of consanguinity or affinity, and  their 

assignees, holding at least twenty percent (20%) of the shares therein, 

its chairperson and president, shall be blacklisted after they have been 

determined to hold the same controlling interest in a previously 

blacklisted corporation or in two corporations that have been 

blacklisted; the corporations of which they are part shall also be 

blacklisted. 

5) Eligible Bidders  

5.1  Only Bids found to be legally, technically, and financially eligible will be 

evaluated. For procurement of Infrastructure Projects, the following persons 

shall be eligible to participate in this bidding:  

a) Duly licensed Filipino citizens or sole proprietorships; 

b) Partnerships duly organized under the laws of the Philippines and of 

which at least sixty percent (60%) of the interest belongs to citizens of 

the Philippines; 

c) Corporations duly organized under the laws of the Philippines, and of 

which at least sixty percent (60%) of the outstanding capital stock 

belongs to citizens of the Philippines; 

d) Cooperatives duly organized under the laws of the Philippines; and 

e) Persons or entities forming themselves into a Joint Venture (JV), i.e., a 

group of two (2) or more persons or entities that intend to be jointly and 

severally responsible or liable for a particular contract; Provided, 

however, that in accordance with relevant laws, rules, and regulations,  

Filipino ownership or interest of the joint venture concerned shall be at 

least sixty percent (60%); Provided, further, that joint ventures in which 

Filipino ownership or interest is less than sixty percent (60%) may be 

eligible where the structures to be built require the application of 

techniques or technologies which are not adequately possessed by a 

person or entity meeting the sixty percent (60%) Filipino ownership 

requirement; Provided, furthermore, that in the latter case, Filipino 

ownership or interest shall not be less than twenty-five percent (25%). 

For this purpose, Filipino ownership or interest shall be based on the 

contributions of each of the member of the joint venture as specified in 

their Joint Venture Agreement (JVA); Provided, finally, that the primary 

purpose of each member of the joint venture must be similar or related 

to the requirement of the project to be bid out. 

5.2  The Procuring Entity may also invite foreign bidders when provided for under 

any Treaty or International or Executive Agreement as specified in the BDS.  
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5.3 In accordance with RA No. 4566 or the “Contractors' License Law” as amended 

by RA No. 11711 or “An Act Further Amending Republic Act No. 4566”, the 

persons or entities enumerated in Section 52 of the IRR may participate in the 

procurement of Infrastructure Projects if it has been issued a license by the 

Philippine Contractors Accreditation Board (PCAB) to engage or act as a 

contractor.  

5.4 The Bidder must have completed an SLCC that is similar to the procurement 

project to be bid, and whose value must be equivalent to at least fifty percent 

(50%) of the ABC, adjusted to current prices using the Philippine Statistics 

Authority (PSA) consumer price indices; Provided, that any change to the fifty 

percent (50%) requirement may be allowed, subject to the recommendation of 

the Procuring Entity, which shall be submitted to the GPPB for consideration; 

Provided, further, that contractors under Small A and Small B categories 

without similar experience on the procurement project to be bid may be allowed 

to bid if the cost of such contract is not more than the Allowable Range of 

Contract Cost of their registration based on the guidelines as prescribed by the 

PCAB. 

For foreign-funded procurement, the GoP and the foreign government, or 

foreign or international financing institution may agree on another track record 

requirement, as specified in the BDS.  

Moreover, a contract shall be considered similar to the procurement project if it 

has the same major categories of work. The Procuring Entity may clarify in the 

Bidding Documents what is regarded as major categories of work, guided by 

the principle of proportionality and Fit-for-Purpose approach.  

5.5 The SLCC shall be supported by an Owner’s Certificate of Final Acceptance 

issued by the project owner other than the Contractor, or a final rating of at 

least Satisfactory in the Constructors Performance Evaluation System (CPES), 

or a similar performance and monitoring system. In the case of contracts with 

the private sector, an equivalent document shall be submitted.  

5.6 The computation of a bidder’s NFCC must be at least equal to the ABC to be 

bid, calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value 

of all outstanding or uncompleted portions of the projects under ongoing 

contracts, including awarded contracts yet to be started, coinciding with 

the procurement project to be bid; Provided, That a different formula may 

be adopted subject to the recommendation of the Procuring Entity, which 

shall be submitted to the GPPB for consideration. 

The value of the domestic bidder’s current assets and current liabilities shall be 

based on the latest AFS submitted to the BIR. 

For purposes of computing the foreign bidders' NFCC, the value of the current 

assets and current liabilities shall be based on their latest AFS prepared in 

accordance with international financial reporting standards. 

6)  Bidder’s Responsibilities 
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6.1 The Bidder or its duly authorized representative shall submit a sworn statement 

in the form prescribed in Section IX. Philippine Bidding Documents Related 

Forms as required in ITB Clause 12.1(h)(iv). 

6.2 Before submitting their bids, the Bidders are deemed to be knowledgeable of 

all existing laws, decrees, ordinances, acts and regulations of the Philippines 

which may affect this Project in any way.   

6.3 The Bidder undertook the following responsibilities: 

a) Took steps to carefully examine and ensure full understanding and 

comprehension of the Bidding Document, its requirements, clauses, 

and provisions; 

b) Acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 

c) Made an estimate of the facilities available and needed for the contract 

to be bid, if any; 

d) Complied with its responsibility to inquire or secure Supplemental Bid 

Bulletin(s); 

e) Ensured that it is not “blacklisted” or barred from bidding by the 

Government of the Philippines (GoP) or any of its agencies, offices, 

corporations, or LGUs, including foreign government, or foreign/ 

international financing institutions whose blacklisting rules have been 

recognized by the GPPB; by itself or by reason of its relation, 

membership, association, affiliation, or controlling interest with another 

blacklisted person or entity; 

f) Ensured that each of the documents submitted in satisfaction of the 

bidding requirements is an authentic copy of the original, complete, and 

that all statements and information provided therein are true and 

correct; 

g) Authorized the HoPE or its duly authorized representative/s to verify all 

the documents submitted; 

h) Ensured that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and perform 

any and all acts necessary to participate, submit the bid, to sign, and 

execute the ensuing contract, accompanied by the duly notarized 

Special Power of Attorney, Board or Partnership Resolution, or 

Secretary’s Certificate, whichever is applicable; 

i) Complied with the disclosure provision under Section 81 and 82 of RA 

No. 12009 and its IRR in relation to other provisions of RA No. 3019;  

j) Complied with existing labor laws and standards. Moreover, the Bidder 

undertakes to: 
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i) Ensure the entitlement of workers to wages, hours of work, 

safety and health and other prevailing conditions of work as 

established by national laws, rules and regulations; or Collective 

Bargaining Agreement (CBA) or arbitration award, if and when 

applicable. 

In case there is a finding by the Procuring Entity or the 

Department of Labor and Employment (DOLE) of underpayment 

or non-payment of workers’ wages and wage-related benefits, 

the Bidder agrees that the performance security or portion of the 

contract amount shall be withheld in favor of the complaining 

workers pursuant to appropriate provisions of RA No. 12009, 

without prejudice to the institution of appropriate actions under 

the Labor Code, as amended, and other social legislations; 

ii) Comply with Occupational Safety and Health Standards (OSHS) 

and correct deficiencies, if any.  

In case of imminent danger, injury or death of the worker, the 

Bidder undertakes to suspend contract implementation pending 

clearance to resume from the DOLE Regional Office, in 

compliance with the Work Stoppage Order; and 

iii) Inform the workers of their conditions of work, labor clauses 

under the contract specifying wages, hours of work and other 

benefits under prevailing national laws, rules and regulations; or 

CBA or arbitration award, if and when applicable, through 

posting in two (2) conspicuous places in the establishment’s 

premises. 

k) Ensured that it did not give or pay, directly or indirectly, any commission, 

amount, fee, or any form of consideration, pecuniary or otherwise, to 

any person or official, personnel or representative of the government in 

relation to any procurement project or activity; 

l) Examined all instructions, forms, terms, and specifications in the 

Bidding Documents;  

m) Determined and complied with all matters pertaining to the contract to 

be bid, including but not limited to: (i) the location and the nature of the 

contract, project, or work; (ii) climatic conditions; (iii) transportation 

facilities; (iv) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and 

availability of construction aggregates and other materials, labor, water, 

electric power and access roads; and (v) other factors that may affect 

the cost, duration and execution or implementation of the contract, 

project, or work; and 

n) Ensured that all information in the Bidding Documents, including bid or 

supplemental bid bulletin(s) issued, are correct and consistent. The 

Procuring Entity shall not assume any responsibility regarding 
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erroneous interpretations or conclusions by the prospective or eligible 

Bidder out of the data furnished by the Procuring Entity. 

Failure to observe any of the above responsibilities shall be at the risk of the 

Bidder concerned;  

6.4 The Bidder, by the act of submitting its bid, shall be deemed to have inspected 

the site, determined the general characteristics of the contract works and the 

conditions for this Project and examine all instructions, forms, terms, and 

project requirements in the Bidding Documents.   

6.5 Further, the Bidder shall bear all costs associated with the preparation and 

submission of its bid, and the Procuring Entity shall in no case be responsible 

or liable for those costs, regardless of the conduct or outcome of the bidding 

process.  

In case of failure of bidding, the Bidding Documents fee may be applied in the 

re-bidding for the same Project. 

6.6 Furthermore, the Bidder should be aware that the Procuring Entity will accept 

bids only from those that have paid the applicable fee for the Bidding 

Documents at the office indicated in the Invitation to Bid.  

7)  Origin of Goods and Services 

Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods, 

or Contracting of Works or Services other than those prohibited by a decision of the 

United Nations Security Council taken under Chapter VII of the Charter of the United 

Nations. 

8)  Subcontracts 

8.1  Unless otherwise specified in the BDS, the Bidder may subcontract portions of 

the Works to an extent as may be approved by the HoPE and as stated in the 

BDS. However, the subcontracted portion shall not exceed fifty (50%), or a 

different percentage of the ABC, on a per project basis, as approved by the 

GPPB.  

8.2 Subcontracting of any portion of the Project shall not relieve the Bidder from 

any liability or obligation that may arise from the contract. 

8.3 Subcontractors must meet the eligibility criteria as stated in the BDS and shall 

submit the same eligibility documents as the general contractor. Failure of a 

subcontractor to meet the eligibility criteria does not affect the eligibility of the 

general contractor for the procurement project. In such case, the portion 

intended to be subcontracted to the ineligible subcontractor shall be assumed 

by the general contractor.  

8.4  Subcontracting arrangement, if allowed, including the time of submission of the 

eligibility documents of the subcontractor, shall be disclosed in the BDS. 
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B. Contents of Bidding Documents 

9)  Pre-Bid Conference 

9.1  If so specified in the BDS, a pre-bid conference shall be held either at the 

Procuring Entity’s physical address and/or online through videoconferencing, 

webcasting, or similar technology, or a combination thereof, on the date 

indicated therein, to clarify and address the Bidders’ questions on the technical 

and financial components of this Project.   

9.2 The pre-bid conference shall be held at least twelve (12) calendar days before 

the deadline for the submission of and receipt of bids, but not earlier than seven 

(7) calendar days from the posting of the invitation to bid and other bidding 

documents on the PhilGEPS website. 

9.3 Bidders are highly encouraged to attend the pre-bid conference to fully 

understand the Procuring Entity’s requirements.  While non-attendance of the 

Bidder will in no way prejudice its bid, the Bidder is deemed to know any 

changes and/or amendments to the Bidding Documents, as may be provided 

in the Supplemental Bid Bulletin.  

The proceedings of the pre-bid conference shall be recorded, and the 

corresponding minutes shall be prepared not later than five (5) calendar days 

after the pre-bid conference. The minutes shall be made available to 

prospective Bidders not later than five (5) days upon written request. 

9.4 Decisions of the BAC amending any provision of the Bidding Documents shall 

be issued in writing through a Supplemental Bid Bulletin at least seven (7) 

calendar days before the deadline for the submission and receipt of bids.  

10)  Clarification and Amendment of Bidding Documents 

10.1  Prospective bidders may request for clarification(s) on and/or interpretation of 

any part of the Bidding Documents. Such a request must be in writing and 

submitted to the BAC of the Procuring Entity at the address or electronic mail 

indicated in the BDS or through the electronic bidding facility of PhilGEPS, as 

may be applicable, at least ten (10) calendar days before the deadline set for 

the submission and receipt of Bids.   

10.2 The BAC shall respond to the said request by issuing a Supplemental Bid 

Bulletin duly signed by the BAC Chairperson. It shall be made available to all 

those who have properly secured the Bidding Documents, at least seven (7) 

calendar days before the deadline for the submission and receipt of Bids. 

10.3  Supplemental Bid Bulletins may also be issued upon the Procuring Entity’s 

initiative for purposes of clarifying or modifying any provision of the Bidding 

Documents not later than seven (7) calendar days before the deadline for the 

submission and receipt of Bids. Any modification to the Bidding Documents 

shall be identified as an amendment.   

10.4  Any Supplemental Bid Bulletin issued by the BAC shall also be posted on the 

PhilGEPS website, in any conspicuous place in the premises of the Procuring 
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Entity, and on the website or social media platforms of the Procuring Entity, if 

available, or such other channels as may be authorized by the GPPB. It shall 

be the responsibility of all prospective bidders, including those who have 

properly secured the Bidding Documents, to inquire and secure Supplemental 

Bid Bulletins that may be issued by the BAC. However, Bidders who have 

submitted bids before the issuance of the Supplemental Bid Bulletin must be 

accordingly informed by the BAC, and be allowed to modify or withdraw their 

bids prior to the deadline for the submission and receipt of bids in accordance 

with ITB Clause 21. 

C. Preparation of Bids 

11)  Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 

submitted to the BAC must be in English. If the eligibility requirements or statements, 

the bids, and all other documents submitted to the BAC are in foreign language other 

than English, it must be accompanied by a translation of the documents in English. 

The documents shall be translated by the relevant foreign government agency, the 

foreign government agency authorized to translate documents, or a registered 

translator in the foreign bidder’s country.  The Bidder shall cause the authentication of 

the translated documents and shall be authenticated by the appropriate Philippine 

foreign service establishment or post or the equivalent office having jurisdiction over 

the foreign bidder’s affairs in the Philippines. However, for Contracting Parties to the 

Apostille Convention, the documents shall be authenticated through an apostille by the 

Competent Authority, as defined in Section 20.2.9.2 of the IRR, except for countries 

identified by the DFA that will still require legalization (red ribbon) by the relevant 

Embassy or Consulate. The English translation shall govern, for purposes of 

interpretation of the bid. 

12) Documents Comprising the Bid: Technical and Financial Components  

12.1  The first bid envelope shall contain the following technical documents, including 

the eligibility documents: 

a) PhilGEPS Certificate of Registration (Platinum Membership) in 

accordance with Section 20 of the IRR; 

b) PCAB License and Registration, in case of Joint Venture (JV); 

c) Statement of all its ongoing government and private contracts, including 

contracts awarded but not yet started, if any, whether similar or not 

similar in nature and complexity to the contract to be bid;  

d) Statement of the Bidder’s SLCC, in accordance with ITB Clause 5.5.  

The SLCC shall be supported by an Owner’s Certificate of Final 

Acceptance issued by the project owner other than the Contractor, or a 

final rating of at least satisfactory in the CPES, or a similar performance 

and monitoring system. In case of contracts with the private sector, an 

equivalent document shall be submitted; 
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e) NFCC computation in accordance with ITB Clause 5.6; 

f) Joint Venture Agreement (JVA), if applicable; 

g) Bid Security in the prescribed form and amount in accordance with ITB 

Clause 16, and validity period under ITB Clause 15; 

h) Project Requirements, which shall include the following:  

i) Organizational chart of the personnel to be deployed for the 

procurement project to be bid;  

ii) List of Contractor’s personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned 

to the procurement project to be bid, with their complete 

qualifications and experience data. These personnel must meet 

the required minimum years of experience set in the BDS; 

iii) List of Contractor’s major equipment units which are owned, 

leased, or under purchase agreements, supported by proof of 

ownership or certification of availability of equipment from the 

equipment lessor or vendor for the duration of the project, as the 

case may be, which must meet the minimum requirements for 

the contract set in the BDS; and 

iv) Omnibus Sworn Statement in accordance with Section 54.3 of 

the IRR. 

12.2  The second bid envelope shall contain the Financial Bid Form, which includes 

the bid prices and the bill of quantities, in accordance with ITB Clauses 13.1.  

12.3  Whenever necessary, modifications may be made to the foregoing provisions 

specifically for major and specialized procurement to suit the particular needs 

of the Procuring Entity, subject to the approval of the GPPB. 

12.4 All bids that exceed the ABC shall not be accepted. Unless otherwise indicated 

in the BDS, for foreign-funded procurement, the ABC shall be applied as the 

ceiling to bid prices provided the following conditions are met:  

a) Bidding Documents are obtainable free of charge on a freely accessible 
website.  If payment of Bidding Documents is required by the Procuring 
Entity, payment could be made upon the submission of bids. 

b) The Procuring Entity has procedures in place to ensure that the ABC is 
based on recent estimates made by the engineer or the responsible unit 
of the Procuring Entity and that the estimates are based on adequate 
detailed engineering and reflect the quality, supervision and risk, and 
inflationary factors, as well as prevailing market prices, associated with 
the types of works or goods to be procured. 

c) The Procuring Entity has trained cost estimators on estimating prices 
and analyzing bid variances. In the case of Infrastructure Projects, the 
Procuring Entity must also have trained quantity surveyors. 
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d) The Procuring Entity has established a system to monitor and report bid 
prices relative to ABC and engineer’s or Procuring Entity’s estimate. 

e) The Procuring Entity has established a monitoring and evaluation 
system for contract implementation to provide feedback on actual total 
costs of goods and works. 

However, the GoP and the foreign government, or foreign or international 
financing institutions may agree to waive the foregoing conditions. 

13)  Bid Prices 

13.1  The contract shall be for the whole Works, as described in the Bidding 

Documents, based on the priced Bill of Quantities submitted by the Bidder. 

13.2  The Bidder shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities.  In case partial bids are allowed in the ITB, bids not 

addressing or providing all of the required items in the Bidding Documents 

including, where applicable, the Bill of Quantities, shall be considered non-

responsive and shall be automatically disqualified. In this regard, where a 

required item is provided, but no price is indicated, the same shall be 

considered as non-responsive, but specifying a zero (0) or a dash (-) for the 

said item would mean that it is being offered for free to the Government, except 

those required by law or regulations to be provided for. 

13.3  For the given scope of work in the contract as awarded, all bid prices shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as 

specified in GCC Clause 45. 

 

14)  Bid Currencies 

14.1  All bid prices shall be quoted in Philippine Peso unless otherwise provided in 

the BDS. However, for purposes of bid evaluation, bids denominated in foreign 

currencies shall be converted to Philippine currency based on the exchange 

rate as published in the BSP Daily Reference Exchange Rate Bulletin on the 

day of the bid opening. 

14.2 If so allowed in accordance with ITB Clause 14.1, the Procuring Entity, for 

purposes of bid evaluation and comparing the bid prices, will convert the 

currencies in which the bid price is expressed to Philippine Peso at the foreign 

exchange rates. 

14.3  Unless otherwise specified in the BDS, payment of the contract price shall be 

made in Philippine Peso. 

15)  Bid Validity 

15.1  Bids shall remain valid for the period specified in the BDS which shall not 

exceed one hundred twenty (120) calendar days from the date of the opening 

of bids. 
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15.2  Should it become necessary to extend the validity of the bids and the bid 

securities beyond one hundred twenty (120) calendar days, the Procuring 

Entity concerned shall request in writing all those who submitted bids for such 

extension before the expiration date therefor. Bidders, however, shall have the 

right to refuse to grant such extension without forfeiting their Bid Security. 

16)  Bid Security  

16.1  The Bidder, at its option, shall submit a Bid Security in the form and amount as 

stated in the BDS, which may include the following: 

Form of Bid Security 
Amount of Bid Security 

(Not less than the required 
Percentage of the ABC) 

(a) Cash or cashier’s/manager’s check 
issued by a bank. 

 
For biddings conducted by LGUs, 
the Cashier’s or Manager’s check 
may be issued by other banks 
certified by the BSP as authorized 
to issue such financial instrument. 

 

 
Two percent (2%) 

(b) Bank draft/guarantee or irrevocable 
Letter of Credit issued by a bank; 
Provided, however, that it shall be 
confirmed or authenticated by a 
local bank, if issued by a foreign 
bank. 

 
For biddings conducted by LGUs, 
the Bank Draft/ Guarantee, or 
irrevocable letter of credit may be 
issued by other banks certified by 
the BSP as authorized to issue 
such financial instrument. 

 

Five percent (5%) 

(c) Surety bond callable upon demand 
issued by a surety or insurance 
company duly certified by the 
Insurance on as authorized to 
issue such security. 

Five percent (5%) 

(d) Bid Securing Declaration Not Applicable 

The Bid Security shall be denominated in Philippine Peso and posted in favor 

of the Procuring Entity. 

16.2  The Bid Security should be valid for the period specified in the BDS.  Any bid 

not accompanied by an acceptable Bid Security shall be considered as non-

responsive and rejected by the Procuring Entity.   
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16.3  In no case shall the Bid Security be returned later than the expiration of the bid 

validity period indicated in the Bidding Documents, unless it has been extended 

in accordance with Section 57.2 of the IRR. In case the bidder is required to 

extend its bid validity, the bidder may, at its discretion, substitute a Bid Securing 

Declaration for the extended period as a replacement of its Bid Security; 

Provided, that the option to substitute is indicated in the BDS. 

16.4  Upon signing and execution of the contract, pursuant to ITB Clause 29, and the 

posting of the performance security pursuant to ITB Clause 30, the Bid Security 

of the successful Bidder’s Bid Security will be discharged, but in no case later 

than its validity period as indicated in ITB Clause 15. 

16.5  The Bid Security may be forfeited based on any of the following grounds, as 

provided under Rule VIII, X, XI, and XXI of the IRR: 

a) If a Bidder:  

i) With the Lowest Calculated Responsive Bid (LCRB), Most 

Economically Advantageous Responsive Bid (MEARB), Most 

Advantageous Responsive Bid (MARB), Single Calculated and 

Responsive Bid (SCRB), Single Economically Advantageous 

Responsive Bid (SEARB), or Single Advantageous Responsive 

Bid (SARB) withdraws, fails, refuses or is unable to: (i) submit 

the documents required under Section 66.5 of the IRR; (ii) enter 

into contract with the Procuring Entity; or (iii) post the required 

performance security within the period stipulated in the IRR and 

in accordance with ITB Clause 30;  

ii) Causes the delay, without justifiable cause, of the screening for 

eligibility, opening of bids, evaluation and post evaluation of 

Bids, and awarding of contracts;  

iii) Refuses to clarify or validate in writing its bid during post-

qualification within a period of seven (7) calendar days from 

receipt of the request for clarification;  

iv) Withdraws a bid, or refuses to accept an award, or refuses or 

fails to enter into contract with the Procuring Entity without 

justifiable cause, after the approval of the HoPE for having been 

the declared LCRB or MEARB, as the case may be;  

v) Refuses or fails to furnish performance security within the 

prescribed time;  

vi) Commits of three (3) or more of any of the acts imposed with 

suspension, as provided under Section 99 of the IRR; 

vii) Uses force, fraudulent machinations, coercion, undue influence 

or pressure on any member of the BAC or any officer or 

employee of the Procuring Entity to take a particular action for 

its own favor or gain, or to the advantage of a particular bidder; 
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viii) Colludes with one (1) or more bidders and submitting different 

bids as if they were bona fide, when they knew that one or more 

of them was so much higher than the other that it could not be 

honestly accepted and that the contract will surely be awarded 

to the pre-arranged lowest bid; 

ix) Maliciously submits different bids through two (2) or more 

persons, corporations, partnerships, or any other business 

entity in which it has interest, to create the appearance of 

competition that does not in fact exist so as to be declared as 

the winning bidder; 

x) Enters into an agreement with other bidder/s which call upon 

one to refrain from bidding for procurement contracts, or which 

call for withdrawal of bids already submitted, or which are 

otherwise intended to secure an undue advantage to any of the 

bidders; 

xi) Fails to faithfully disclose its relationship, regardless of the time 

of its discovery, with the HoPE, members of the BAC, the TWG, 

and the BAC Secretariat, the head of the PMO or the End-User 

or Implementing Unit, and the project consultants of the 

Procuring Entity, or of the procurement agent, whichever is 

applicable, by consanguinity or affinity up to the third civil degree 

pursuant to Section 81 of the IRR; 

xii) Submits beneficial ownership information containing false 

entries;  

xiii) Allows the use of one’s name or uses the name of another for 

purposes of public bidding;  

xiv) Submits eligibility requirements and bids containing false 

information or falsified documents or the concealment of such 

information that will materially alter the outcome of eligibility 

screening or any stage of the procurement; 

xv) Accesses the contents of any Bid submitted to the Procuring 

Entity before the opening of bids, without authorization;  

xvi) Has any documented attempt to unduly influence the outcome 

of the bidding; 

xv) Employs schemes which stifle or suppress any procurement 

activity; or 

xvi) Commits a third offense imposed with blacklisting under the Act 

by the same Procuring Entity, or a combination of three (3) 

violations imposed with blacklisting by the Procuring Entity and 

other Procuring Entities, as posted on the GPPB portal;  

b) If a Winning Bidder: 
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i) Conducts poor performance or unsatisfactory quality and/or 

progress of work. Poor performance shall be as follows:  

i.i) Negative slippage of fifteen percent (15%) and above 

within the critical path of the project due entirely to the 

fault or negligence of the winning bidder; or  

i.ii) Non-compliance of the materials and workmanship with 

the approved specifications arising from the fault or 

negligence of the winning bidder. 

ii) In case it is determined prima facie that the winning bidder has 

engaged, before or during the implementation of the contract, in 

the following unlawful deeds and behaviors relative to contract 

acquisition and implementation:  

ii.i) Corrupt, fraudulent, collusive and coercive practices;  

ii.ii) Drawing up or using forged documents; or 

ii.iii) Using adulterated materials, means or methods, or 

engaging in production contrary to rules of science or 

trade. 

iii) Assigns or subcontracts the contract or any part thereof or 

substituting key personnel named in the proposal without prior 

written approval by the Procuring Entity;  

iv) Willfully or deliberately abandons or does not perform the project 

or contract by the winning bidder resulting in substantial breach 

thereof without lawful and/or just cause;  

v) Has its contract terminated due to its default or unlawful acts; or 

vi) Fails to comply with the provision on warranty that requires to 

repair any noted defect or damage to the Infrastructure Project 

due to the use of materials of inferior quality within ninety (90) 

calendar days from the issuance of the order by the HoPE to 

undertake such repairs. 

17)  Format and Signing of Bids  

17.1 Bidders shall submit their bids through their duly authorized representative 

using the appropriate forms provided in Section IX. Philippine Bidding 

Documents Related Forms on or before the deadline specified in the ITB 

Clause 19 in two (2) separate sealed bid envelopes which shall be submitted 

simultaneously, whether through manual or online submission. The first shall 

contain the technical component of the bid, including the eligibility requirements 

under ITB Clause 12, and the second shall contain the financial component of 

the bid. 
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17.2 Forms as mentioned in ITB Clause 17.1 must be completed without any 

alterations to their format. No substitute form shall be accepted.  

17.3  Each and every page of the Bid Form, including the Bill of Quantities, under 

Section IX hereof, shall be signed by the duly authorized representative/s of 

the Bidder. Failure to do so shall be a ground for the rejection of the bid. 

17.4  Any insertions, erasures, or overwriting shall be valid only if they are signed or 

initialed by the duly authorized representative/s of the Bidder.  

18)  Sealing and Marking of Bids 

18.1  Bidders shall enclose their technical documents described in ITB Clause 12 in 

one sealed envelope marked “TECHNICAL COMPONENT,”, and the financial 

component in another sealed envelope marked “FINANCIAL COMPONENT,”, 

sealing them all in an outer envelope marked “BID.”  

18.2  The Bid shall be typed or written in ink and shall be signed by the Bidder or its 

duly authorized representative/s.  

18.3  All envelopes shall: 

a) contain the name of the contract to be bid in capital letters; 

b) bear the name and address of the Bidder in capital letters; 

c) be addressed to the Procuring Entity’s BAC in accordance with ITB 

Clause 18.1; 

d) bear the specific identification of this bidding process indicated in the 

ITB Clause 1.1; and 

e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the 

opening of bids, in accordance with ITB Clause 19. 

18.4 For manually submitted bid envelopes that are not properly sealed and marked, 

as required in the Bidding Documents, the same shall be accepted; Provided, 

That the bidder or its duly authorized representative shall acknowledge such 

condition of the bid as submitted. On the other hand, unsealed or unmarked 

bid envelopes, or bids that cannot be opened or corrupted in case of online 

submission, shall be rejected.  

The BAC shall assume no responsibility for misplaced or lost contents of the 

improperly sealed or marked bid, or for its premature opening. 

D. Submission and Opening of Bids 

19)  Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address indicated in the 

Invitation to Bid, or through the e-bidding facility of the PhilGEPS, on or before the 

date and time indicated in the BDS. 
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20)  Late Bids 

Bids, including the eligibility requirements, submitted after the deadline shall be 

rejected by the BAC. The BAC shall record in the Minutes of the Meeting the 

submission and opening of bids, the Bidder’s name, its representative, and the time 

the late bid was submitted. 

21)  Modification and Withdrawal of Bids 

21.1  Bidders may modify their bids before the deadline for the submission and 

receipt of bids.  

a) For manual submission and receipt of bids, the Bidders shall not be 

allowed to retrieve their original bid, but shall only be allowed to submit 

the bid modification by sending another bid, equally sealed, properly 

identified, linked to its original bid, and marked as a “modification,” 

thereof, and stamped “received” by the BAC. Bid modifications received 

after the applicable deadline shall not be considered and shall be 

returned to the bidder unopened.  

b) For online submission of bids, the Bidders shall not be allowed to 

retrieve their original Bid, but shall only be allowed to submit the bid 

modification, send another Bid equally secured, properly identified 

labelled as a “modification” of the one previously submitted. The time 

indicated in the latest bid receipt page generated shall be the official 

time of submission. Bids modification submitted after the applicable 

deadline shall not be accepted.   

21.2  Bidders may withdraw their bids in writing before the deadline for submission 

and receipt of bids. Withdrawal of bids after the applicable deadline shall be 

subject to appropriate sanctions as prescribed in the IRR.  

Bidders may also express their intention not to participate in the bidding in 

writing, which should be received by the BAC before the deadline for 

submission and receipt of bids. Bidders that withdraw their bids shall no longer 

be allowed to submit another bid for the same contract, directly or indirectly. 

21.3  No bid may be modified after the deadline for submission and receipt of bids.  

Further, no bid may be withdrawn in the interval between the deadline for 

submission and receipt of bids, and the expiration of bid validity specified by 

the Bidder in the Financial Bid Form. Withdrawal of bid during this interval shall 

result in the forfeiture of the Bidder’s Bid Security pursuant to ITB Clause 16.5, 

and the imposition of administrative sanctions as prescribed by RA No. 12009 

and without prejudice to the imposition of civil and criminal sanctions as 

provided under applicable laws.  

Alternative Bids shall be rejected. For this purpose, Alternative Bid shall pertain 

to an offer made by a bidder in addition or as a substitute to its original bid, 

which may be included as part of its original bid or submitted separately. A bid 

with options shall likewise be considered an Alternative Bid regardless of 

whether said bid proposal is contained in a single envelope or submitted in two 

(2) or more separate bid envelopes. 
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Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings 

and specifications.  Unless there is a value engineering clause in the BDS, 

alternative bids shall not be accepted. 

Each Bidder shall submit only one Bid, either individually or as a partner in a 

JV.  A Bidder who submits or participates in more than one bid (other than as 

a subcontractor if a subcontractor is permitted to participate in more than one 

bid) will cause all the proposals with the Bidder’s participation to be disqualified. 

This shall be without prejudice to any applicable criminal, civil and 

administrative penalties that may be imposed upon the persons and entities 

concerned. 

22)  Opening and Preliminary Examination of Bids  

22.1 The BAC shall open the bids in public, immediately after the deadline for 

submission and receipt of bids, as specified in the BDS.  In case the Bids 

cannot be opened as scheduled due to justifiable reasons, the BAC shall take 

custody of the submitted Bids and reschedule the opening of Bids on the next 

working day or at the soonest possible time, through the issuance of a Notice 

of Postponement to be posted on the PhilGEPS website and the website of the 

Procuring Entity concerned.  

22.2  The manner of opening of the bids for Infrastructure Projects shall depend on 

the award criterion to be adopted, as follows: 

a) For LCRB and MEARB, the BAC shall open the technical and financial 

proposals on the same day; and 

b) For MARB, only the technical proposals shall be opened while the financial 

proposals shall remain unopened and shall be kept securely by the BAC 

until the specified time of their opening as indicated in the BDS. Only the 

financial proposals of the bidders who have met the highest technical score 

for MAB shall be opened.  

22.3  The Procuring Entity shall prepare the minutes of the proceedings of the bid 

opening that shall include, as a minimum: (a) names of Bidders, their bid price 

(per lot, if applicable, and/or including discount, if any), bid security, findings of 

preliminary examination, and whether there is a withdrawal or modification; and 

(b) attendance sheet. The BAC members shall sign the abstract of bids as read.  

22.4  The Bidders or their duly authorized representatives may attend the opening of 

bids. The BAC shall ensure the integrity, security, and confidentiality of all 

submitted bids. The Abstract of bids, as read, and the minutes of the bid 

opening shall be made available to the public, upon written request and 

payment of a specified fee to recover the cost of materials. 

22.5  To ensure transparency and accurate representation of the bid submission, the 

BAC Secretariat shall notify in writing all bidders whose bids it has received 

through mail at its PhilGEPS-registered physical address or official e-mail 

address. The said notice shall be issued within seven (7) calendar days from 

the date of the bid opening. 
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E. Evaluation and Comparison of Bids 

23)  Process to be Confidential  

23.1  Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as 

Observers, are prohibited from making or accepting any communication with 

any bidder regarding the evaluation of their bids until the issuance of the Notice 

of Award, unless otherwise allowed in the case of ITB Clause 24.   

23.2  Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s 

decision in respect of bid evaluation, bid comparison or contract award will 

result in the rejection of the bid. 

24)  Clarification of Bids  

To assist in the evaluation, comparison, and post-qualification of the bids, the 

Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All responses 

to requests for clarification shall be in writing. Any clarification submitted by a Bidder 

in respect to its bid that is not in response to the request of the Procuring Entity shall 

not be considered.  

25)  Detailed Evaluation and Comparison of Bids  

25.1 The Procuring Entity’s evaluation of bids shall be based on the bid price quoted 

in the Bid Form, which includes the Bill of Quantities. 

25.2  The Procuring Entity will undertake the detailed evaluation and comparison of 

the bids which have passed the opening and preliminary examination of bids, 

pursuant to ITB Clause 22, to determine the Lowest Calculated Bid (LCB), Most 

Economically Advantageous Bid (MEAB), and Most Advantageous Bid (MAB). 

25.3  The award criterion shall be determined as follows:  

a) For LCB:  

i) The detailed evaluation of the financial component of the bids, to 

establish the correct calculated prices of the bids; and 

ii) The ranking of the total bid prices as so calculated from the lowest to 

highest, where the bid with the lowest price shall be identified as the 

LCB. 

b) For MEAB, the BAC shall evaluate the quality and price proposals to 

determine the MEAB using the following steps:  

i) The quality proposal together with the price proposal shall be 

considered in the evaluation of bids. The quality proposals shall be 

evaluated first using the criteria in the BDS. The price proposals of the 

bids that meet the minimum quality score shall then be opened.  

ii) The price and quality proposals shall be given corresponding weights 

with the price proposal given a minimum weight of fifteen percent (15%) 
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up to a maximum of forty percent (40%). The weight of the quality 

criteria shall be adjusted accordingly such that their total weight in 

percent together with the weight given to the price proposal shall be 

equal to one hundred percent (100%). 

iii) To further promote green public procurement, the sustainability of 

materials or structures with green specifications shall be given greater 

weight in the evaluation of bids. As approved by the BAC, the exact 

weights shall be indicated in the BDS. The BAC shall rank the bidders 

in descending order based on the combined numerical ratings of their 

quality and price proposals. The bidder with the best overall score using 

the quality-price ratio shall be referred to as the MEAB.  

iv) The HoPE shall approve or disapprove the recommendations of the 

BAC within two (2) calendar days after receipt of the results of the 

evaluation from the BAC. 

The quality component shall be assessed on the basis of criteria with 

corresponding numerical weights indicated in the BDS, which may include 

qualitative, environmental, or social aspects linked to the subject matter of the 

contract. These may include any or a combination of the following:  

a) Quality and technical merit, including technical competence and 

a credible track record;  

b) Aesthetic and functional design and characteristics;  

c) Approach and methodology;  

d) Accessibility;  

e) Tools and equipment;  

f) Social, environmental, economic, and innovative 

characteristics;  

g) Organization, qualification, and experience of employees or 

staff assigned to perform the contract; 

h) Ongoing contracts and work commitments; or 

i) Other relevant criteria in relation to the subject Infrastructure 

Projects to be procured. 

c) For MAB 

i) The BAC shall evaluate the quality proposals to determine the MAB 

using the quality components. The quality components shall be 

assessed on the basis of the criteria with corresponding numerical 

weights indicated in the BDS to determine the bidder with the highest 

technical rating.  
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ii) The second bid envelope of the bidder obtaining the highest technical 

rating shall be opened. If the financial proposal is equal to or lower than 

the ABC, the bid shall be accepted and determined as the MAB; 

otherwise, the same shall be rejected and the bidder will be disqualified. 

25.4 In order to eliminate bias in evaluating the quality proposals, it is recommended 

that the highest and lowest scores for each bidder for each criterion shall not 

be considered in determining the average scores of the bidders, except when 

the evaluation is conducted in a collegial manner. 

25.5 The BAC shall immediately conduct a detailed evaluation of all bids using non-

discretionary criteria in considering the following:  

a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 

addressing or providing all of the required items in the BDS shall be 

considered non-responsive and, thus, automatically disqualified.  

However, when no price or a zero (0) or a dash (-) is indicated in a 

required item in the bid form, the same shall be construed that it is being 

offered for free to the Government, except those required by law or 

regulations to be provided for; and 

b) Arithmetical corrections. The BAC shall consider computational errors 

and omissions to enable proper comparison of all eligible bids.  It may 

also consider bid correction if expressly allowed in the BDS. Any 

adjustment shall be calculated in monetary terms to determine the 

calculated prices. 

25.6  Based on the detailed evaluation of bids, those that comply with the above-

mentioned requirements shall be ranked in the ascending order of their total 

calculated bid prices, as evaluated and corrected for computational errors, 

discounts and other modifications, to identify the LCB, MEAB, or MAB.  Total 

calculated bid prices, as evaluated and corrected for computational errors, 

discounts and other modifications, which exceed the ABC shall not be 

considered, unless otherwise indicated in the BDS. 

25.7 The BAC shall evaluate all bids on an equal footing to ensure fair and 

competitive bid comparison. For this purpose, all bidders shall be required to 

include in their bids the cost of all taxes, such as, but not limited to, value-added 

tax (VAT), income tax, local taxes, and other fiscal levies and duties. Such bids, 

including said taxes, shall be the basis for the bid evaluation and comparison.  

25.8 If so indicated pursuant to ITB Clause 1.1, bids may be submitted for individual 

lots, or for any combination thereof, provided that all bids and combinations of 

bids shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the bid or combination of bids offering the 

lowest calculated cost to the Procuring Entity. Bid prices quoted shall 

correspond to all of the requirements specified for each lot. Bid Security as 

required by ITB Clause 16 shall be submitted for each contract (lot) separately. 

The basis for evaluation of lots is specified in BDS Clause 25.5 (a). 

26)  Post - Qualification  
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26.1 The BAC shall determine to its satisfaction whether the Bidder that is evaluated 

as having submitted the LCB, MEAB, or MAB, as the case may be, complies 

with and is responsive to all the requirements and conditions specified in ITB 

Clauses 5 and 12.  The Bidder,  within a non-extendible period of five (5) 

calendar days from receipt of notice from the BAC that it submitted the LCB, 

MEAB, or MAB, shall submit all the eligibility documents supporting its 

PhilGEPS Certificate of Registration (Platinum Membership), its latest income 

and business tax returns filed for the preceding quarter which should not be 

earlier than two (2) quarters from the date of submission and receipt of bid, and 

other appropriate licenses and permits required by law and stated in the BDS.  

26.2  Failure to submit any of the post-qualification requirements on time, or a finding 

against the veracity thereof, shall disqualify the Bidder for award; Provided, 

That in the event that a finding against the veracity of any of the documents 

submitted is made, it shall cause the forfeiture of the Bid Security. 

26.3  The determination shall be based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted pursuant to ITB Clause 12, as 

well as other information as the Procuring Entity deems necessary and 

appropriate, using a non-discretionary “pass/fail” criterion, which shall be 

completed within a period of twelve (12) calendar days. 

26.4  If the BAC determines that the bidder with the LCB, MEAB, or MAB passes all 

the criteria for post-qualification, it shall declare the said bid as the LCRB, 

MEARB, MARB, SCB, SEAB, or Single Advantageous Bid (SAB) and 

recommend to the HoPE the award of contract to the said bidder at its 

submitted bid price or its calculated bid price, whichever is lower or, in the case 

of quality-based evaluation procedure, submitted bid price or its negotiated 

price, whichever is lower. 

If, however, the BAC determines that the bidder with the LCB, MEAB, MAB, 

SCB, SEAB, or SAB fails to meet the post-qualification criteria, it shall 

immediately notify the Bidder in writing of its post-disqualification and the 

grounds for such determination. 

26.5 Immediately after the BAC has notified the first bidder of its post-

disqualification, and notwithstanding any pending request for reconsideration 

thereof, the BAC shall initiate and complete the same post-qualification process 

on the bidder with the second LCB, MEAB, or MAB. If the second bidder passes 

the post-qualification and provided that the request for reconsideration of the 

first bidder has been denied, the second bidder shall be post-qualified as the 

bidder with the LCB, MEAB, or MAB. 

26.6 If the second bidder, however, fails the post-qualification, the procedure for 

post-qualification shall be repeated for the bidder with the next LCB, MEAB, or 

MAB and so on, until the LCRB, MEARB, or MARB, as the case may be, is 

determined for award, subject to the procedure of Notice and Execution of 

Award. 

26.7 Within a period not exceeding ten (10) calendar days from the determination 

by the BAC of the LCRB, MEARB, MARB, SCRB, SEARB, or SARB and the 
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recommendation to award the contract, the HoPE or its duly authorized 

representative shall approve or disapprove the said recommendation.  

26.8 In case of approval, the HoPE or its duly authorized representative shall 

immediately issue the Notice of Award to the bidder with the LCRB, MEARB, 

MARB, SCRB, SEARB, or SARB, as the case may be. 

  In the event that the approving authority shall disapprove the resolution on the 

award of the contract, such disapproval shall be based only on valid, 

reasonable, and justifiable grounds as enumerated under Section 70 of the IRR 

to be expressed in writing. A copy of the decision disapproving the resolution 

shall be furnished to the BAC and the bidder.  

27)  Reservation Clause 

27.1  Notwithstanding the eligibility or post-qualification of a bidder and without 

incurring any liability, the HoPE or its duly authorized representative at any 

stage of the procurement, reserves the right to review its qualifications, reject 

any and all bids, declare a failure of bidding or not award the contract in the 

following situations:   

a) If it has reasonable grounds to believe that a misrepresentation has 

been made by the said bidder; or 

b) If it has reasonable grounds to believe that there has been a change in 

the bidder’s capability to undertake the project from the time it submitted 

its eligibility requirements.  

Should such review uncover any misrepresentation made in the eligibility and 

bidding requirements, statements or documents, or any changes in the 

situation of the Bidder which will adversely affect its capability to undertake the 

Project so that it no longer meets the prescribed eligibility or bid evaluation 

criteria, the Procuring Entity shall consider the said Bidder as ineligible and 

disqualify it from participating further in the bidding process or being awarded 

the contract. 

27.2  Based on the following grounds, the HoPE or its duly authorized representative 

reserves the right to reject any and all Bids, declare a Failure of Bidding at any 

time prior to the contract award, or not to award the contract, without thereby 

incurring any liability, and make no assurance that a contract shall be entered 

into as a result of the bidding:  

a) If there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and 

any of the bidders, or if the collusion is between or among the bidders 

themselves, or between a bidder and a third party, including any act 

which restricts, suppresses or nullifies or tends to restrict, suppress or 

nullify competition or influences or tends to influence the bidding 

process; 

b) If the BAC is found to have failed in complying with the applicable law 

or in following the prescribed bidding procedures; or 
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c) If there are any justifiable and reasonable ground where the award of 

the contract will not redound to the benefit of the government, in 

instances where (i) the physical and economic conditions have 

significantly changed so as to render the project no longer 

economically, financially or technically feasible as determined by the 

HoPE; (ii) the Project is no longer necessary as determined by the 

HoPE; and (iii) the source of funds for the Project has been withheld or 

reduced through no fault of the Procuring Entity. 

F. Award of Contract 

28)  Contract Award  

28.1  Subject to ITB Clause 26, the HoPE or its duly authorized representative shall 

award the contract to the Bidder whose bid has been determined to be the 

LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be. 

28.2  Prior to the expiration of the period of bid validity, the Procuring Entity shall 

notify the winning Bidder in writing that its bid has been accepted, through a 

Notice of Award duly received by the Bidder or its representative personally or 

by registered mail or electronically, receipt of which must be confirmed in 

writing within two (2) days by the Bidder with the LCRB, MEARB, MARB, 

SCRB, SEARB, or SARB, as applicable, and submitted personally or sent by 

registered mail or electronically to the Procuring Entity. 

28.3 Within ten (10) calendar days from receipt by the winning bidder of the Notice 

of Award, the following conditions should be complied with before the contract 

may be awarded: 

a) Submission of the following documents:  

i) Valid JVA, if applicable;  

ii) The SEC Certificate of Registration of the foreign corporation, if 

applicable; or 

iii) Valid PCAB license and registration for the type and cost of the 

Project for foreign bidders when the Treaty or International or 

Executive Agreement expressly allows submission of such 

license and registration as a pre-condition to the Notice of 

Award.  

b) Posting of the performance security in accordance with ITB Clause 30; 

and 

c) Signing of the contract as provided in ITB Clause 29.  

29)  Signing of the Contract 

29.1 Within ten (10) calendar days from receipt of the Notice of Award, the winning 

Bidder shall post the required performance security, sign and date the contract, 

and return it to the Procuring Entity. 
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29.2 The Procuring Entity shall enter into a contract with the successful Bidder within 

the same ten (10) calendar day period provided that all the documentary 

requirements are complied with. 

29.3  The following documents shall form part of the contract: 

a) Contract Agreement; 

b) Bidding Documents; 

c) Winning Bidder’s bid, including the technical and financial proposals, 

and all other documents/statements submitted (e.g., Bidder’s response 

to request for clarifications on the bid), including corrections to the bid, 

if any, resulting from the Procuring Entity’s bid evaluation; 

d) Performance Security; 

e) Notice of Award of Contract; and 

f) Other contract documents that may be required by existing laws and/or 

specified in the BDS. 

30)  Performance Security  

30.1 To guarantee the faithful performance by the winning bidder of its obligations 

under the contract, it shall post a performance security prior to the signing of 

the contract. Furthermore, the successful bidder shall be required to update the 

performance security posted before to the issuance of a variation order, if any.  

30.2 Sectors enumerated under Section 76.1 of the IRR may be allowed to post 

Performance Securing Declaration (PSD) as specified in the BDS. 

30.3 The performance security shall be in a form selected by the Procuring Entity in 

the amount indicated in the BDS, which shall not be less than the percentage 

of the total contract price in accordance with the following price schedule:  

Form of Performance Security Amount of Performance Security 

(Not less than the Percentage of 

the Total Contract Price) 

a) Cash or Cashier’s or Manager’s 

check issued by a bank.  

For biddings conducted by LGUs, the 

cashier’s or manager’s check may be 

issued by other banks certified by the 

BSP as authorized to issue such 

financial instrument.  

 

 

 

 

Ten percent (10%) 

b) Bank draft or guarantee or 

irrevocable Letter of Credit issued by a 
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local bank. If issued by a foreign bank, 

it shall be confirmed or authenticated 

by a local bank.  

c) Surety bond callable upon demand 

issued by a surety or insurance 

company duly certified by the IC as 

authorized to issue such security.  

 

Thirty Percent (30%) 

30.4 The performance security shall be denominated in Philippine Peso and posted 

in favor of the Procuring Entity, which shall be forfeited in the event it is 

established that the winning bidder is in default in any of its obligations under 

the contract. 

31)  Notice to Proceed 

The Procuring Entity shall issue the Notice to Proceed to the winning Bidder not later 

than three (3) calendar days from the date of approval of the contract by the 

appropriate signatories. All notices called for by the terms of the contract shall be 

effective only at the time of receipt thereof by the successful Bidder.  

32)  Protest Mechanism 

Decisions of the BAC in all stages of procurement may be protested to the HoPE in 

accordance with Section 83 of the IRR. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 

ITB Clause   

1.1 

The Procuring Entity is the Department of Social Welfare and Development 

Field Office X (DSWD FO X) 

The Project title is Rebidding of Design and Build of Water Supply 

System for HG and RSCC. 

The identification number of the Contract is 2025-10-32.  

2 

The Funding Source is:  

2.1 The GOP through the source of funding as indicated below for FY 2025 

in the amount of Four Million Pesos (Php 4,000,000.00). 

2.2 The source of funding is the General Appropriations Act or Special 

Appropriations. 

3.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.2. 

5.4 

Contracts similar to the Project shall be those described as follows:   
Project that involve improvement of buildings, including but not limited to 
structural and architectural works, and general building construction, which 
are similar in scope and nature of works under this Project. 

7 No further instructions. 

8.1 Subcontracting is not allowed. 

8.3 Not applicable. 

8.4 Subcontracting is not allowed. 

9.1 
The Procuring Entity will hold a pre-bid conference for this Project on 29 
October 2025, at 09:00 AM through video conferencing via 
https://meet.google.com/iwj-eerg-rdq 

10.1 

The Procuring Entity’s address is: 

DSWD FO X 
Masterson Avenue, Upper Carmen, Cagayan de Oro City 
BELLENE L. AHMAD 
Chairperson, Bids and Awards Committee 
c/o BAC Secretariat 
Mobile No. 09619667790 
bac.fo10@dswd.gov.ph 

12.1(h)(ii) 

The minimum work experience requirements for key personnel are the 

following: 

Key Personnel General Experience 
Relevant 

Experience 

Civil Engineer 
Two (2) years minimum 

experience 

Water Supply 
System Project (at 
least 6 months) 

Electrical Engineer 
Two (2) years minimum 

experience 
Not Applicable 

Master Plumber 
Two (2) years minimum 

experience 

Water Supply 
System Project (at 
least 6 months) 

https://meet.google.com/ypn-rymo-rpq
mailto:bac.fo10@dswd.gov.ph
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Sanitary Engineer 
Two (2) years minimum 

experience 

Water Supply 
System Project (at 
least 6 months) 

Contractor shall submit a proof of updated license with attached Curriculum 
Vitae and Updated PTR. 

12.1(h)(iii) 

The minimum major equipment requirements are the following: 

Equipment/ Tools Capacity No. of Unit 

Jackhammer (Electric / 
Pneumatic) 

 >40J Impact, 
1,200 W 

 1 

Walk Behind Floor Saw (gas 
/ diesel) 

>13Hp 1 

Mechanical Pipe Cutter  1 

Pipe Threading Machine  1 

PPR Pipe Welding Machine  1 

Pipe Pressure Gauge 
(Reading Machine) 

 1 
 

12.4 
The ABC is Four Million Pesos (Php 4,000,000.00). Any bid with a financial 
component exceeding this amount shall not be accepted. 

14.1 The bid prices shall be quoted in Philippine Peso. 

14.3 Payment shall be made in Philippine Peso. 

15.1 
Bids shall be valid for one hundred twenty (120) calendar days from bid 
opening. 

16.1 

The Bid Security shall be in the form of a Bid Securing Declaration, or any of 

the following: 

1. The amount of not less than __________ [Insert 2% of ABC], if bid 
security is in cash. 

2. The amount of not less than __________ [Insert 2% of ABC], if bid 
security is in cashier’s check. 

3. The amount of not less than __________ [Insert 2% of ABC], if bid 
security is in manager’s check. 

4. The amount of not less than __________ [insert 5% of ABC] if 
irrevocable Letter of Credit. Or 

5. The amount of not less than __________ [insert 5% of ABC] if Surety 
Bond. 

16.2 The Bid Security shall be valid until 10 March 2026. 

16.3 Substitution of the bid security is not allowed. 

19 

The address for submission of bids is 2nd Floor Main Building, DSWD FO X, 
Masterson Avenue, Upper Carmen, Cagayan de Oro City 
 
The deadline for submission of bids is 10 November 2025, at 09:00 AM. 

21.5 No further instructions. 

22.1 
The date and time of bid opening is 11 November 2025, at 10:00 AM. 
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The place of bid opening is DSWD FO X, Masterson Avenue, Upper Carmen, 
Cagayan de Oro City via Google Meet. 

22.2(b) Not applicable. 

25.3 (b)(i) 

The quality component shall be assessed on the basis of criteria with 

corresponding numerical weights, which may include qualitative, 

environmental, or social aspects linked to the subject matter of the contract. 

These may include any or a combination of the following: 

a) Quality and technical merit, including technical competence and a 

credible track record; 

b) Aesthetic and functional design and characteristics; 

c) Approach and methodology; 

d) Accessibility; 

e) Tools and equipment; 

f) Social, environmental, economic, and innovative characteristics; 

g) Organization, qualification, and experience of employees or staff 

assigned to perform the contract; 

h) Ongoing contracts and work commitments; 

i) After-sales service and technical assistance; 

j) Delivery conditions, such as delivery period and delivery process; 

k) Disposal measures; or 

l) Other relevant criteria in relation to the subject Goods or Infrastructure 

Projects to be procured. 

25.3 (b)(iii) Not applicable. 

25.3(b) Not applicable. 

25.3 (c)(i) Not applicable. 

25.5 (a) 
Partial bid is not allowed. The infrastructure project is packaged in a single  
lot and the lot shall not be divided into sub-lots for the purpose of bidding, 
evaluation, and contract award. 

25.5 (b) Bid correction shall be allowed.   

25.6 No further instructions. 

26.1 

The Bidder,  within a non-extendible period of five (5) calendar days from 

receipt of notice from the BAC that it submitted the LCB, shall submit the 

following documents:  

1. All the eligibility documents supporting its PhilGEPS Certificate of 
Registration (Platinum Membership);  

2. Latest income and business tax returns filed for the preceding quarter 
which should not be earlier than two (2) quarters from the date of 
submission and receipt of bid; and 
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3. Other appropriate licenses and permits required by law 

29.3(f) 

Additional contract documents relevant to the Project that may be required 
by existing laws and/or the Procuring Entity: 

1. construction schedule and S-curve; 
2. manpower schedule; 
3. construction methods; 
4. equipment utilization schedule; 
5. construction safety and health program approved by the DOLE, and 
6. Program Evaluation and Review Technique (PERT), Critical Path 

Method (CPM) or other acceptable tools of project scheduling. 

30.2 Not applicable. 

30.3 

The Performance Security shall be in the form of: 

1) The amount of not less than __________ [Insert 10% of the contract 
price], if performance security is in cash. 

2) The amount of not less than __________ [Insert 10% of the contract 
price], if performance security is in cashier’s check. 

3) The amount of not less than __________ [Insert 10% of the contract 
price], if performance security is in manager’s check. 

4) The amount of not less than __________ [insert 10% of the contract price] 
if performance security is irrevocable LoC. Or 

5) The amount of not less than __________ [insert 30% of the contract price] 
if performance security is Surety Bond.  
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Section IV. General Conditions of Contract 
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1) General Terms  

In this Contract, the following terms shall be interpreted as indicated: 

1.1  The Intended Completion Date refers to the date specified in the SCC when 

the Contractor is expected to have completed the Works. The intended 

Completion Date may be revised only by the Procuring Entity by issuing an 

extension of time or an acceleration order.  

1.2 The Procuring Entity is the party who employs the Contractor to carry out the 

Works stated in the SCC.  

1.3  The Site is the place provided by the Procuring Entity where the Works shall 

be executed and any other place or places which may be designated in the 

SCC, or notified to the Contractor by the Procuring Entity as forming part of the 

Site.  

1.4  The Start Date, as specified in the SCC, is the date when the Contractor is 

obliged to commence execution of the Works.  It does not necessarily coincide 

with any of the Site Possession Dates.    

1.5 Work(s) refer to the Permanent Works and Temporary Works to be executed 

by the Contractor in accordance with this Contract, including (i) the furnishing 

of all labor, materials, equipment and others incidental, necessary or 

convenient to the complete execution of the Works; (ii) the passing of any tests 

before acceptance by the Procuring Entity; (iii) and the carrying out of all duties 

and obligations of the Contractor imposed by this Contract as described in the 

SCC. In line with this, Temporary Works are works designed, constructed, and 

installed by the Contractor that are needed for construction or installation of the 

Permanent Works, which are subsequently removed. 

2)  Interpretation 

2.1  In interpreting the Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around.  Headings have no 

significance.  Words have their normal meaning under the language of this 

Contract unless specifically defined.  The Procuring Entity will provide 

instructions clarifying queries about the Conditions of Contract. 

2.2  If sectional completion is specified in the SCC, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion 

Date and Intended Completion Date for the whole of the Works). 

2.3  The documents forming this Contract shall be interpreted in the following order 

of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 
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d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3)  Governing Language and Law 

3.1  This Contract shall be interpreted in accordance with the laws of the Republic 

of the Philippines. 

3.2 This Contract has been executed in the English language, which shall be the 

binding and controlling language for all matters relating to the meaning or 

interpretation of this Contract.  All correspondence and other documents 

pertaining to this Contract which are exchanged by the parties shall be written 

in English. 

4)  Communications 

Communications between parties that are referred to in the Conditions shall be 

effective only if made in writing.  A notice shall be effective only when it is received by 

the concerned party. 

5)  Possession of Site 

5.1 On the date specified in the SCC, the Procuring Entity shall grant the Contractor 

possession of so much of the Site as may be required to enable it to proceed 

with the execution of the Works. If the Contractor suffers delay or incurs cost 

from failure on the part of the Procuring Entity to give possession in accordance 

with the terms of this clause, the Procuring Entity shall give the Contractor a 

Contract Time Extension and certify such sum as fair to cover the cost incurred, 

which sum shall be paid by Procuring Entity. 

5.2  If possession of a portion is not given by the date stated in the SCC Clause 1.3, 

the Procuring Entity will be deemed to have delayed the start of the relevant 

activities. The resulting adjustments in contract time to address such delay shall 

be in accordance with GCC Clause 44. 

5.3  The Contractor shall bear all costs and charges for special or temporary right-

of-way required by it in connection with access to the Site. The Contractor shall 

also provide at its own cost any additional facilities outside the Site required by 

it for purposes of the Works. 

5.4  The Contractor shall allow the Procuring Entity and any person authorized by 

the Procuring Entity access to the Site and to any place where work in 

connection with this Contract is being carried out or is intended to be carried 

out. 
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6)  The Contractor’s Obligations 

6.1  The Contractor shall carry out the Works properly and in accordance with this 

Contract. The Contractor shall provide all supervision, labor, Materials, Plant 

and Contractor's Equipment, which may be required. All Materials and Plant on 

Site shall be deemed to be the property of the Procuring Entity. 

6.2  The Contractor shall commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Program of Work submitted 

by the Contractor, as updated with the approval of the Procuring Entity, and 

complete them by the Intended Completion Date. 

6.3 The Contractor shall be responsible for the safety of all activities on the Site. 

6.4  The Contractor shall carry out all instructions of the Procuring Entity that comply 

with the applicable laws where the Site is located. 

6.5  The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel, as referred to in the SCC, to carry out the supervision of the Works. 

The Procuring Entity will approve any proposed replacement of key personnel 

only if their relevant qualifications and abilities are equal to or better than those 

of the personnel listed in the Schedule. 

6.6  If the Procuring Entity asks the Contractor to remove a member of the 

Contractor’s staff or work force, for justifiable cause, the Contractor shall 

ensure that the person leaves the Site within seven (7) days and has no further 

connection with the Work in this Contract. 

6.7  During Contract implementation, the Contractor and its subcontractors shall 

abide at all times by all labor laws, including child labor related enactments, 

and other relevant rules. 

6.8  The Contractor shall submit to the Procuring Entity for consent the name and 

particulars of the person authorized to receive instructions on behalf of the 

Contractor. 

6.9  The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Procuring Entity between the dates given in the 

schedule of other contractors particularly when they shall require access to the 

Site.  The Contractor shall also provide facilities and services for them during 

this period.  The Procuring Entity may modify the schedule of other contractors, 

and shall notify the Contractor of any such modification thereto. 

6.10  Should anything of historical or other interest or of significant value be 

unexpectedly discovered on the Site, it shall be the property of the Procuring 

Entity. The Contractor shall notify the Procuring Entity of such discoveries and 

carry out the Procuring Entity’s instructions in dealing with them. 

7) Subcontracting 

7.1  Unless otherwise indicated in the SCC, the Contractor shall not subcontract 

portions of the Works beyond the percentage specified in BDS Clause 8.1. If 
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subcontracting is allowed, the arrangement, including the timing for submission 

of the subcontractor’s eligibility documents, shall be disclosed. 

7.2 For subcontracting arrangements, the following rules shall apply for both 

locally-funded projects and to projects financed through Official Development 

Assistance, except those covered by treaty, or international, or executive 

agreements:  

a) The subcontracted portion of the contract shall be subject to the 

approval of the HoPE and the following conditions:  

i) The subcontracted portion shall not exceed fifty percent (50%), 

or a different percentage on a per project basis as approved by 

the GPPB. The threshold percentages fixed herein shall be 

subject to the periodic review and adjustments as may be 

deemed appropriate by the GPPB; and 

ii) The subcontracted portion shall be limited to components that 

are not deemed "significant or material" to the project as 

determined by the Procuring Entity. 

b) Subcontracting arrangement, if allowed, including the time of 

submission of the eligibility documents of the subcontractor, shall be 

disclosed in the Bidding Documents; 

c) Subcontractors must meet the eligibility criteria and shall submit the 

same eligibility documents as the general contractor.  

Failure of a subcontractor to meet the eligibility criteria does not affect 

the eligibility of the general contractor for the procurement project. In 

such case, the portion intended to be subcontracted to the ineligible 

subcontractor shall be assumed by the general contractor; 

d) The general contractor shall remain liable for the subcontractor’s 

actions, defaults, delays, and negligence; 

e) The general contractor and the subcontractor are obliged to comply with 

the provisions of the contract and shall share liability, jointly and 

severally, in cases of violation of safety standards or other labor 

standards insofar as the subcontracted portion is concerned; and 

f) For purposes of post-qualification in accordance with its objective and 

process under the IRR, the value of the entire completed and accepted 

Project, including the subcontracted portion, shall be credited as 

experience of the general contractor. In the case of the subcontractor, 

the following rules shall apply: 

i) The subcontractor shall get credit for one hundred percent 

(100%) of the value of the subcontracted portion of the project 

performed; 
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ii) Subcontractors shall be eligible to concessional windows of GFIs 

that treat receivables from the government as loan security; the 

receivables of subcontractors due from their general contractor 

shall similarly be accepted as loan security by GFIs; and 

iii) Contract performance monitoring, such as the use of CPES, 

among others, shall also be mandatorily applied to the work 

experience of the subcontractors. 

8)  Advance Payment 

8.1  The Procuring Entity shall make an advance payment on the Contract Price to 

the Contractor in an amount not exceeding fifteen percent (15%) of the total 

contract price to be made in lump sum or, at the most, two installments 

according to a schedule specified in the SCC.  

8.2  The advance payment shall be made only upon:  

i) Written request of the contractor which shall form part of the contract 

document; and  

ii) Submission of an irrevocable standby Letter of Credit of equivalent value 

from a bank as confirmed by the Procuring Entity; a bank guarantee; or a surety 

bond callable upon demand issued by a duly licensed surety or insurance 

company, at the option of the Procuring Entity.  

8.3 The advance payment shall be recovered from the Contractor through 

deductions in amounts equivalent to the percentage of the total contract price 

that corresponds to the value of the advance payment granted. 

8.4 Once a month, Contractors may submit documents, such as Monthly 

Certificates, to show the progress or partial completion of a project. The 

Contractor may reduce its standby letter of credit or guarantee instrument by 

the amounts refunded by the Monthly Certificates, or any equivalent document 

subject to auditing and accounting rules, in the advance payment. 

9)  Progress Payments 

9.1  Once a month, the Contractor may submit a statement of work accomplished 

(SWA) or progress billing and corresponding request for progress payment for 

work accomplished. The SWA should show the amounts which the Contractor 

considers itself to be entitled to up to the end of the month, to cover (i) the 

cumulative value of the Works it executed to date, based on the items in the 

Bill of Quantities, and (ii) adjustments made for approved Variation Orders 

executed. Alternatively, the Procuring Entity may require in the Bidding 

Documents that the SWA or progress billing and the corresponding request for 

progress payment may only be submitted upon actual completion of the 

Infrastructure Project or a specific portion, segment, milestone or phase 

thereof. 

The Procuring Entity or Project Engineer shall check the Contractor’s SWA and 

certify the amount to be paid to the Contractor as progress payment. Materials 
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and equipment delivered onsite but not yet incorporated in the Works shall not 

be included for payment, except as otherwise stipulated in the SCC.   

9.2  The Procuring Entity shall deduct the following from the certified gross amounts 

to be paid to the Contractor as progress payment: 

a) Cumulative value of the work previously certified and paid for. 

b) Portion of the advance payment to be recouped. 

c) Retention money in accordance with the conditions of the contract. 

d) Amount to cover third-party liabilities. 

e) Amount to cover uncorrected discovered defects in the Works. 

9.3 Payments shall be adjusted by deducting therefrom the amounts for advance 

payments and retention.  The Procuring Entity shall pay the Contractor the 

amounts certified by the Procuring Entity within twenty-eight (28) days from the 

date each certificate was issued.  No payment of interest for delayed payments 

and adjustments shall be made by the Procuring Entity. 

9.4 The first progress payment may be paid by the Procuring Entity to the 

Contractor, as indicated in the SCC; Provided, That at least a percentage of 

the Works has been accomplished as certified by the Procuring Entity and as 

indicated in the SCC. 

9.5  Items of the Works for which a price of “0” (zero) has been entered will not be 

paid for by the Procuring Entity and shall be deemed covered by other rates 

and prices in the Contract. 

 

10)  Payment Documents 

10.1 Subject to existing accounting and auditing rules and regulations, the 

Contractor shall submit to the Procuring Entity monthly statements of the 

estimated value of the work executed less the cumulative amount certified 

previously. 

10.2  The Procuring Entity shall check the Contractor’s monthly statement and certify 

the amount to be paid to the Contractor. 

10.3  The value of Work executed shall: 

a) be determined by the Procuring Entity; 

b) comprise the value of the quantities of the items in the Bill of Quantities 

completed; and 

c) include the valuations of approved variations. 

10.4  The Procuring Entity may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the 

light of later information. 
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11)  Retention 

11.1  The Procuring Entity shall retain from each payment due to the Contractor an 

amount equal to a percentage thereof using the rate as specified in GCC 

Clause 11.2.  The said amount will serve to guarantee indemnity for 

uncorrected discovered defects and third-party liabilities arising from this 

Contract. This retention money shall be utilized if the contractor fails to repair 

the discovered defects. Should the retention money be insufficient, the PE may 

forfeit the performance security, which may ultimately lead to the termination of 

the contract. 

11.2  Progress payments are subject to retention of ten percent (10%) referred to as 

the retention money.  Such retention shall be based on the total amount due to 

the Contractor prior to any deduction and shall be retained from every progress 

payment until fifty percent (50%) of the value of the Works, as determined by 

the Procuring Entity, are completed.  

If, after fifty percent (50%) completion, the work is satisfactorily done and on, 

no additional retention shall be made; otherwise, the ten percent (10%) 

retention shall be imposed, which may be decreased to 5 percent (5%) by the 

Procuring Entity based on justifiable causes. 

11.3  The total retention money shall be due for release upon final acceptance of the 

Works. The Contractor may, however, request the substitution of the retention 

money for each progress billing with irrevocable standby Letters of Credit from 

a bank, bank guarantees or surety bonds callable on demand, of amounts 

equivalent to the retention money substituted for and acceptable to 

Government; Provided, That the project is on schedule and is satisfactorily 

undertaken. Otherwise, the ten (10%) percent retention shall be made.  Said 

irrevocable standby letters of credit, bank guarantees and/or surety bonds, to 

be posted in favor of the Government shall be valid for a duration to be 

determined by the concerned implementing office/agency or Procuring Entity 

and will answer for the purpose for which the ten (10%) percent retention is 

intended, i.e., to cover uncorrected discovered defects and third party liabilities. 

11.4  On completion of the whole Works, the Contractor may substitute retention 

money with an “on demand” Bank guarantee in a form acceptable to the 

Procuring Entity. 

12)  Performance Security 
 

12.1  Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity, but in no case later than the signing of the contract by both 

parties, the winning Contractor shall furnish the performance security in any of 

the forms prescribed in ITB Clause 30 in relation to BDS Clause 30.2 and 30.3. 

12.2  The performance security posted in favor of the Procuring Entity shall be 

forfeited in the event it is established that the Contractor is in default in any of 

its obligations under the contract.  

12.3  The performance security shall remain valid until issuance by the Procuring 

Entity of the Certificate of Final Acceptance. In case the performance security 
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issued is valid for a specific period shorter than the term of the contract, 

including the defects liability period, the same shall be renewed or extended as 

often as necessary and immediately submitted to the Procuring Entity. In case 

of approved contract time extensions, the Contractor shall cause the extension 

of the validity of the performance security to cover the said extensions. 

12.4  The performance security may be released by the Procuring Entity after the 

issuance of the Certificate of Final Acceptance; Provided, That the Procuring 

Entity has no claims filed against the performance security.  

12.5  The Contractor shall post an additional performance security following the 

amount and form specified in ITB Clause 30  to cover any cumulative increase 

of more than ten percent (10%) over the original value of the contract as a result 

of change orders, extra work orders and supplemental agreements, as the case 

may be.  

12.6  In case of a reduction in the contract value or for partially completed Works 

under the contract which are usable and accepted by the Procuring Entity the 

use of which, in the judgment of the implementing agency or the Procuring 

Entity, will not affect the structural integrity of the entire project, the Procuring 

Entity shall allow a proportional reduction in the original performance security, 

provided that any such reduction is more than ten percent (10%) and that the 

aggregate of such reductions is not more than fifty percent (50%) of the original 

performance security.  

12.7  Unless otherwise indicated in the SCC, the Contractor, by entering into the 

Contract with the Procuring Entity, acknowledges the right of the Procuring 

Entity to institute action pursuant to Act No. 3688 against any subcontractor be 

they an individual, firm, partnership, corporation, or association supplying the 

Contractor with labor, materials and/or equipment for the performance of this 

Contract.  

13)  Detailed Engineering and Site Investigation Reports 

13.1  The Contractor, in preparing the Bid, shall rely on all Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the 

Contractor. 

13.2  Detailed engineering shall proceed only on the basis of the feasibility or 

preliminary engineering study made which establishes the technical viability of 

the project and conformance to land use and zoning guidelines prescribed by 

existing laws. The findings contained in the feasibility study, if undertaken for 

the project, shall be examined. If, in the course of this exercise, it is found that 

amendments would be desirable in the design standards of principal features, 

as proposed, specific recommendations for such changes shall be supported 

by detailed justifications, including their effects on the cost, and the economic 

justifications, if necessary. 

13.3 A schedule of detailed engineering activities shall include the following:  

a) Survey;  
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b) Site Investigation;  

c) Soils and Foundation Investigation;  

d) Construction Materials Investigation;  

e) Preparation of Design Plans;  

f) Preparation of Technical Specifications; 

g) Preparation of Quantity and Cost Estimates;  

h) Preparation of Scope of Work;  

i) Preparation of Proposed Construction Schedule (and estimated Cash 

Flow for projects with Schedule over six (6) months;  

j) Preparation of Site or Right-of-Way Plans including Schedule of 

Acquisition;  

k)  Preparation of Utility Relocation Plan;  

l)  Preparation and Submission of Design Report;  

m) Environmental Impact Statement for critical project, as defined by the 

Department of Environment and Natural Resources;  

n) Preparation of minimum requirements for a Construction Safety and 

Health Program for the project being considered;  

o) Value Engineering Studies; and 

p) Preparation of report on asset climate hazards, risk assessment, disaster 

response strategies, and readiness planning.  

13.4 Work under detailed architectural and engineering design shall include, among 

others, the items stated in Section 8.3 of the IRR.  

14)  Licenses and Permits 

The Procuring Entity may, if requested by the Contractor, assist him in applying for permits, 

licenses or approvals, which are required for the Works. 

15)  Contractor’s Risk and Warranty Security 

15.1  From the time project construction commenced up to final acceptance, the 

Contractor shall assume full responsibility for any damage or destruction of the 

works, except those occasioned by force majeure; and the safety, protection, 

security, and convenience of its personnel, third parties, and the public at large, 

as well as the works, equipment, installation and the like to be affected by its 

construction work. 

15.2  The defects liability period for infrastructure projects shall be one (1) year from 

project completion up to final acceptance by the Procuring Entity.  During this 
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period, the Contractor shall undertake the repair works, at its own expense, of 

any damage to the Works on account of the use of materials of inferior quality, 

defects in the construction, or due to any violation of the terms of the contract, 

within ninety (90) calendar days from the time the HoPE has issued an order 

to undertake repair.  In case of failure or refusal to comply with this mandate, 

the Procuring Entity shall undertake such repair works and shall be entitled to 

full reimbursement of expenses incurred therein upon demand. 

15.3  The defects liability period shall be covered by the performance security of the 

Contractor required in Section 68 of the IRR, which shall guarantee that the 

Contractor performs its responsibilities stated in GCC Clause 15.1 Unless 

otherwise indicated in the SCC, in case the Contractor fails to comply with the 

preceding paragraph, the Procuring Entity shall forfeit its performance security, 

subject its properties to attachment or garnishment proceedings, and may 

impose the appropriate penalty under Sections 99, 100, and 101 of the IRR. All 

payables of the GoP in its favor shall be offset to recover the costs.  

15.4  The following persons shall be held responsible for “Structural Defects,” i.e., 

major faults or flaws or deficiencies in one or more key structural elements of 

the project which may lead to structural failure of the completed elements or 

structure, or “Structural Failures,” i.e., where one or more key structural 

elements in an infrastructure facility fails or collapses, thereby rendering the 

facility or part thereof incapable of withstanding the design loads, and/or 

endangering the safety of the users or the general public: 

a) Contractor – Where Structural Defects or Failures arise due to faults 

attributable to improper construction, use of inferior quality/substandard 

materials, and any violation of the contract plans and specifications, the 

Contractor shall be held liable; 

b) Consultants – Where Structural Defects or Failures arise due to faulty 

and/or inadequate design and specifications as well as construction 

supervision, then the consultant who prepared the design or undertook 

construction supervision for the project shall be held liable; 

c) Procuring Entity’s Representatives or Project Manager or Construction 

Managers and Supervisors – The project owner’s representative, 

project manager, construction manager, and supervisor shall be held 

liable in cases where the Structural Defects or Failures are due to their 

willful intervention in altering the designs and other specifications; 

negligence or omission in not approving or acting on proposed changes 

to noted defects or deficiencies in the design and/or specifications and 

the use of substandard construction materials in the project; 

d) Third Parties - Third Parties shall be held liable in cases where 

Structural Defects or Failures are caused by work undertaken by them 

such as leaking pipes, diggings or excavations, underground cables 

and electrical wires, underground tunnel, mining shaft and the like, in 

which case the applicable warranty to such structure should be levied 

to third parties for their construction or restoration works; and  
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e) Users - In cases where Structural Defects or Failures are due to abuse 

or misuse by the End-User or Implementing Unit of the constructed 

facility and/or non–compliance by a user with the technical design limits 

and/or intended purpose of the same, then the user concerned shall be 

held liable. 

15.5  The warranty against Structural Defects or Failures, except those occasioned 

by force majeure, shall cover the period specified in the SCC reckoned from 

the date of issuance of the Certificate of Final Acceptance by the Procuring 

Entity. On the other hand, such warranty shall likewise be applied against non-

structural defects  for instances that pertain to faults or deficiencies in non-load 

bearing components or finishes of the Project, such as minor cracks, leaks, or 

defects in workmanship or materials, which do not affect the stability or safety 

of the structure but may impact its appearance, functionality, or usability. 

15.6    To guarantee that the Contractor shall perform its responsibilities, it shall be 

required to post a warranty security, which shall be stated in Philippine Peso, 

in the form chosen by the Procuring Entity in accordance with the following 

schedule:  

Form of Warranty 
Amount of Warranty Security 
 Not less than the Percentage 

(%) of Total Contract Price 

(a) Cash or letter of credit issued by bank; 
Provided, however, that the letter of 
credit shall be confirmed or 
authenticated by a local bank, if 
issued by a foreign bank.  
 
For biddings conducted by LGUs, the 
Letter of Credit may be issued by 
other banks certified by the BSP as 
authorized to issue such financial 
instrument. 

Five Percent (5%) 

(b) Bank guarantee confirmed by bank. 
 
For biddings conducted by LGUs, the 
bank draft/guarantee may be issued 
by other banks certified by the BSP 
as authorized to issue such financial 
instrument. 

Ten Percent (10%) 

(c) Surety bond callable upon demand 
issued by GSIS or any surety or 
insurance company duly certified by 
the Insurance Commission 

Thirty Percent (30%) 

15.7 The warranty security shall be stated in Philippine Peso and shall remain 

effective within one (1) year from the date of issuance of the Certificate of Final 

Acceptance by the Procuring Entity, and returned only after the lapse of the 

said one (1) year period. This one (1) year period shall cover both structural 

and non-structural defects or failures; Provided, That in cases of structural 

defects or failures, warranties beyond the one (1) year period shall be subject 
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to applicable laws, rules, and regulations such as the New Civil Code of the 

Philippines.  

15.8 In case of structural/non-structural defects or failure occurring during the 

applicable warranty period provided in GCC Clause 15.5, the Procuring Entity 

shall undertake the necessary restoration or reconstruction works and shall be 

entitled to full reimbursement by the parties found to be liable for expenses 

incurred therein upon demand, without prejudice to the imposition of 

administrative sanctions as prescribed by RA No. 12009 and without prejudice 

to the imposition of civil and criminal sanctions as provided under applicable 

laws against the responsible persons as well as the forfeiture of the warranty 

security posted in favor of the Procuring Entity. 

16)  Procuring Entity’s Risk 

16.1  From the Start Date until the Certificate of Final Acceptance has been issued, 

the following are risks of the Procuring Entity: 

a) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are due 

to: 

i) any type of use or occupation of the Site authorized by the 

Procuring Entity after the official acceptance of the Works; or 

ii) negligence, breach of statutory duty, or interference with any 

legal right by the Procuring Entity or by any person employed or 

contracted by it, except the Contractor. 

b) The risk of damage to the Works, Plant, Materials, and Equipment to 

the extent that it is due to a fault of the Procuring Entity or in the 

Procuring Entity’s design, or due to war or radioactive contamination 

directly affecting the country where the Works are to be executed. 

17)  Insurance 

17.1  The Contractor shall, under its name and at its own expense, obtain and 

maintain, for the duration of this Contract, the following insurance coverage: 

a) Contractor’s All Risk Insurance, with an exception for Simple 

Infrastructure Projects, as applicable; 

b) Transportation to the project Site of Equipment, Machinery, and 

Supplies owned by the Contractor; 

c) Personal injury or death of Contractor’s employees; and 

d) Comprehensive insurance for third party liability to Contractor’s direct 

or indirect act or omission causing damage to third persons. 

17.2 The Contractor shall provide evidence to the Procuring Entity that the 

insurances required under this Contract have been effected and shall, within a 
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reasonable time, provide copies of the insurance policies to the Procuring 

Entity.  

17.3  The Contractor shall notify the insurers of changes in the nature, extent, or 

program for the execution of the Works and ensure the adequacy of the 

insurances at all times in accordance with the terms of this Contract and shall 

produce to the Procuring Entity the insurance policies in force including the 

receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 

company approved by the Procuring Entity. 

17.4  If the Contractor fails to obtain and keep in force the insurances referred to 

herein or any other insurance required to be obtained under the terms of this 

Contract, the Procuring Entity may obtain and keep in force any such 

insurances and pay such premiums as may be necessary for the purpose.  

From time to time, the Procuring Entity may deduct the amount it shall pay for 

said premiums including twenty five percent (25%) therein from any monies 

due, or which may become due, to the Contractor, without prejudice to the 

Procuring Entity exercising its right to impose other sanctions against the 

Contractor pursuant to the provisions of this Contract. 

17.5  In the event the Contractor fails to observe the above safeguards, the Procuring 

Entity may, at the Contractor’s expense, take whatever measure is deemed 

necessary for its protection and that of the Contractor’s personnel and third 

parties, and/or order the interruption of dangerous Works.  In addition, the 

Procuring Entity may refuse to make the payments under GCC Clause 9 until 

the Contractor complies with this Clause. 

17.6  The Contractor shall immediately replace the insurance policy obtained as 

required in this Contract, without need of the Procuring Entity’s demand, with a 

new policy issued by a new insurance company acceptable to the Procuring 

Entity for any of the following grounds: 

a) The issuer of the insurance policy to be replaced has:  

i) become bankrupt;  

ii) been placed under receivership or under a management 

committee;  

iii) been sued for suspension of payment;  

iv) been suspended by the Insurance Commission and its license 

to engage in business or its authority to issue insurance policies 

has been cancelled; or 

v) Where reasonable grounds exist that the insurer may not be 

able, fully and promptly, to fulfill its obligation under the 

insurance policy. 
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18)  Liquidated Damages 

18.1  When the Contractor fails to satisfactorily complete the Works under the 

contract within the specified contract duration, inclusive of duly granted time 

extensions, if any, the Contractor shall be liable for liquidated damages in an 

amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the 

unperformed portion of the Works for every day of delay. 

18.2  In computing liquidated damages, the Procuring Entity shall determine the 

usability of the project. A project or a portion thereof may be deemed usable 

when it starts to provide the desired benefits as certified by the End-User or 

Implementing Unit and approved by the HoPE.  

18.3  To be entitled to liquidated damages, the Procuring Entity does not have to 

prove that it has incurred actual damages. Such amount shall be deducted from 

any money due, or which may become due the Contractor under the contract, 

collected from the retention money or other securities posted by the Contractor, 

or a combination thereof, whichever is convenient to the Procuring Entity.  

18.4  In case the total sum of liquidated damages reaches ten percent (10%) of the 

total contract price, the Procuring Entity may rescind or terminate the contract, 

without prejudice to other courses of action and remedies available under the 

circumstances.  

18.5 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Procuring Entity shall correct any overpayment of liquidated 

damages by the Contractor by adjusting the next payment schedule. 

19)  Settlement of Disputes 

19.1  Any dispute arising from the implementation of a contract covered by the Act 

and the IRR shall primarily be resolved and settled amicably by mutual 

consultation or agreement. 

19.2  In case of failure to settle the dispute amicably, the parties may mutually agree 

in writing to resort to other modes of alternative dispute resolution (ADR) to 

promote efficiency in the procurement process. Accordingly, they are 

encouraged to select the most expeditious mode of ADR available.  

If arbitration is chosen as the ADR method, this shall be incorporated as a 

provision in the contract and referred to the Arbitrator specified in the SCC. 

19.3 If the dispute remains unresolved after exhausting the remedies provided 

above, it may be submitted to other forms of ADR, such as mediation, 

conciliation, early neutral evaluation, mini-trial, or any combination thereof, in 

accordance with RA No. 9285, otherwise known as the "Alternative Dispute 

Resolution Act of 2004”. However, disputes that are within the competence or 

jurisdiction of the Construction Industry Arbitration Commission shall be 

referred to the same for resolution. 
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20) Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability under this 

Contract shall be as provided by the laws of the Republic of the Philippines.  

21) Termination for Breach of Contract 

21.1  The Procuring Entity shall terminate the contract for breach thereof when any 

of the following conditions are present: 

a)  Due to the Contractor’s fault and while the project is on-going, it has 

incurred negative slippage of fifteen percent (15%) or more in 

accordance with Presidential Decree No. 1870, s. 1983; 

b) Due to the Contractor’s fault and after the contract time has expired, it 

has incurred a negative slippage of ten percent (10%) or more in the 

completion of the work;  

c) The Contractor abandons the contract works, plainly demonstrates an 

intention not to continue the performance of the Contractor’s obligations 

under the contract, refuses or fails to comply with the Procuring Entity’s 

instructions, or fails to proceed expeditiously and without delay despite 

a written notice by the Procuring Entity; 

d) When the Contractor, without reasonable excuse, fails to comply with 

the Notice of Rejection given by the Project Engineer that, after 

examination therein, the Infrastructure Project is found to be defective 

or otherwise not in accordance with the Contract, or a Project 

Engineer’s instruction to conduct remedial work, within 30 days after 

receiving the said notice; 

e) The Contractor does not actually have on the project site the minimum 

essential equipment listed on the Bid necessary to prosecute the Works 

in accordance with the approved work plan and equipment deployment 

schedule as required for the project; 

f) The Contractor does not execute the Works in accordance with the 

contract or persistently or flagrantly neglects to carry out its obligations 

under the contract; 

g) The Contractor neglects or refuses to remove materials or to perform a 

new work that has been rejected as defective or unsuitable; 

h) The Contractor subcontracts any part of the contract works without 

approval by the Procuring Entity; or 

i) The Contractor becomes bankrupt or insolvent; goes into liquidation, 

administration, reorganization, winding-up, or dissolution; becomes 

subject to the appointment of a liquidator, receiver, administrator, 

manager, or trustee; enters into a composition or arrangement with the 

Contractor’s creditors; or any act is done or any event occurs which is 

analogous to or has a similar effect to any of these acts or events under 

applicable laws. 
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21.2  All materials on the Site, Plant, Works, including Equipment paid under this 

Contract, including those identified by the Procuring Entity in the SCC pursuant 

to GCC Clause 9.1, shall be deemed to be the property of the Procuring Entity 

if this Contract is terminated because of the Contractor's breach. 

22)   Termination Due to Force Majeure  

22.1  For purposes of this Contract the terms “force majeure” and “fortuitous event” 

may be used interchangeably.  In this regard, a fortuitous event or force 

majeure shall be interpreted to mean an event which could not have been 

foreseen, or though foreseen, was inevitable.  It shall not include ordinary 

unfavorable weather conditions, and any other cause the effects of which could 

have been avoided with the exercise of reasonable diligence by the Contractor.  

22.2  If this Contract is discontinued by an outbreak of war or by any other similar 

event entirely outside the control of either the Procuring Entity or the 

Contractor, the Procuring Entity shall certify that this Contract has been 

discontinued.  The Contractor shall make the Site safe and stop work as quickly 

as possible after receiving the certificate and shall be paid for all Works carried 

out before receiving it and for any Work carried out afterwards to which a 

commitment was made by the Procuring Entity.  

22.3  If the event continues for a period of eighty-four (84) days, either party may 

then give notice of termination, which shall take effect twenty-eight (28) days 

after the giving of the notice.  

22.4  After termination, the Contractor shall be entitled to payment of the unpaid 

balance of the value of the Works executed and of the materials and Plant, in 

relation to GCC Clause 9.1 and 21.2, adjusted by the following:  

(a) any sum to which the Contractor is entitled under GCC Clause 30; and 

(b) any sum to which the Procuring Entity is entitled. 

22.5 The net balance due shall be paid or repaid within a reasonable time period 

from the time of the notice of termination. 

23)  Termination by Contractor 

The Contractor may terminate this Contract with the Procuring Entity if the Works are 

completely stopped for a continuous period of at least sixty (60) calendar days through 

no fault of its own, due to any of the following reasons: 

a)  Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 

materials, right-of-way, or other items it is obligated to furnish under the terms 

of this Contract;  

b)  Substantial failure of the Procuring Entity to perform its obligations under the 

contract, and such failure constitutes a material breach of the Procuring Entity’s 

obligations under the contract;  
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c)  Prolonged suspension by the Procuring Entity, through no fault of the 

Contractor, which affects the substantial part of the Infrastructure Project; or  

d)  The prosecution of the Work is disrupted by the adverse peace and order 

situation, as certified by the Armed Forces of the Philippines Provincial 

Commander and approved by the Secretary of National Defense. 

24)  Termination for Convenience 

The Procuring Entity, by notice sent to the Contractor, may terminate the Contract, in 

whole or in part, at any time, if it has determined the existence of any of the following 

conditions that make contract implementation economically, financially, or technically 

impractical or unnecessary: 

a) If physical and economic conditions have significantly changed so as to render 

the project no longer economically, financially, or technically feasible, as 

determined by the HoPE; or  

b) The HoPE has determined the existence of conditions that make project 

implementation impractical or unnecessary, such as, but not limited to, 

fortuitous events, changes in laws and government policies. 

25) Termination for Unlawful Acts  

The Procuring Entity may terminate the contract in case it is determined prima facie 

that the Contractor, including any joint venture partner therein, has engaged, before or 

during the implementation of the contract, in unlawful deeds and behaviors relative to 

contract acquisition and implementation. These unlawful acts include, but are not 

limited to, the following:  

a) Corrupt, fraudulent, collusive, coercive, and obstructive  practices as defined in 

ITB Clause 3.1, unless otherwise specified in the SCC; 

b) Drawing up or using forged documents;  

c) Using adulterated materials, means, or methods, or engaging in production 

contrary to rules of science or trade; or  

d) Any other act analogous to the foregoing. 

26) Termination for Other Causes 

26.1  The Procuring Entity may terminate this Contract, in whole or in part, at any 

time for its convenience.  The HoPE may terminate this Contract for the 

convenience of the Procuring Entity if physical and economic conditions have 

significantly changed so as to render the project no longer economically, 

financially, or technically feasible, as determined by the HoPE; or if the HoPE 

has determined the existence of conditions that make project implementation 

impractical or unnecessary, such as, but not limited to, fortuitous events, 

changes in laws and government policies. 

26.2  The Procuring Entity or the Contractor may terminate this Contract if the other 

party causes a fundamental breach of this Contract. 
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26.3  Other breaches of Contract shall include, but shall not be limited to, the 

following: 

a) The Contractor stops work for twenty-eight (28) days when no stoppage 

of work is shown on the current Program of Work and the stoppage has 

not been authorized by the Procuring Entity; 

b) The Procuring Entity instructs the Contractor to delay the progress of 

the Works, and the instruction is not withdrawn within twenty-eight (28) 

days; 

c) A payment certified by the Procuring Entity is not paid to the Contractor 

within eighty-four (84) days from the date of the Procuring Entity’s 

certificate; 

d) The Procuring Entity gives Notice that failure to correct a particular 

Defect is a fundamental breach of Contract and the Contractor fails to 

correct it within a reasonable period of time determined by the Procuring 

Entity; 

e) The Contractor does not maintain a Security, which is required; and 

f) The Contractor has delayed the completion of the Works by the number 

of days for which the maximum amount of liquidated damages can be 

paid, as defined in the GCC 18. 

26.4  The Funding Source or the Procuring Entity, as appropriate, will seek the 

imposition of administrative sanctions as prescribed by RA No. 12009 and 

without prejudice to the imposition of civil and criminal sanctions as provided 

under applicable against individuals and organizations deemed to be involved 

with corrupt, fraudulent, or coercive practices. 

26.5  When persons from either party to this Contract gives notice of a fundamental 

breach to the Procuring Entity in order to terminate the existing contract for a 

cause other than those listed under GCC Clause 26.3, the Procuring Entity 

shall decide whether the breach is fundamental or not. 

26.6  If this Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure, and leave the Site as soon as reasonably possible. 

27)  Procedures for Termination of Contracts 

27.1  The following provisions shall govern the procedures for the termination of this 

Contract: 

a) Verification - Upon receipt of a written report of acts or causes which 

may constitute grounds for termination as aforementioned, or upon its 

own initiative, the End-User or Implementing Unit shall, within a period 

of seven (7) calendar days, verify the existence of such grounds and 

cause the execution of a Verified Report, with all relevant evidence 

attached; 
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b) Notice to Terminate - Upon recommendation by the End-User or 

Implementing Unit, the HoPE shall terminate contracts only by written 

notice to the Contractor conveying the termination of the contract. The 

notice shall state: 

(i) that the Contract is being terminated for any of the grounds 

aforementioned, and a statement of the acts that constitute the 

grounds constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 

contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified Report; 

c) Show Cause - Within a period of seven (7) calendar days from receipt 

of the Notice of Termination, the Contractor shall submit to the HoPE a 

verified position paper stating why the contract should not be 

terminated. If the Contractor fails to show cause after the lapse of the 

seven (7) day period, either by inaction or by default, the HoPE shall 

issue an order terminating the contract;  

d) Rescission of Notice of Termination - The Procuring Entity may, at 

any time before receipt of the Contractor’s verified position paper, 

withdraw the Notice to Terminate if it is determined that certain items or 

works subject of the notice had been completed, delivered, or 

performed before the Contractor’s receipt of the notice;  

e) Decision - Within a non-extendible period of ten (10) calendar days 

from receipt of the verified position paper, the HoPE shall decide 

whether or not to terminate the contract. It shall serve a written notice 

to the Contractor of its decision and, unless otherwise provided, the 

contract is deemed terminated from receipt of the Contractor of the 

notice of the decision. The termination shall only be based on the 

grounds stated in the Notice to Terminate. 

f) Contract Termination Review Committee (CTRC) - The HoPE may 

create a committee to assist him in the discharge of its functions under 

the IRR. All decisions recommended by the CTRC shall be subject to 

the approval of the HoPE 

g) Take-over of Contracts - If a Procuring Entity terminates the contract 

due to default, insolvency, or for cause, it may enter into a Negotiated 

Procurement (Take-over of Contracts) pursuant to Section 35.3 of the 

IRR.  

h) Notice by Contractor - The Contractor must serve a written notice to 

the Procuring Entity of its intention to terminate the contract at least 

thirty (30) calendar days before its intended termination. The contract is 



 

69 

deemed terminated if it is not resumed in thirty (30) calendar days after 

the receipt of such notice by the Procuring Entity.  

27.2  Notwithstanding Section 99 of RA No. 12009 and as provided by applicable 

laws, the Procuring Entity shall impose on Contractors after the termination of 

the contract, the penalty of suspension for one (1) year for the first offense, 

suspension for two (2) years for the second offense from participating in the 

public bidding process, for violations committed during the contract 

implementation stage, as stated in the SCC. 

28) Approval of Drawings and Temporary Works by the Procuring Entity 

28.1  All Drawings prepared by the Contractor for the execution of the Temporary 

Works, are subject to prior approval by the Procuring Entity before its use.  

28.2 The Contractor shall be responsible for design of Temporary Works. 

28.3 The Procuring Entity’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary Works. 

28.4  The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, when required by the Procuring Entity. 

29)  Acceleration and Delays Ordered by the Procuring Entity 

29.1 When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity will obtain priced proposals for achieving 

the necessary acceleration from the Contractor. If the Procuring Entity accepts 

these proposals, the Intended Completion Date will be adjusted accordingly 

and confirmed by both the Procuring Entity and the Contractor. 

29.2 If the Contractor’s Financial Proposals for an acceleration are accepted by the 

Procuring Entity, they are incorporated in the Contract Price and treated as a 

Variation. 

30) Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clauses 22, 23 and 

24 in relation to GCC Clause 20, the Contractor shall be entitled to the amount of such 

cost. If as a result of any of the said events, it is necessary to change the Works, this 

shall be dealt with as a Variation. 

31)  Dayworks 

31.1  Subject to GCC Clause 40 on Variation Order, and if applicable as indicated in 

the SCC, the Contractor shall determine the Dayworks rates to be included or 

indicated in the Bid. The Dayworks rates in the Contractor’s bid shall be used 

for small additional amounts of work only when the Procuring Entity has given 

written instructions in advance for additional work to be paid for in that way. 

31.2  All work to be paid for as Dayworks shall be recorded by the Contractor on 

forms approved by the Procuring Entity. Each completed form shall be verified 

and signed by the Procuring Entity within two (2) days of the work being done. 
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31.3  The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms from both the Procuring Entity and Contractor. 

32)  Early Warning 

32.1  The Contractor shall warn the Procuring Entity at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the 

quality of the work, increase the Contract Price, or delay the execution of the 

Works.   

32.2 The Contractor shall cooperate with the Procuring Entity in making and 

considering proposals for how the effect of such an event or circumstance can 

be avoided or reduced by anyone involved in the work and in carrying out any 

resulting instruction of the Procuring Entity. Should such events or 

circumstances arise which increase the Contract price or delay the execution 

of Works, the provisions on variation order shall apply. 

33)  Program of Work 

33.1 Within the time stated in the SCC, the Contractor shall submit to the Procuring 

Entity for approval a Program of Work showing the general methods, 

arrangements, order, and timing for all the activities in the Works. 

33.2  An update of the Program of Work shall show the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the 

remaining work, including any changes to the sequence of the activities. 

33.3  The Contractor shall submit to the Procuring Entity for approval an updated 

Program of Work at intervals no longer than the period stated in the SCC.  If 

the Contractor does not submit an updated Program of Work within this period, 

the Procuring Entity may withhold the amount stated in the SCC from the next 

payment schedule and continue to withhold this amount until the next payment 

after the date on which the overdue Program of Work has been submitted. 

33.4  The Procuring Entity’s approval of the Program of Work shall not alter the 

Contractor’s obligations.  A revised Program of Work produced by the 

Contactor shall show the effect of any approved Variations, and shall include 

all Variations. The Contractor may revise the Program of Work, based on the 

Variation Order, and submit it to the Procuring Entity again.  

33.5 When the Program of Work is updated, the Contractor shall provide the 

Procuring Entity with an updated cash flow forecast.  The cash flow forecast 

shall include different currencies, as defined in the Contract, converted as 

necessary using the Contract exchange rates. 

34)  Management Conferences 

34.1  Either the Procuring Entity or the Contractor may require the other to attend a 

Management Conference.  The Management Conference shall review the 

plans for remaining work and deal with matters raised in accordance with the 

early warning procedure. 
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34.2  The Procuring Entity shall record the business of Management Conferences 

and provide copies of the record to those attending the Conference and to the 

Procuring Entity.  The responsibility of the parties for the actions to be taken 

shall be decided by the Procuring Entity either at the Management Conference 

or after the Management Conference. The Procuring Entity shall communicate 

these responsibilities in writing to all who attended the Conference. 

35)  Bill of Quantities 

35.1 The Bill of Quantities shall contain items of work for the construction, 

installation, testing, commissioning of work, materials, and labor among others, 

to be done by the Contractor. 

35.2  The Bill of Quantities is used to calculate the Contract Price.  The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item. 

35.3  If the final quantity of any work item completed differs from the quantity 

indicated in the Bill of Quantities, and the difference does not exceed twenty-

five percent (25%) of the original quantity for that item, the Procuring Entity 

shall adjust the Contract accordingly. 

This shall be allowed only if the total amount of all such changes does not go 

beyond ten percent (10%) of the total Contract price, subject to applicable laws, 

rules, and regulations. 

35.4 If requested by the Procuring Entity, the Contractor shall provide the Procuring 

Entity with a detailed cost breakdown of any rate in the Bill of Quantities. 

36)  Instructions, Inspections and Audits 

36.1  The Procuring Entity shall at all reasonable times during construction of the 

Works be entitled to examine, inspect, measure and test the materials and 

workmanship, and to check the progress of the construction.  

36.2  If the Procuring Entity instructs the Contractor to carry out a test not specified 

in the Specification to check whether any work has a defect and the test shows 

that it does, the Contractor shall pay for the test and any samples.  In the 

absence of any defect, the test shall be a compensation event with no adverse 

consequences to the contractor. 

36.3  The Contractor shall permit the Funding Source named in the SCC to inspect 

the Contractor’s accounts and records relating to the performance of the 

Contractor and to have them audited by auditors appointed by the Funding 

Source, if so required by the Funding Source. 

37)  Identifying Defects 

The Procuring Entity shall check the Contractor’s work and notify the Contractor of any defects 

that are found.  Such checking shall not affect the Contractor’s responsibilities.  The 

Procuring Entity may instruct the Contractor to check noted defects and test any work 

that the Procuring Entity considers as substandard and/or defective. 
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38)  Correction of Defects 

38.1 The Procuring Entity shall give notice to the Contractor of any defects before 

the end of the Defects Liability Period, which is one (1) year from project 

completion up to final acceptance by the Procuring Entity.   

38.2 Every time notice of a defect is given, the Contractor shall correct the notified 

defect within ninety (90) calendar days from the time the HoPE has issued an 

order to undertake repair. 

38.3 The Contractor shall correct the defects which they notice themselves before 

the end of the Defects Liability Period.  

38.4 The Procuring Entity shall certify that all defects have been duly corrected.  

39)  Uncorrected Defects 

39.1  The Procuring Entity shall give the Contractor at least fourteen (14) days' notice 

of its intention to use a third party to correct a Defect. If the Contractor does not 

correct the Defect himself within the period, the Procuring Entity may have the 

Defect corrected by the third party. The cost of the correction will be deducted 

from the Contract Price. 

39.2  The use of a third party to correct defects that are uncorrected by the Contractor 

will in no way relieve the Contractor of its liabilities and warranties under the 

Contract. 

40)  Variation Orders 

40.1  Variation Orders may be issued by the Procuring Entity to cover any increase 

or decrease in quantities, including the introduction of new work items that are 

not included in the original contract or reclassification of work items that are 

either due to change of plans, design or alignment to suit actual field conditions 

resulting in disparity between the preconstruction plans used for purposes of 

bidding and the "as staked plans" or construction drawings prepared after a 

joint survey by the Contractor and the Government after award of the contract. 

Provided, That in case of positive or additive Variation Order/s, the cumulative 

amount thereof shall not exceed ten percent (10%) of the original contract price; 

Provided, further, That the scope of works shall not be reduced as to 

accommodate a positive Variation Order. In all cases, the addition of works 

under Variation Orders should be within the general scope of the project as bid 

and awarded.  

40.2 Any cumulative positive Variation Order beyond ten percent (10%) of the 

original contract price shall be the subject of another procurement project to be 

bid out if the Works are separable from the original contract. In exceptional 

cases where it is urgently necessary to complete the original scope of work, the 

HoPE, upon the recommendation of the End-User or Implementing Unit, may 

authorize positive Variation Order/s resulting to a cumulative value of the 

positive Variation Orders beyond ten percent (10%) but not more than twenty 

percent (20%) of the original contract price. 
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All progress payments shall first be charged against the advance payment until 

the latter has been fully exhausted, at the option of the Procuring Entity.  

40.3 A Variation Order may either be in the form of a Change Order or Extra Work 

Order: 

a) A Change Order may be issued by the HoPE or duly authorized 

representative to cover any increase or decrease in quantities of original 

work items in the contract. 

b) An Extra Work Order may be issued by the implementing official to 

cover the introduction of new work necessary for the completion, 

improvement or protection of the project which was not included as 

items of work in the original contract, such as, where there are 

subsurface or latent physical conditions at the site differing materially 

from those indicated in the contract, or where there are duly unknown 

physical conditions at the site of an unusual nature differing materially 

from those ordinarily encountered and generally recognized as inherent 

in the work or character provided for in the contract. 

40.4  For Variation Orders, the Contractor shall be paid for additional work items 

whose unit prices shall be derived based on the following: 

a) For additional or extra works duly covered by Change Orders involving 

work items which are exactly the same or similar to those in the original 

contract, the applicable unit prices of work items original contract shall 

be used. 

b) For additional or extra works duly covered by Extra Work Orders 

involving new work items that are not in the original contract, the unit 

prices of the new work items shall be based on the direct unit costs used 

in the original contract (e.g., unit cost of cement, rebars, form lumber, 

labor rate, equipment rental, etc.). All new components of the new work 

item shall be fixed prices; Provided, The same is acceptable to both the 

Government and the Contractor; Provided further, That the direct unit 

costs of new components shall be based on the Contractor's estimate 

as validated by the Procuring Entity concerned via documented 

canvass in accordance with existing rules and regulations. The direct 

cost of the new work item shall then be combined with the mark-up 

factor (i.e., taxes and profit) used by the Contractor in its bid to 

determine the unit price of the new work item. 

40.5  Under no circumstances shall a Contractor proceed to commence work under 

any Change Order or Extra Work Order unless it has been approved by the 

HoPE or its duly authorized representative. However, under any of the following 

conditions, the Procuring Entity’s representative or Project Engineer may, 

subject to the availability of funds and within the limits of its delegated authority, 

allow the immediate start of work under any Change Order or Extra Work 

Order:  
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a) In the event of an emergency where the prosecution of the work is 

urgent to avoid detriment to public service, or damage to life and/or 

property; and/or 

b) When time is of the essence; 

Provided, however, That such approval is valid on work done up to the point 

where the cumulative increase in value of work on the project which has not 

yet been duly fully approved does not exceed five percent (5%) of the adjusted 

original contract price.  

Provided, further, That immediately after the start of work, the corresponding 

Change Order or Extra Work Order shall be prepared and submitted for 

approval in accordance with the abovementioned rules. Payments for Works 

satisfactorily accomplished on any Change Order or Extra Work Order may be 

made only after approval of the same by the HoPE or its duly authorized 

representative.  

Provided, finally, That for a Change Order or Extra Work Order involving a 

cumulative amount exceeding five percent (5%) of the original contract price, 

no work thereon may be commenced unless said Change Order or Extra Work 

Order has been approved by the HoPE or its duly authorized representative.  

41)  Contract Completion 

Once the project reaches an accomplishment of ninety-five percent (95%) of the total contract 

amount, the Procuring Entity may constitute an inspectorate team to conduct 

preliminary inspection and submit a punch-list to the Contractor in preparation for the 

final turnover of the project. Said punch-list will contain, among others, the remaining 

Works, Work deficiencies for necessary corrections, and the specific duration/time to 

fully complete the project within the approved remaining contract time. This, however, 

shall not preclude the claim of the Procuring Entity for liquidated damages, if 

applicable. 

42)  Suspension of Work 

42.1  The Procuring Entity shall have the authority to suspend the work wholly or 

partly by written order for such period as may be deemed necessary, due to 

force majeure or any fortuitous event or for failure on the part of the Contractor 

to correct bad conditions which are unsafe for workers or for the general public, 

to carry out valid orders given by the Procuring Entity or to perform any 

provisions of the contract, or due to adjustment of plans to suit field conditions 

as found necessary during construction. The Contractor shall immediately 

comply with such order to suspend the work wholly or partly. 

42.2  The Contractor or its duly authorized representative shall have the right to 

suspend work operation on any or all projects or activities along the critical path 

of activities after fifteen (15) calendar days from date of receipt of written notice 

from the Contractor to the district engineer, regional director, consultant or 

equivalent official, as the case may be, due to the following: 
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a) There exist right-of-way problems which prohibit the Contractor from 

performing work in accordance with the approved construction 

schedule. 

b) Requisite construction plans which must be owner furnished are not 

issued to the Contractor precluding any work called for by such plans. 

c) Peace and order conditions that make it extremely dangerous, if not 

possible, to work. However, this condition must be certified in writing by 

the Philippine National Police station which has responsibility over the 

affected area and confirmed by the Department of the Interior and Local 

Government (DILG) Regional Director. 

d) There was a failure on the part of the Procuring Entity to deliver 

government-furnished materials and equipment as stipulated in the 

contract. 

e) Delay in the payment of Contractor's claim for progress billing beyond 

forty-five (45) calendar days from the time the Contractor's claim has 

been certified by the Procuring Entity’s authorized representative that 

the documents are complete, unless there are justifiable reasons for the 

delay in payment which shall be communicated in writing to the 

Contractor. 

42.3  In case of total suspension, or suspension of activities along the critical path, 

which is not due to any fault of the Contractor, the elapsed time between the 

effectivity of the order suspending operation and the order to resume work shall 

be allowed to the Contractor by adjusting the contract time accordingly. 

43)  Payment on Termination 

43.1   If the Contract is terminated because of a breach of Contract by the Contractor, 

the Procuring Entity shall issue a certificate for the value of the work done and 

Materials ordered less advance payments received up to the date of the issue 

of the certificate, and less the percentage to apply to the value of the work not 

completed, as indicated in the SCC. Additional liquidated damages shall not 

apply.  If the total amount due to the Procuring Entity exceeds any payment 

due to the Contractor, the difference shall be a debt payable to the Procuring 

Entity. 

43.2    If the Contract is terminated for the Procuring Entity’s convenience, or due to a 

breach of Contract by the Procuring Entity, the Procuring Entity shall issue a 

certificate for the value of the work done, Materials ordered, the reasonable 

cost of removal of Equipment, repatriation of the Contractor’s personnel 

employed solely on the Works, and the Contractor’s costs of protecting and 

securing the Works, and less advance payments received up to the date of the 

certificate. 

43.3  The net balance due shall be paid or repaid within twenty-eight (28) days from 

the notice of termination. 
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43.4  If the Contractor has terminated the Contract under GCC Clauses 23 to 24, the 

Procuring Entity shall promptly return the Performance Security to the 

Contractor. 

44)  Extension of Contract Time 

44.1  Should the amount of additional work or other special circumstances warrant 

the entitlement of the Contractor to an extension of contract time, the Procuring 

Entity shall determine the amount of such extension; Provided, That the 

Contractor has notified the Procuring Entity of its claim for extension of contract 

time prior to the expiration of the contract time, and within thirty (30) calendar 

days after the additional work has been commenced or the circumstances 

leading to such claim have arisen, as the case may be, in order to give the 

Procuring Entity the opportunity to investigate the claim. Failure to provide such 

notice shall constitute a waiver of such a claim by the Contractor. Upon receipt 

of full and detailed particulars, the Procuring Entity shall examine the facts and 

extent of the delay and shall extend the contract time to complete the contract 

work when, in the Procuring Entity's opinion, the findings of facts justify an 

extension. 

44.2 No extension of contract time shall be granted to the Contractor due to ordinary 

unfavorable weather conditions and inexcusable negligence of the Contractor 

to provide the required equipment, supplies, or materials. 

44.3  Extension of contract time may be granted only when the affected activities fall 

within the critical path of the PERT, CPM, Precedence Diagram Method or any 

other project management tool. 

44.4  No extension of contract time shall be granted when the reason given to 

support the request for extension was already considered in the determination 

of the original contract time during the conduct of detailed engineering and in 

the preparation of the contract documents as agreed upon by the parties before 

contract perfection. 

44.5  Extension of contract time may be granted in the cases indicated in the SCC. 

44.6  The written consent of the bank, or surety or insurance company, as the case 

may be, must be attached to any request of the Contractor for extension of 

contract time and submitted to the Procuring Entity for consideration and the 

validity of the Performance Security shall be correspondingly extended. 

44.7 The Procuring Entity shall extend the Intended Completion Date if a Variation 

is issued which makes it impossible for the Intended Completion Date to be 

achieved by the Contractor without taking steps to accelerate the remaining 

work, which would cause the Contractor to incur additional costs.  No payment 

shall be made for any event which may warrant the extension of the Intended 

Completion Date. 

44.8 The Procuring Entity shall decide whether and by how much to extend the 

Intended Completion Date within twenty (20) days of the Contractor asking the 

Procuring Entity for a decision thereto after fully submitting all supporting 

information.  If the Contractor has failed to give early warning of a delay or has 
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failed to cooperate in dealing with a delay, the delay by this failure shall not be 

considered in assessing the new Intended Completion Date. 

45)  Price Escalation  

In the event of an extraordinary increase in prices of specific components of the Infrastructure 

Project, price escalation may be considered, subject to prior approval of the GPPB. If 

the cost of construction components increases by more than ten percent (10%) of the 

unit price of work items, as determined against the prevailing price indices of the PSA, 

a price escalation may be authorized at a no-loss, no-gain basis, using the appropriate 

formula prescribed by the GPPB. For the purpose of this Section, the PSA shall ensure 

that its price indices are region-specific and updated on a monthly basis 

46)  Completion 

The Contractor shall request the Procuring Entity to issue a Certificate of Completion of the 

Works, and the Procuring Entity will do so upon determining that the work is completed. 

47)  Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from the 

date of issuance of a Certificate of Completion; Provided, That it shall not release the 

Contractor of its responsibilities within the defects liability period. 

48)  Operating and Maintenance Manuals 

48.1 If “as built” Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the SCC. 

48.2  If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the SCC, or they do not receive the Procuring Entity’s approval, the 

Procuring Entity shall withhold the amount stated in the SCC from payments 

due to the Contractor.
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 

GCC Clause  

1.1 The Intended Completion Date is within 120 Calendar Days upon 

issuance of Notice to Proceed. 

NOTE: The contract duration shall be reckoned from the start date and 

not from contract effectivity date. 

1.2 The Procuring Entity is Department of Social Welfare and Development 

Field Office X (DSWD FO X), Masterson Ave., Upper Carmen, Cagayan 

de Oro City. 

1.3 The Site is located at DSWD FO X Compound, Masterson Ave., Upper 

Carmen, Cagayan de Oro City. 

1.4 The Start Date shall be the date of receipt of the Notice to Proceed. 

1.5 The Works consist of Structural assessment and construction of Steel 

Platform w/ Ladder, Booster Pump and Pump House Installations, 

Electrical Works, Waterline and Metering Improvement, Trenching and 

Chipping Works, Underground Concrete Cistern Tank Installation, Water 

Tank Supply and Installation.  

2.2 No further Instruction. 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor upon the conduct of the pre-construction conference. 

6.5 The Contractor shall employ the following Key Personnel:   

Key Personnel General Experience 
Relevant 

Experience 

Civil Engineer 
Two (2) years minimum 
experience 

Water Supply 
System Project (at 
least 6 months) 

Electrical Engineer 
Two (2) years minimum 
experience 

Not Applicable 

Master Plumber 
Two (2) years minimum 
experience 

Water Supply 
System Project (at 
least 6 months) 

Sanitary Engineer 
Two (2) years minimum 
experience 

Water Supply 
System Project (at 
least 6 months) 

 

7.1 No further instructions. 

8.1 The amount of the advance payment is 15% of the contract cost, to be 

made in lump sum. 

Value can be availed of upon the submission and receipt of a request for 

the release of the advance payment after the issuance of the Notice to 
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Proceed (NTP) and posting of an irrevocable letter of credit in favor of 

the Procuring Entity. 

9.1 Materials and equipment delivered onsite but not yet incorporated in the 

Works shall not be included for payment. 

9.4 The advance payment shall be repaid by the contractor by deducting 

fifteen percent (15%) from his periodic progress payments a percentage 

equal to the percentage of the total contract price used for the advance 

payment. 

The first progress payment may be paid by the Procuring Entity to the 

Contractor; Provided, That at least 50% of the Works has been 

accomplished as certified by the Procuring Entity. 

12.7 No further instructions. 

13.1 The site investigation reports are:  

Certificate of Site Inspection issued by the DSWD FO-X TWG/End-

user. 

15.3 No further instructions. 

15.5 In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, 

ports, dams, tunnels, filtration and treatment plants, sewerage systems, 

power plants, transmission and communication towers, railway system, 

and other similar permanent structures: Fifteen (15) years. 

In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete or asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, 

and other similar semi-permanent structures: Five (5) years. 

In case of other structures, such as Bailey and wooden bridges, shallow 

wells, spring developments, and other similar structures: Two (2) years. 

For Architectural and Structural defects, Electrical Connections and 

Equipment that needs repairs / replacement, the warranty shall be One 

(1) Year from project completion AND acceptance of the Procuring 

Entity. 

19.2 The Arbitrator is the person appointed jointly by the Procuring Entity and 

the Contractor 
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20 All partners to the joint venture shall be jointly and severally liable to the 

Procuring Entity. 

25(a) No further instructions. 

27.2 a) Failure of the Contractor, due solely to its fault or negligence, to 

mobilize and start work or performance within the specified period 

in the Notice to Proceed (“NTP”); 

b) Failure by the Contractor to fully and faithfully comply with its 

contractual obligations without valid cause, or failure by the 

Contractor to comply with any written lawful instruction of the 

Procuring Entity or its representative(s) pursuant to the 

implementation of the contract.  For the procurement of 

infrastructure projects or consultancy contracts, lawful instructions 

include but are not limited to the following: 

i) Employment of competent technical personnel, 

competent engineers and/or work supervisors; 

ii) Provision of warning signs and barricades in accordance 

with approved plans and specifications and contract provisions; 

iii) Stockpiling in proper places of all materials and removal 

from the project site of waste and excess materials, including 

broken pavement and excavated debris in accordance with 

approved plans and specifications and contract provisions; 

iv) Deployment of committed equipment, facilities, support 

staff and manpower; and 

v) Renewal of the effectivity dates of the performance 

security after its expiration during the course of contract 

implementation. 

c) Assignment and subcontracting of the contract or any part thereof 

or substitution of key personnel named in the proposal without prior 

written approval by the Procuring Entity. 

d) Poor performance by the Contractor or unsatisfactory quality 

and/or progress of work arising from its fault or negligence as 

reflected in the CPES rating sheet.  In the absence of the CPES 

rating sheet, the existing performance monitoring system of the 

Procuring Entity shall be applied.  Any of the following acts by the 

Contractor shall be construed as poor performance: 

i) Negative slippage of fifteen (15%) and above within the 

critical path of the project due entirely to the fault or negligence of 

the Contractor; and 
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ii) Quality of materials and workmanship not complying with 

the approved specifications arising from the Contractor's fault or 

negligence. 

e) Willful or deliberate abandonment or non-performance of the 

project or contract by the Contractor resulting to substantial 

breach thereof without lawful and/or just cause. 

 In addition to the penalty of suspension, the performance security 
posted by the Contractor shall also be forfeited. 

31.1 No dayworks are applicable to the contract. 

33.1 Not applicable. 

33.3 Not applicable. 

36.3 The Funding Source is the Government of the Philippines.  

43.1 The percentage to apply to the value of the work not completed is 1/10th 

of 1% per day of delay.  

44.5 a) rainy/unworkable days considered unfavorable for the prosecution of 

the Works at the site, based on the actual conditions obtained at the site, 

in excess of the number of rainy/unworkable days pre-determined by the 

Procuring Entity in relation to the original contract time during the conduct 

of detailed engineering and in the preparation of the contract documents 

as agreed upon by the parties before contract perfection, and/or   

b) major calamities such as exceptionally destructive typhoons, floods 

and earthquakes, and epidemics,    

c) delays attributable to the Procuring Entity, such as non-delivery on 

time of materials, working drawings, or written information to be furnished 

by the Procuring Entity, non-acquisition of permit to enter private 

properties or non-execution of deed of sale or donation within the right-

of-way resulting in complete paralyzation of construction activities, and  

d) other meritorious causes as determined by the Procuring Entity and 

approved by the HoPE such as shortage of construction materials, 

general labor strikes, and peace and order problems that disrupt 

construction operations through no fault of the Contractor may be 

considered as additional grounds for extension of contract time provided 

they are publicly felt and certified by appropriate government agencies 

such as DTI, DOLE, DILG, and DND, among others.   

48.1 Not applicable. 

48.2 No further instruction. 
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Section VI. Scope of Work
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Scope of Work 

REBIDDING OF DESIGN AND BUILD OF WATER SUPPLY SYSTEM 
FOR HG AND RSCC 

DIVISION 1.0 GENERAL CONDITIONS 

PART 1.1 GENERAL 
1.1.1 SCOPE OF WORK: The work covered under this Contract consists of the 

furnishing of all materials, labor, equipment, transportation, incidentals, 
facilities, and superintendence necessary to complete the project in accordance 
with true intent these Specifications and Contract Drawings. 

 
1.1.2 PLANS AND SPECIFICATIONS: The Contractor shall be responsible for 

carefully examining, comparing, and verifying the data furnished by the Plans 
and Specifications. In case of obscurity or discrepancy in the Plans and 
Specifications, the Contractor shall submit the matter to the Architect or his 
authorized representative for the proper explanation or necessary correction 
before any adjustment shall be made. Any adjustment by the Contractor without 
such determination shall be at his risk and expense. 

 
Omitted or wrongly described details of work, which are manifestly necessary 
to carry out the true intent of the drawings and specifications, shall be performed 
as if fully and correctly set forth and described in the drawings and 
specifications. 
 
The Owner may, from time to time, make changes in the specifications and 
construction drawings. However, if the cost to the Contractor shall be materially 
increased by such change, the Owner shall pay the Contractor for the 
reasonable cost in accordance with the changes. Changes stated herein shall 
be referred under Part 1.5 of General Conditions. 
 

1.1.3 LAWS TO BE OBSERVED: The contractor shall comply with all the laws, City 
or Municipal Ordinances and all government Specifications and regulations in 
so far as they are binding upon or affecting the portion of the work hereto. The 
Contractor or those engaged thereon shall obtain all necessary licenses and 
permits and pay all taxes or fees, which may be due to the local and/or National 
Government in connection with the prosecution of the work. He shall also be 
responsible for all damages to persons or property that may occur.  

 
PART 1.2 MATERIALS 
1.2.1 MATERIALS: Unless otherwise specified, all materials shall be new and free 

from defects and imperfections. The quality of materials shall be of the best 
grade of their respective kinds for the purpose. The work shall be performed in 
the best and most acceptable manner in strict accordance with the 
requirements of the Plans and Specifications. Preference will be given to 
articles or materials that are locally manufactured, conditions of quality and 
price being equal. 
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1.2.2 SAMPLES AND INFORMATION ON MATERIALS: When required by the 
Specifications, or when called for by the Architect, the Contractor shall furnish, 
for approval, full Information, and satisfactory evidence as to the kind and 
quality of materials or articles he will Incorporate in the work. The Contractor 
shall furnish, for Architect’s and Owner’s approval, all samples when so 
directed. The work shall be in accordance with approved samples.  Materials 
and articles installed or used without such approval shall be at the risk of 
subsequent rejection.  
 
Any failure on the part of the Contractor to conform or use materials that are not 
specified herein shall be under subsequent rejection. Any alteration or revision 
of material usage without approval from the Architect shall make the Contractor 
responsible and liable in terms of guarantee, workmanship, and defects. 

 
PART 1.3 WORKMANSHIP 
1.3.1 WORKMANSHIP: Workmanship shall be in accordance with the best standard 

practices and all operations required under all parts of the Specifications shall 
be undertaken in a neat, sophisticated manner. Only skilled personnel with 
sufficient experience in similar operations shall be allowed to undertake the 
same. 

 
Any alteration or revision on the execution of Drawings without approval from 
the Architect shall be under subsequent rejection and shall make the Contractor 
responsible and liable for any workmanship and execution defects. 
 
Defective workmanship shall be remedied by the Contractor, at his 
expense.  He shall not be entitled to any payment hereunder until defective 
workmanship has been remedied. 

 
1.3.3 PROTECTION OF WORK AND OWNER’S PROPERTY: The Contractor shall 

put up safety measures and continuously maintain adequate protection of all 
his work from damage and shall protect the Owners property, as well as all 
materials furnished and delivered to him by the Owner. He shall make good any 
such damage, injury, or loss, except such as may be caused by agents or 
employees of the Owner, or due to causes considered as an Act of God.  

 
1.3.4 DEMOLITION OF EXISTING STRUCTURES: The contractor shall ensure that 

proper ventilation and noise comfort is provided for workers during demolition 
works. 

 
 
PART 1.4 SUPERVISION AND INSPECTION 
1.4.1 AUTHORIZED REPRESENTATIVE: Whenever the Contractor is not at the site, 

orders may be given by the Owner to his authorized representative and shall 
be accepted and complied to by the superintendent or foreman of the 
Contractor. 

 
1.4.2 INSPECTION OF WORK: The Architect, Engineer, or Owner shall, at all times, 

have access to the work whenever it is in preparation or progress and the 
Contractor shall provide facilities for such access for inspection. The manner of 
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work and all materials and equipment used therein shall be subject to 
inspection, tests, and approval of the Owner. 

 
1.4.3 CONSTANT SUPERVISION.  The Contractor shall ensure that the project will 

have constant supervision by a competent superintendent, who shall be present 
where construction is being always carried on during the working hours. 

 
1.4.4 DISPUTES: The Architect shall, within a reasonable time, make decision on all 

claims of the Owner or Contractor and on all matters relating to the execution 
and progress of the work or the interpretation of the Contract Documents. 

 
Except as otherwise specifically provided in this Contract, all disputes 
concerning questions of fact arising under this contract shall be decided by the 
Architect, whose decisions shall be final and conclusive upon the parties as to 
questions of fact. 

 
1.4.5 CLEAN UP: The Contractor, prior to the turnover of the work to the Owner, shall 

remove any excess materials, waste, debris, rubbish, and all construction and 
installation equipment and tools from the premises.  

 
 
PART 1.5 VARIATION ORDERS 
  Legal Basis: 2016 IRR Annex “E” provides the rules in relation to Variation 
Orders. 
 
1.5.1 VARIATION ORDER: Increase or decrease in quantities within the general 

scope of the project as bid and awarded by introduction of new work that are 
not originally included in the contract; or reclassification of work items that are 
either due to change of plans, design, or alignment to suit actual field conditions 
resulting in disparity between the pre-construction plans used for the purposes 
of the bidding and the “as staked plans” or construction drawings prepared after 
joint survey by the Contractor and the Owner after the award of the contract, or 
during actual construction. 
 
Any changes in materials required by the Owner, or addition of works for the 
project, shall be in any cases should not exceed the amount as indicated with 
the Contract amount and pre-construction plans, except only when the said 
changes are necessary for the completion of the Project as a whole. 
 
The addition/deletion of works should be within the general scope of the project 
as bid and awarded, and the deletion of the work should not affect the integrity 
and usefulness of the structure. 

 
1.5.2 ISSUANCE: Variation order may be issued by the Procuring Entity concerned 

at any time during contract implementation. However, the adjustment provided 
for in these orders must be necessary to fully meet the requirements of the 
project. The issuance of a Variation Order must imply that there will not be any 
shortchanges in the original design; that it will not affect the structural integrity 
and usefulness of the structure; and that it will be covered by a Certificate of 
Availability of Funds (CAF). 
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Under no circumstances can a contractor proceed to commence work under 
any Change Order or Extra Work Order unless the Head of Procuring Entity 
(HoPE) or his/her duly authorized representative has approved the order. The 
Procuring Entity’s representative/ Engineer / Architect may, subject to the 
availability of funds and within the limits of his delegated authority, authorize the 
immediate start of work under any Change Order or Extra Work Order, subject 
to any event of any emergency where the prosecution of the work is urgent to 
avoid any detriment to public service, or damage to life and/or property; and/or 
when time is of the essence. 

 
1.5.3 AMOUNT: The net cumulative amount of the Variation Order should not exceed 

positive Ten Percent (+10%) of the original contract cost. The scope of work, 
however, shall not be reduced as to accommodate a positive Variation Order. 

 
For additional/extra works duly covered by Change Orders involving work items 
which are the same or similar to those in the original contract, the applicable 
unit prices of work items in the original contract shall be used. 
 
For additional/extra works duly covered by Extra Work Orders involving new 
work items that are not in the original contract, the unit prices of the new work 
items shall be based on the direct unit costs used in the original contract (e.g., 
unit cost of cement, rebars, form lumber, labor rate, equipment rental, etc.). All 
new components of the new work item shall be fixed prices, provided the same 
is acceptable to both the government and the contractor. The direct unit costs 
of new components must also be based on the contractor’s estimate as 
validated by the Procuring Entity via documented canvass in accordance with 
existing rules and regulations. The direct cost of the new work item must then 
be combined with the mark-up factor (i.e. taxes and profit) used by the 
contractor in his bid to determine the unit price of the new work item. 
 
The request for payment by the contractor for any extra work must be 
accompanied by a statement, with the approved supporting forms, giving a 
detailed accounting and record of amount for which he claims payment. This 
request for payment must be included in the contractor’s statement for progress 
payment. 

 

 

 

 

 

-----END OF DIVISION 1.0 GENERAL CONDITIONS----- 
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DIVISION 2.0  WATERLINE REHABILITATION   

 

PART 2.1 QUALITY ASSURANCE 

A. REFERENCE STANDARDS:  Waterline improvement, design and sizing 
should be based on National Plumbing Code of the Philippines (NPCP) and 
Revised Implementing Rules and Regulations of the National Building Code 
(PD 1096) , Electrical equipment, materials and procedures shall conform 
to the applicable requirements of the latest edition of the following: 
Underwriter’s Laboratories, (UL), National Fire Protection Association 
(NFPA), National Electrical Manufacturer’s Association (NEMA) and other 
related publications.  

B. WORKMANSHIP: All equipment and materials shall be installed in a neat 
and orderly manner. 

C. QUALIFICATION OF INSTALLER: At least one licensed master plumber 
and engineer, who has been thoroughly trained and experienced in the 
skills required, and who is completely familiar with the methods of 
installation, must be always present during the installation. He shall direct 
all work performed under this section.   

D. COMPLIANCE TO APPLICABLE CODES AND REGULATIONS: All 
installation procedures, materials and equipment shall comply with the 
following as applicable: 

● National Plumbing Code of the Philippines 

● National Building Code 

● Philippine Electrical Code 

● National Electrical Safety Code, latest edition 

● National Fire Protection Association  

● Bureau of Labor Standards 

● Local laws and ordinances 
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PART 2.2 REPAIRS TO DAMAGED EXISTING WORK 

Any damage to building, piping, or equipment caused by this work shall be 
repaired by skilled mechanics of the trades involved, at no additional cost to the 
Owner. 

 

PART 2.3 SUBMITTALS 

The contractor shall submit for approval one sample of each fixture, wires, 
pump equipment, water pipes, waterproofing and waterstop. 

 

 

 

 

 

-----END OF DIVISION 2.0 WATERLINE REHABILITATION----- 
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DIVISION  3.0 DESIGN REQUIREMENTS 

 
PART 3.1 GENERAL 

A. The bidder shall provide architectural and engineering design plans as well 
as undertake the Design and Build of Water Supply System for HG and 

RSCC. The objectives of this Performance Specifications and 
Parameters herein referred to as TOR are as follows: 

i. To provide the Designer/Builder with the background information 
regarding the preparation and submittal of the proposal, and 

ii. To provide the Designer/Builder with the background information 
regarding the proposed project which should be handled in the shortest 
possible time, at the lowest possible cost and at an acceptable quality 
and performance. 

 

PART 3.2 ROLE OF THE DESIGNER / BUILDER 

A. The Designer/Builder, for which this Performance Specifications and 
Parameters applies, shall provide technical services in the preparation of 
the detailed Architectural and Engineering design for the proposed Design 

and Build of Water Supply System for HG and RSCC within the viable cost 
range and established design level. The design services shall be carried 
out in accordance with the DSWD FO-X and approved Design Guidelines, 
Criteria and Facilities Standards. 

In this regard, the Designer/Builder or the key personnel to be assigned 
to the project must have adequate professional experience compatible with 
the undertaking. 

B. The Designer/Builder shall also implement the construction activities to 
complete the project in accordance with the approved construction 
drawings and specifications and the scope of work as specified in the 
contract. The Designer/Builder shall carry out the construction activities 
under the supervision of the assigned DSWD FO-X PSD-CRCF or 
Administrative-GSS/BGM technical staff. 

C. The Designer/Builder shall complete the services or “Work” within ONE 
HUNDRED TWENTY (120) calendar days. 

 

PART 3.3 EXTENT OF THE PROJECT 

A. The  work  covers  the  design 
construction  consisting  of:  (1)  detailed  Architecture, Civil, and Electrical 
Engineering designs of proposed Design and Build of Water Supply 

System for HG and RSCC this shall include water flow rate computations 
duly signed by authorized professional (2) Detailed Estimates, Bill of 
Quantities, Scope of Works, Technical Specifications, Proposed Design 
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and Construction Schedule, Health and Safety Program for the construction 
phase; (3) permit processing and acquisition at concerned agencies 
whenever necessary for the operations, (i.e. Building Permit, Water Permit, 
Fire Safety Certificate, Occupancy Permit, etc); (4) Project Billboard and (5) 
temporary facilities for engineers – if applicable; (6) supply and 
furnishing  of all labor, materials, and equipment necessary for the 
operation, commissioning of equipment. 

B. Project Scopes of Work  
The objective of the improved waterline was to cater all of DSWD FO-X 
buildings with its main distribution focused on the Home for Girls (HG) and 
Regional Reception and Study Center for Children (RSCC) Buildings. The 
design objectives for each scope of work are as follows: 

Scope of Work Minimum Requirement Design Verification 

Elevated Water 
Tank Steel 
Platform 

● Steel Platform designed 
and structurally stable 
to contain the Elevated 
Water Tank - loaded; 
then interlocked to 
building parapet walls, 
beams or other rigid 
structures.  

● Locations that may 
require additional 
structural support must 
be identified, ensuring 
that the platform is 
structurally stable 
through the use of 
Structural Analysis And 
Design Software 
(STAAD Software) or 
other related civil 
engineering software as 
means of analysis. 

● Steel Platforms shall be 
painted with epoxy 
primer and outdoor 
steel paint. 

● Structural Analysis 
of the Steel 
Platform during the 
Bid  

● Connection 
structural analysis 
and the actual 
capacity of the rigid 
beams and/or 
structures (shall be 
submitted after the 
approved 
conceptual plan 

● Location plan (site 
map) of each 
elevated steel 
platform 

Fixed Ladder 
Installation 

● Design and installation 
of Steel Ladder with 
ladder rung and other 
safety equipment to 
promote accessibility 

● Design of Ladder 
with rung and its 
safety features 

● Location of ladder 
rung (indicated in 
Site Map) 
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from Ground Level to 
each platform 

● Other buildings that 
don’t have steel 
platform may also 
require steel ladder as 
part of water 
distribution 
maintenance system 
(see attached site 
development plan) 

● The ladder rung design 
shall bare at least the 
minimum requirement 
required by the 
Occupational Safety 
and Health 
Administration (OSHA) 

● Ladder shall be 
painted with epoxy 
primer and outdoor 
steel paint.  

Booster Pump 
and Pump 
House 
Installation 

● Pumps of sufficient 
capacity to raise water 
level from cistern tank 
to elevated water tanks 
of the indicated 
buildings, equipped 
with float switch that will 
automatically turn on/off 
depending on water 
level of each elevated 
water tanks.  

● Electrical and 
mechanical plans (if 
necessary) shall be 
signed.  

● Pumphouse must be 
articulated or opened 
whenever needed for 
maintenance and 
repairs. 

 

● Schematic Diagram 
of Booster Pump 
Connection 

● Design of 
pumphouse and 
sitemap 

● Supported by 
Design and 
Calculations for 
water flow through 
relevant software(s) 
such as U.S. 
Environmental 
Protection Agency 
Distribution 
Modeling Software 
(EPANET). 

● Signed and Sealed 
Plans should be 
provided after 
approval of 
Conceptual Plan 
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Electrical Works 
● Electrical design for 

each pump, making 
sure that all pumps for 
each water tank for 
each building must be 
well equipped with 
safety shut off and 
breakers.  

● Plans must be duly 
signed by registered 
professional. 

 

● Single Line 
Diagram and load 
computation for 
the Pumps to be 
installed is 
required 

Waterline 
Installation 

● The water line starting 
from the water meter 
shall be enhanced 

● During Implementation: 
Works involving water 
meter improvement 
should be duly 
approved by the water 
supplier (i.e. ABROWN) 

● The meters and their 
pipe size should be 
enhanced based on the 
requirement of the 
design software 
analysis  

● Pipes used must be 
made out of PPR or 
other approved, non-
toxic, non-corrosive 
materials 

● A new/ main waterline 
shall course through the 
Reservoir prior to 
distribution to all 
Elevated Water Tanks 
(EWT’s) 

● The existing waterlines 
directly tapped in the 
water meter shall be 
retained and equipped 
with valve before each 
buildings to act as 
bypass during 

● Water Analysis is 
required for the 
pipe sizes, 
pressure heads, 
losses and 
connection details 
signed by 
professional 

● Repiping plan can 
be indicated 
through schematic 
diagram and site 
development plan 
with clear 
indication of water 
lines and sizes 
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maintenance works of 
the EWT’s 

Trenching and 
Chipping Works 

● The trenching should 
be provided, making 
sure that all waterlines 
lies not above the 
Finished Grade Lines or 
Finished Floor Lines 
(FGL or FFL) of all 
surfaces around the 
compound whenever 
necessary. Making sure 
that no unnecessary 
humps are visible in the 
concrete road 

● Detailed plan 
indicating the 
possible routes of 
the waterline and 
the required cross  
section details on 
how to cover 
these chipped 
concrete or 
trenched ground 

Reservoir Water 
Tank (Cistern) 

● Be at least 25 cu.m. 
(may vary on per 
building requirement) 

● Shall be built 
underground and made 
of concrete, 
waterproofed and water 
stop applied for non-
monolithic methodology 

● Designed to withstand 
all hydrostatic forces 
including earthquakes 
based on the American 
National Standards 
Institute (ANSI) of 
governing edition 
locally 

● Located in front of 
Home for Girls Building 
Lawn 

● Shall be built 
underground and made 
of concrete 
waterproofed and water 
stop applied for non-
monolithic concreting 
method 

● Detailed Structural 
Engineering 
Analysis for 
concrete tanks use 
of STAAD or other 
software is required) 

● Architectural Plan 
indicating the 
location 

● Volume of the 
Reservoir indicated 
both in Plan and 
Water Analysis 

● Pumps to be used 
to supply only the 
EWT 
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Elevated Water 
Tank Supply and 
Installation 
(EWT) 

● New tanks to be 
installed shall be made 
from Stainless Steel 
304 or 316, free from 
debris and damages 

● The tanks must be 
equipped with float 
valve and capable to be 
installed with float 
switch for pumping 
requirement 

● The three (3) existing 
tanks found at HG, 
Kalambuan and Main 
Building should also be 
repaired and fully 
utilized to supply other 
buildings (e.g. 
Kalambuan Bldg to 
supply Dormitory and 
Main Bldg. to supply 
ground floor of AICS 
Bldg.) 

● The total height of the 
EWT should be above 
roofline 

● Water volume of 
EWT and their 
location to be 
indicated in site 
development plan 
and water tank 
details 

● Water volume of 
EWT’s shall be 
computed using 
water analysis 
software such as 
EPANET using the 
occupants of 
buildings as stated 
below  

● All EWT shall 
course through 
buildings in 
Gravity-Fed 
System 

Occupant Count Per Building 

RSCC: 
Ground Floor – 
50 
2nd Floor – 20 
HG: 
Ground Floor – 
30 
2nd Floor – 60 
 

Kalambuan Building: 
1st Floor – 20 
2nd Floor – 50 
3rd Floor – 40 
4th Floor – 50 
Dormitory: 
Ground Floor – 60 
2nd Floor – 30 
Main Building: 
Ground Floor – 110 
2nd Floor – 130 
ICMTS: 
Ground Floor – 30 

Administrative 
Building: 
Ground Floor – 100 
2nd Floor – 30 
Old Haven: 
Ground Floor – 30 
DRMD 
Ground Floor – 40 
2nd Floor - 30 
CIS Building: 
Ground Floor – 150 
2nd Floor – 30 

  

C. Quality Assurance 
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The designer/builder must provide a “Manufacturer’s Guarantee” or 
“Factory Certificate” or equivalent, for the Pump Equipment as proof that 
the equipment is not used, and/or “brand-new”. In case that the 
designer/builder cannot provide the said documentary requirement, it is 
required for the designer/builder to allow at least two (2) technical 
personnel under the DSWD to inspect the materials. 

D. Testing and Commissioning 

 
To secure that the project is operational, testing and commissioning for all 
equipment and accessories must be done and passed in accordance to 
underlying guidelines, minimum pressure loss must be observed. A brief 
operational guideline and, manual & maintenance procedures (O&M 
Procedures) must be presented through trainings to the end-user and 
written instructions (hardcopies) turned over as part of the final billing. 
This activity should include but not limited to: 

- On-site testing of delivered pumps set as well as electrical system 
installed. 

- Site testing for the water system, pressure heads with minimal losses 
based on the Water System Analysis shall be recorded on each EWT 
inlet using a pressure gauge. 

- Provision of Orientation and training in favor of the Procuring Entity’s 
personnel upon completion and turnover of the project. 

- Testing and commissioning of all the systems and equipment installed 
in pursuit of the completion of this project shall comprise TWENTY 
PERCENT (20%) of the Total Contract Price. Full payment of this project 
shall only be processed after testing, commissioning and acceptance of 
the Procuring Entity.  

- Should the purpose for which this project was procured is not met, giving 
due respect to the minimum requirements according to the data 
provided herein, then all expenses for the repairs, renovations, 
replacements of installed equipment, and other similar works shall be 
borne by the designer/builder.  

 
E. Warranties 

Warranty for the Pump Equipment Set and its accessories shall be 3 years 
after completion. Architectural, structural and sanitary / plumbing 
(whenever applicable) should have at least 2 years warranty. 

 

-----END OF DIVISION 3.0 DESIGN REQUIREMENTS----- 
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No materials to be installed without being inspected and approved by any of the 
engineers/architects and inspectorate team. All work to be undertaken must conform 
proper standards and specifications. 

 

Site Visit/Inspection is a pre-requisite and the Site Visit/Inspection Certificate shall be 
submitted together with the bidding documents. Non-site inspection will be a ground 
for disqualification. 
 
I hereby commit to comply with all the above requirements. 

Name: ___________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: ________________________________________________________________ 

Duly authorized to sign the Bid for and behalf of: _________________________________ 

Date: ________________________________ 

Section VII. Drawings
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Drawings 

Rebidding of Design and Build of Water Supply System for HG and RSCC 
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Status of water meter located at the back of Dormitory Bldg. (canteen) 
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Section VIII. Bill of Quantities 
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Bill of Quantities 

Rebidding of Design and Build of Water Supply System for HG and RSCC 

 

Signature Box  

A signature box shall be added at the bottom of each page of the Bill of Quantities where 

the authorized representative of the Bidder shall affix his signature. Failure of the 

authorized representative to sign each and every page of the Bill of Quantities shall 

be a cause for rejection of his bid. 

Name: ____________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: _________________________________________________________________ 

Duly authorized to sign the Bid for and behalf of: ___________________________________ 

Date: ________________________________
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Section IX. Philippine Bidding Documents Related Forms 
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Bid Form for Procurement of Infrastructure Projects 

[Note: The duly accomplished form shall be submitted with the Bid] 
_________________________________________________________________________ 

BID FORM 

Project Identification No.: [Insert number] 
To: [Name of Procuring Entity] 
Having examined the Philippine Bidding Documents (PBD) including the Supplemental Bid 
Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, we, the 
undersigned, declare that: 

a) I/We have no reservation to the PBD, including the Supplemental Bid Bulletins, for the 
Procurement Project [Project Title]; 

b) I/We offer to execute the Works for this Contract in accordance with the PBD; 

c) The total price of our Bid in words and figures, excluding any discount offered below, 
is [insert information] 

d) The discounts offered and the methodology for their application, if any, are: [insert 
information]; or indicate N/A if no discount offered]  

e) The total bid price in words and figures, after applying the  applicable discount, includes 
the cost of all taxes, such as, but not limited to[specify the applicable taxes, e.g. (i) 
value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) other fiscal levies and 
duties], which are itemized in the Detailed Estimates. 

f) This Bid shall remain valid within a period stated in the PBD, and it shall be binding 
upon me/us at any time before the expiration of that period; 

g) If our bid is accepted, I/we commit to enter to a contract and provide a performance 
security in the form, amounts, and within the times prescribed in the PBD, and hereby 
acknowledge the consequences under the IRR of RA No. 12009 on forfeiture of Bid 
Security or enforcement of Bid Securing Declaration and on Blacklisting. 

Until a formal Contract is prepared and executed, this Bid, together with your written 
acceptance thereof and your Notice of Award, shall be binding upon the Bidder. 
I/We understand that you are not bound to accept the Lowest Calculated Bid or any Bid you 
may receive.  
 
I/We certify/confirm that we comply with the eligibility requirements pursuant to the PBD. 
The undersigned is authorized to submit the bid on behalf of [Name of the Bidder] as 
evidenced by the attached [State the Written Authority]. 
I/We acknowledge that failure to sign each and every page of this Bid Form, including the 
attached Schedule of Prices, shall be a ground for the rejection of our bid.   
 
 

Duly authorized to sign the Bid for and behalf of:  

 
[Insert Bidder’s Name]  
 
 
 
[Signature over Printed Name] 
[Position/Designation] 
[Date]
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Omnibus Sworn Statement Form 

[Note: The duly accomplished form shall be submitted with the Bid] 

 

 

REPUBLIC OF THE PHILIPPINES )  

CITY/MUNICIPALITY OF ______ ) S.S.  

  

  OMNIBUS SWORN STATEMENT  

 
I,  [Name of Affiant], of legal age, [Civil Status], [Nationality], and with residence at 

[Address of Affiant], after having been duly sworn in accordance with law, do hereby depose 
and state that:  
  

1) Select one, delete the others:  

● If sole proprietorship: I am the sole proprietor or authorized representative of [Name 
of Bidder] with office address at [Address of Bidder];  
 

● If partnership, corporation, cooperative, or joint venture: I am the duly authorized 
and designated representative of [Name of Bidder] with office address at [Address 
of Bidder];  
 

● If individual consultant not registered under a sole proprietorship, in case of 
Consulting Services: I am the individual consultant or authorized representative of 
[Name of Bidder] with office address at [Address of Bidder];  

 
2) Select one, delete the others:  

 

● If sole proprietorship: As the owner and sole proprietor or authorized representative 
of [Name of Bidder], I have full power and authority to do, execute and perform any 
and all acts necessary to participate, submit the bid, and to sign and execute the 
ensuing contract for [Project Title] of the [Name of the Procuring Entity][insert “as 
supported by the attached duly notarized Special Power of Attorney” for authorized 
representative];  
 

● If partnership, corporation, cooperative, or joint venture: I am granted full power 
and authority to do, execute and perform any and all acts necessary to participate, 
submit the bid, and to sign and execute the ensuing contract for [Project Title] of 
the [Name of the Procuring Entity], as supported by the attached duly notarized 
Special Power of Attorney, Board/Partnership Resolution, or Secretary’s 
Certificate, whichever is applicable;   

 
● If individual consultant not registered under a sole proprietorship, in case of 

Consulting Services: As the individual consultant or authorized representative of 
[Name of Bidder], I have full power and authority to do, execute and perform any 
and all acts necessary to participate, submit the bid, and to sign and execute the 
ensuing contract for [Project Title] of the [Name of the Procuring Entity], as 
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supported by the attached duly notarized Special Power of Attorney for authorized 
representative;   

 
3) [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government/foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;  by itself 
or by relation, membership, association, affiliation, or controlling interest with another 
blacklisted person or entity;   

 
4) Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;  

 
5) [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted;  
 

6) Select one, delete the others:  
 

● If sole proprietorship : The [Name of Bidder] and its spouse are not related by 
consanguinity or affinity up to the third civil degree to the Head of the Procuring 
Entity, Procurement Agent (if engaged), End-User or Implementing Unit,  project 
consultants, head of the Project Management Office, or the members of the Bids 
and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat; 
 

● If partnership : The partnership itself and the partners of [Name of Bidder] are not 
related by consanguinity or affinity up to the third civil degree to the Head of the 
Procuring Entity, Procurement Agent (if engaged), End-User or Implementing Unit,  
project consultants, head of the Project Management Office, or the members of the 
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat; 
 

● If cooperative: The cooperative itself and members of the board of directors, 
general manager, or chief executive officer of [Name of Bidder] are not related by 
consanguinity or affinity up to the third civil degree to the Head of the Procuring 
Entity, Procurement Agent (if engaged), End-User or Implementing Unit,  project 
consultants, head of the Project Management Office, or the members of the Bids 
and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat; 
 

● If corporation, or joint venture: The corporation or joint venture itself, and officers, 
directors, and controlling stockholders of [Name of Bidder] are not related by 
consanguinity or affinity up to the third civil degree to the Head of the Procuring 
Entity, Procurement Agent (if engaged), End-User or Implementing Unit,  project 
consultants, head of the Project Management Office, or the members of the Bids 
and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat; 

 
● If individual consultant not registered under a sole proprietorship, in case of 

Consulting Services: The individual consultant and its spouse are not related by 
consanguinity or affinity up to the third civil degree to the Head of the Procuring 
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Entity, Procurement Agent (if engaged), End-User or Implementing Unit,  project 
consultants, head of the Project Management Office, or the members of the Bids 
and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat; 

 
7) It is understood that failure to faithfully disclose its relationship with the HoPE, 

members of the BAC, the TWG, and the BAC Secretariat, the head of the PMO or the 
end-user unit or implementing unit, and the project consultants of the Procuring Entity, 
or of the procurement agent by consanguinity or affinity up to the third civil degree, as 
well as its submission of beneficial ownership information containing false entries shall 
be subject to blacklisting under Section 100 of the IRR of RA No. 12009, without 
prejudice to criminal and civil liabilities under applicable laws, including their accessory 
penalties, if any.   

 
      Select one, delete the rest:  

 

● In case of corporations: [Name of Bidder] declares its beneficial ownership 
information consistent with its updated General Information Sheet or Beneficial 
Ownership Declaration Form or any other document duly submitted to the SEC and 
has maintained a valid and updated file therein in compliance with Sections 
20.2.9.1, 81, and 82 of the IRR of Republic Act (RA) No. 12009.   
 

● In case of Foreign Bidders: [Name of Bidder] submitted an appropriate equivalent 
document in English issued by the country of the bidder concerned in accordance 
with Section 20.2.9.2 of the IRR of RA No. 12009. 

 
8) [Name of Bidder] complies with existing labor laws and standards; and  
 
9) [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder:  
a) Carefully examine all of the Bidding Documents;  
b) Acknowledge all conditions, local or otherwise, affecting the implementation 

of the Contract;  
c) Made an estimate of the facilities available and needed for the contract to be 

bid, if any; and  
d) Inquire or secure Supplemental Bid Bulletin(s) issued for the [Project Title].  
  

10) [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.  

 
11) In case advance payment was made or given to [Name of Bidder], failure to perform 

or deliver any of the obligations and undertakings in the contract shall be sufficient 
grounds to constitute criminal liability under existing laws. 

 
 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 
____________, Philippines.  
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Duly authorized to sign the Bid for and behalf of:  

 
[Insert Bidder’s Name]  

 

[Affiant’s Signature over Printed Name] 

[Position/Designation] 

[Date] 

 

 
JURAT 

 

 

SUBSCRIBED AND SWORN to before me this _____ day of [month] [year] at [place of 
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card 
used], with his/her photograph and signature appearing thereon, with no. ______. 

  

WITNESS MY HAND AND SEAL this ___ day of [month] [year].   

 

  

NAME OF NOTARY PUBLIC    

Notarial Commission No.  ___________   

Notary Public for ______ until _______   

Roll of Attorneys No. _____   

PTR No. __, [date issued], [place issued]   

IBP No. __, [date issued], [place issued]   

 

Doc. No. ________  

Page No. _______   

Book No. _______  

Series of _______.  
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Bid Securing Declaration Form 

[The duly accomplished form shall be submitted with the Bid  

if bidder opts to provide this type of bid security] 

_________________________________________________________________________ 

  

REPUBLIC OF THE PHILIPPINES   ) 

CITY/MUNICIPALITY OF ____________________ ) S.S. 

 

BID SECURING DECLARATION 

Project Identification No.: [Number] 

  

To: [Insert name of the Procuring Entity] 

  

I/We, the undersigned, declare that: 

1) I/We understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid Securing Declaration;  

2) I/We accept that:  

a) I/We shall enter into contract with the Procuring Entity and furnish the required 
performance security within ten (10) calendar days as indicated in the Bidding 
Documents, from receipt of the Notice of Award; 

b) I/we will be automatically disqualified from bidding for any procurement contract with 
any Procuring Entity upon receipt of your Blacklisting Order; and 

c) I/We will pay the applicable fine within fifteen (15) days from receipt of the written 
demand by the Procuring Entity for the commission of acts resulting to the enforcement 
of the Bid Securing Declaration under Sections 52.2 (a), 63.2, 69.1 and 100, except 
100.3 (c), of the IRR of RA No. 12009; without prejudice to other legal action the 
government may undertake;  

 Applicable Fine 

 

a) in the case of a single bidder i) two percent (2%) of the Approved 
Budget for the Contract (ABC); or 

ii) the difference between the 
evaluated bid price and the ABC 
whichever is higher 

b) in the case of multiple bidders i) two percent (2%) of the ABC; or 

ii) the difference between the 
evaluated bid prices with the 
bidder with Lowest 
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Calculated/Highest Rated Bid and 
the bidder with the next Lowest 
Calculated/Highest Rated Bid, 
and so on whichever is higher 

c) in case of violations committed 
prior to the opening of the 
financial envelope 

i) a fixed amount of two percent of 
the ABC,  

 

3) I/We understand that this Bid Securing Declaration shall cease to be valid on the following 
circumstances:  

a) Upon expiration of the bid validity period, or any extension thereof pursuant to your 
request; 

b) I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 
waiver to avail of said right; 

c) I am/we are declared the bidder with the [Insert Award Criterion1] and I/we have 
furnished the performance security and signed the Contract. 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 
[year] at [place of execution].                                                 

 

 
Duly authorized to sign the Bid for and behalf of:  

 
[Insert Bidder’s Name]  

 

[Signature over Printed Name] 

[Position/Designation] 

[Date] 
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JURAT 

 

SUBSCRIBED AND SWORN to before me this _____ day of [month] [year] at [place of 
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card 
used], with his/her photograph and signature appearing thereon, with no. ______.   

  

WITNESS MY HAND AND SEAL this ___ day of [month] [year].   

  

 

 

  

NAME OF NOTARY PUBLIC    

Notarial Commission No.  ___________   

Notary Public for ______ until _______   

Roll of Attorneys No. _____   

PTR No. __, [date issued], [place issued]   

IBP No. __, [date issued], [place issued]   

 

 

 

 

Doc. No. ________  

Page No. _______   

Book No. _______  

Series of _______ 
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Section X. Checklist of Technical and Financial Documents
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Checklist of Technical and Financial Documents 

 
I. TECHNICAL COMPONENT ENVELOPE 

      

Class “A” Documents 

Legal Documents 

 ☐ a)  Valid PhilGEPS Certificate of Registration (Platinum Membership) (all pages) in 
accordance with Section 20 of the IRR of RA No. 12009; and 

      

Technical Documents 

 ☐ b)  
Statement of all its ongoing government and private contracts, including contracts 
awarded but not yet started, if any, whether similar or not similar in nature and 
complexity to the contract to be bid; and 

 ☐ c)  

Statement of the Bidder’s SLCC, in accordance with ITB Clause 5.5 

The SLCC shall be supported by an Owner’s Certificate of Final Acceptance issued by 
the project owner other than the Contractor, or a final rating of at least satisfactory in 
the CPES, or a similar performance and monitoring system. In case of contracts with 
the private sector, an equivalent document shall be submitted; and 

 ☐ d)  
Philippine Contractors Accreditation Board (PCAB) License; or 

Special PCAB License in case of Joint Ventures and registration for the type and cost 
of the contract to be bid; and 

 ☐ e)  Original copy of Bid Security in the prescribed form and amount in accordance with ITB 
Clause 16, and validity period under ITB Clause 15; and 

  f)  Conformity with the Scope of Works, which shall include the following Project 
Requirements: 

 ☐  
1. Organizational chart of the personnel to be deployed for the procurement project to 

be bid; 

 ☐   

2. List of Contractor’s personnel (e.g., Project Manager, Project Engineers, Materials 
Engineers, and Foremen), to be assigned to the procurement project to be bid, with 
their complete qualifications and experience data. These personnel must meet the 
required minimum years of experience set in the BDS 

 ☐   3. Construction Schedule and S-Curve 

 ☐   4. Manpower Schedule 

 ☐   5. Construction Methods 

 ☐   6. Equipment Utilization Schedule 

 ☐   7. PERT/CPM 

 ☐   

8. List of Contractor’s major equipment units which are owned, leased, or under 
purchase agreements, supported by proof of ownership or certification of availability 
of equipment from the equipment lessor or vendor for the duration of the project, as 
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the case may be, which must meet the minimum requirements for the contract set 
in the BDS; and 

 ☐ g)  

Original duly signed Omnibus Sworn Statement (OSS) and if applicable, Original 
Notarized Secretary’s Certificate in case of a corporation, partnership, or cooperative; 
or Original Special Power of Attorney of all members of the joint venture giving full power 
and authority to its officer to sign the OSS and do acts to represent the Bidder; and 

 ☐ h)  Certificate of Site Visit; and 

 ☐ i)   Conceptual Design; and 

Financial Documents 

 ☐ j)  The prospective bidder’s computation of Net Financial Contracting Capacity (NFCC). 

      

Class “B” Documents 

☐ k)  

If applicable, duly signed joint venture agreement (JVA) in accordance with RA No. 4566 
and its IRR in case the joint venture is already in existence or  

duly notarized statements from all the potential joint venture partners stating that they 
will enter into and abide by the provisions of the JVA in the instance that the bid is 
successful. 

   

II. FINANCIAL COMPONENT ENVELOPE 

   

☐ a)  Original of duly signed and accomplished Financial Bid Form; and 

   

Other documentary requirements under RA No. 9184 

   

☐ b)  Original of duly signed Bid Prices in the Bill of Quantities; and 

☐ c)  
Duly accomplished Detailed Estimates Form, including a summary sheet indicating the 
unit prices of construction materials, labor rates, and equipment rentals used in coming 
up with the Bid; and 

☐ d)  Cash Flow by Quarter. 

 

Note: The bidder must carefully read the full description of the above requirements, 

and submit the said requirements as specified. 

The bidders are required to provide a Table of Contents, and corresponding label for 

each submitted Technical and Financial Component document to ensure that the 

submitted requirements are complete. 
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